ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 001 -1

VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 19991105001 COUNTI ES : BUTLER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PRQJIECT(S) : | M 65-1(231)

for constructing the Interchange Lighting on |I-65 at S. R #10
in Geenville.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 20003 TEMPLE ELECTRI C COMPANY, | NC. $ 138, 650. 00 100. 0000%
2 19090 E. H SM TH ELECTRI CAL CONTRACTORS, | NC. $ 141, 445. 00 102. 0158%
3 12033 LOUANA CONSTRUCTI ON CORPCRATI ON $ 147, 364. 57 106. 2853%
4 01020 APEX CONTRACTI NG, | NC. $ 160, 048. 00 115. 4331%
5 19102 ROBERT STARR ELECTRI C, | NC $ 222,222.00 160. 2755%
6 19060 STONE ELECTRI C COVPANY, | NC. $ 233, 264. 00 168. 2394%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 19991105001 COUNTI ES : BUTLER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 20003 | (2) 19090 | (3) 12033

| TEMPLE ELECTRIC COWPANY, INCJE. H. SM TH ELECTRI CAL CONTR| LOUANA CONSTRUCTI ON CORPORAT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 ROADWAY LI GHTI NG

I I
0010 600A000 LUMP| 10000. 00000 10000. 00 14000. 00000 14000. 00| 3887. 26000 3887. 26

Install ation
SECTI ON TOTALS

|
Mobi |'i zati on | [ |
0020 740B000O 308. 000 SQFT| 10. 00000 3080. 00| 10. 00000 3080. 00| 27.83000 8571. 64
Construction Signs | | |
0030 740D000 250. 000 EACH| 5. 00000 1250. 00| 20. 00000 5000. 00| 45. 00000 11250. 00
Channel i zi ng Druns | [ |
0040 740EO000 150. 000 EACH| 5. 00000 750. 00| 2.00000 300. 00| 12. 74000 1911. 00
Cones (36 Inches High) | | |
0050 740MD0OO 150. 000 EACH| 1. 00000 150. 00| 1. 00000 150. 00| 6. 95000 1042. 50
Wi ght For Cone | | |
0060 741C010 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 684. 88000 684. 88
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0070 750B232 20. 000 EACH| 2550. 00000 51000. 00| 3000. 00000 60000. 00| 3153. 12000 63062. 40
Cobra Head Lumi naire Assenbly, One 250 | [ |
wat t I I I
0080 750C000 3.000 EACH 850. 00000 2550. 00| 550. 00000 1650. 00| 866. 12000 2598. 36
El ectrical Junction Box, Type 1 | | |
0090 750F002 1. 000 EACH| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 4537. 13000 4537. 13
Li ghting Control Center, Type WP | [ |
0100 750N012 20. 000 EACH 1200. 00000 24000. 00| 750. 00000 15000. 00| 959. 09000 19181. 80
Roadway Pol e Foundati on, Auger Base | | |
0110 750P000 7620.000 LF 3. 50000 26670. 00| 3. 25000 24765. 00| 2.76000 21031. 20
Conbi ned Duct And Cable, 3 #6 AWG | |
0120 756A022 320. 000 LF 35. 00000 11200. 00| 25. 00000 8000. 00| 30. 02000 9606. 40
I I
| I
I I

|
|
4" Electrical Conduit, 1 Line, Type 5 |
|
| $ 147, 364. 57

CONTRACT TOTALS | $ 138, 650. 00| $ 141, 445. 00| $ 147, 364.57




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 001 -3
TABULATI ON OF BI DS
CALL ORDER ;001 CONTRACT I D : 19991105001 COUNTI ES : BUTLER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 01020 | (5) 19102 | (6) 19060
| APEX CONTRACTI NG | NC. | ROBERT STARR ELECTRIC, INC. | STONE ELECTRIC CO., | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 ROADVWAY LI GHTI NG
I I I
0010 600A000 LUWP| 15000. 00000 15000. 00| 26000. 00000 26000. 00| 23000. 00000 23000. 00
Mobi |'i zati on | [ |
0020 740B000 308. 000 SQFT| 6. 00000 1848. 00| 15. 00000 4620. 00| 13. 00000 4004. 00
Construction Signs | | |
0030 740D000 250. 000 EACH| 20. 00000 5000. 00| 48. 00000 12000. 00| 45. 00000 11250. 00
Channel i zi ng Druns | [ |
0040 740E000 150. 000 EACH| 5. 00000 750. 00| 16. 00000 2400. 00| 12. 00000 1800. 00
Cones (36 Inches High) | | |
0050 740MD0O0 150. 000 EACH| 1. 00000 150. 00| 11. 00000 1650. 00| 8. 00000 1200. 00
Wi ght For Cone | | |
0060 7410010 1. 000 EACH| 200. 00000 200. 00| 8112. 00000 8112. 00| 6250. 00000 6250. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0070 750B232 20. 000 EACH| 3200. 00000 64000. 00| 4200. 00000 84000. 00| 6000. 00000 120000. 00
Cobra Head Lumi naire Assenbly, One 250 | [ |
wat t I I I
0080 7500000 3.000 EACH 1400. 00000 4200. 00| 800. 00000 2400. 00| 300. 00000 900. 00
El ectrical Junction Box, Type 1 | | |
0090 750F002 1. 000 EACH| 11000. 00000 11000. 00| 7800. 00000 7800. 00| 6000. 00000 6000. 00
Li ghting Control Center, Type WP | [ |
0100 750N012 20. 000 EACH 1400. 00000 28000. 00| 1450. 00000 29000. 00| 1000. 00000 20000. 00
Roadway Pol e Foundati on, Auger Base | | |
0110 750P000 7620.000 LF | 3. 00000 22860. 00| 4. 00000 30480. 00| 3. 00000 22860. 00
Conbi ned Duct And Cable, 3 #6 AWG | | |
0120 756A022 320.000 LF | 22. 00000 7040. 00| 43. 00000 13760. 00| 50. 00000 16000. 00
4" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
SECTI ON TOTALS | $ 160, 048. 00| $ 222,222. 00| $ 233, 264. 00
----------------------------------------- o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 160, 048. 00| $ 222, 222. 00| $ 233, 264. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER . 004 CONTRACT I D : 19991105004 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MONTGOVERY PROIECT(S) : | M 65-1(243)

for constructing the Concrete Paverment Rubblizing and
Resurfaci ng, Drainage Structure Extension and Slide Repair
on 1-65 fromknp 242.35 to knp 258.971 south of Hope Hull.
Length 16.621km

SET- ASI DE :

1 01018 APAC- ALABAMA, | NC. $ 15, 152, 550. 15 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 004 -2

TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 19991105004 COUNTI ES : LOMNDES MONTGOVERY
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 [ |
| APAC- ALABAMA, | NC. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 42500. 00000 42500. 00| |
Clearing & Grubbing (Approxinmately 5 | [ |
Hect ar es) | [ |
0025 201C000 LUWMP|  157300. 00000 157300. 00| |
Cl earing | [ |
0030 206C001 39260. 000 M2 | 17. 30000 679198. 00| |
Renovi ng Concrete Pavenent | [ |
0040 206C002 136.000 M2 | 14. 35000 1951. 60| |
Removi ng Concrete Sl ope Paving | [ |
0050 206C013 614.000 M2 | 52. 24000 32075. 36| |
Renovi ng Bridge End Sl ab | [ |
0060 206D0O00 2.000 M | 110. 00000 220. 00| |
Renovi ng Pi pe | [ |
0070 206D001 2722.000 M | 3. 05000 8302. 10| |
Renovi ng CGuar drai | | [ |
0080 206D002 105.000 M | 20. 00000 2100. 00| |
Renovi ng Curb | [ |
0090 206D011 107.000 M | 16. 20000 1733. 40| |
Renovi ng Fence | [ |
0100 206EO000 53.000 EACH| 250. 00000 13250. 00| |
Renovi ng Headwal | s | [ |
0110 206E001 1.000 EACH 247.00000 247. 00| |
Renoving Inlets | [ |
0120 206E011 28. 000 EACH| 62. 00000 1736. 00| |
Rermovi ng CGuardrail End Anchor (Type 3) | [ |
0130 206E016 15. 000 EACH 62. 00000 930. 00| |
Rermovi ng CGuardrail End Anchor (Type 8) | [ |
0140 206EO019 23.000 EACH 89. 00000 2047. 00| |
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0150 206E024 1.000 EACH 89. 00000 89. 00| |
Removi ng CGuardrail End Anchor (Type 10A)| [ |
0160 206E068 8.000 EACH| 3820. 00000 30560. 00| |
Rermovi ng Concrete Pavenent Lug (Partial)| [ |
0170 210A000 5000. 000 M3 | 8. 35000 41750. 00| |
Uncl assi fied Excavation | [ |
0180 210D000 100000. 000 M3 | 8. 70000 870000. 00| |
Borrow Excavati on | [ |
0190 210D011 4750.000 M | 8. 80000 41800. 00| |
I I I

Borrow Excavation (A4 O Better)
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TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19991105004 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 214A000 1680. 000 MB 8. 90000 14952. 00
Structure Excavation
0210 214B001 403.000 MB 39. 20000 15797. 60
Foundati on Backfill, Conmerci al
0220 219B000 175.000 M 35. 14000 6149. 50
Speci al Underdrain 150 nm Di anet er
0230 219B005 36.000 M 51. 00000 1836. 00
Speci al Underdrain 150 nm Di anet er
(Qutfall)
0240 306B000 1. 000 7600. 00000 7600. 00

I
|
I
|
I
|
I
|
EAcH
State Retained Portabl e Nucl ear |
Mbi sture-Density Testing Device |
CH

|

I

|

I

|

I

|

I

|

I

0250 306C000 1. 000 8200. 00000 8200. 00
Nucl ear Thin Layer Density Testing
Devi ce

0260 401A044 205000. 000 M2 0. 40000 82000. 00
Bi t um nous Treatment A, MC 30

0270 405A000 60000. 000 L 0. 22000 13200. 00
Tack Coat

0280 408A052 11100. 000 M2 2. 60000 28860. 00
Pl ani ng Exi sting Pavenent
(Approximately 26 mm Thru 50 nm Thi ck)

0290 410C000 1.000 EACH 1265. 00000 1265. 00
Contractor Retained Profil ograph

0300 420A011 10200. 000 MION| 53. 60000 546720. 00

Pol ymer Mbodi fi ed Open Graded Friction |
Course, Mx 2 |
0310 424A241 8000. 000 MIQN| 33. 90000 271200. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, 19.0 nm Maxi mum |
Aggregate Size Mx, ESAL Range C
0320 424A301 26900. 000 Mroy| 39. 10000 1051790. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, 19.0 nm Maxi mum |
Aggregate Size Mx, ESAL Range F
0330 424B321 49850. 000 MIQON| 35. 45000 1767182. 50
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, 25.0 mm Maxi mum Aggregate |
Size Mx, ESAL Range F |
0340 424B325 200. 000 Mroy 110. 00000 22000. 00
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, Patching, 25.0 nm Maxinmm |
Aggregate Size Mx, ESAL Range F |
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TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19991105004 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

0350 424B441 32270.000 Mroy 18. 00000 580860. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 25.0 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |

0360 424B542 25000. 000 Mroy| 32. 84000 821000. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range C [ |

0370 424B549 12000. 000 MION| 31. 10000 373200. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 25.0nmm Maxi num | [ |
Aggregate Size Mx, ESAL Range C [ |

0380 424B621 1800. 000 Mroy| 35. 15000 63270. 00| |
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 25 nm Maxi num Aggregate | [ |
Size M x, ESAL Range F | [ |

0390 424B622 101300. 000 Mroy| 29. 60000 2998480. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range F [ |

0400 424B629 44500. 000 MrQON| 31. 80000 1415100. 00| |
Super pave Bitunmi nous Concrete Lower [ |
Bi nder Layer, Leveling, 25 mm Maxi num [ |
Aggregate Size M x, ESAL Range F [ |

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I

|
|
0410 428C000 67282.000 M | 0. 37000 24894. 34
Scoring Bitum nous Surface By Cutting |
0420 454A002 476.000 M | 5. 50000 2618. 00
Cl eaning And Seal i ng Concrete Pavenent, |
Type Il, Joints |
0430 454A003 400.000 M | 6. 68000 2672. 00
Cl eani ng And Seal i ng Concrete Pavenent, |
Type Il, Cracks |
0440 454B000 876.000 M | 7.50000 6570. 00
Wat er proofi ng Pavenent Joints And Cracks|
0450 459A000 205000. 000 M2 | 2. 05000 420250. 00
Rubbl i zi ng Conti nuously Rei nforced |
Concrete Pavenent |
0460 459B000 200. 000 ON| 33. 35000 6670. 00
Filler Aggregate |
0470 502A000 23549. 000 KG | 0. 60000 14129. 40
I

St eel Rei nf or cenent
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TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 004 -5

CALL ORDER : 004 CONTRACT I D : 19991105004 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 | |
| APAC- ALABAMA, | NC. [ |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 524B011 291.000 M3 | 700. 00000 203700. 00| |
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0490 530A001 35. 000 | 104. 00000 3640. 00| |
450 mm Roadway Pipe (Class 3 R C) | | |
0500 530A100 5. 000 | 215. 00000 1075. 00| |
375 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0510 530A101 3.000 M | 211. 25000 633. 75| |
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0520 530A102 143.000 M | 196. 00000 28028. 00| |
600 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0530 530A103 47.000 M | 251. 00000 11797. 00| |
750 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0540 530A104 15.000 M | 300. 00000 4500. 00| |
900 nmm Roadway Pipe (Cass 3 R C) | | |
( Ext ensi on) | [ |
0550 530A105 49.000 M | 340. 25000 16672. 25| |
1050 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0560 530A106 5.000 M | 473. 50000 2367. 50| |
1200 nm Roadway Pipe (Cass 3 R C.) | | |
( Ext ensi on) | [ |
0570 530A107 15.000 M | 478. 00000 7170. 00| |
1350 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0580 530A108 12.000 M | 575. 00000 6900. 00| |
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0590 600A000 LUMP|  460000. 00000 460000. 00| |
Mbbi |'i zati on | | |
0600 605B000 50. 000 EACH| 255. 00000 12750. 00| |
Speci al Underdrain CQutlet, Type A | [ |
0610 605B002 3.000 EACH 255. 00000 765. 00| |
Speci al Underdrain CQutlet, Type C | [ |
0620 610C001 175.000 MION| 46. 60000 8155. 00| |
Loose Riprap, Class 2 | [ |
0630 610D000 140.000 M2 | 1. 90000 266. 00| |
| |

Filter Bl anket
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TABULATI ON OF BI DS

DATE : 11/09/99
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4A

CALL ORDER : 004 CONTRACT I D : 19991105004 COUNTI ES : LOMNDES MONT GOVERY
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0640 614A000 40.000 M3 | 305. 00000 12200. 00| |
Sl ope Pavi ng | [ |
0650 619A001 1.000 EACH 410. 00000 410. 00| |
375 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0660 619A002 2.000 EACH 460. 00000 920. 00| |
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0670 619A003 26. 000 EACH| 560. 00000 14560. 00| |
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0680 619A004 10. 000 EACH 815. 00000 8150. 00| |
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0690 619A054 1.000 EACH 1175. 00000 1175. 00| |
750 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0700 619A055 3.000 EACH 1630. 00000 4890. 00| |
900 mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
0710 619A056 10. 000 EACH| 1730. 00000 17300. 00| |
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0720 619A057 1.000 EACH 1850. 00000 1850. 00| |
1200 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0730 619A058 2.000 EACH 2050. 00000 4100. 00| |
1350 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0740 619A059 1.000 EACH 3050. 00000 3050. 00| |
1500 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0750 620A000 16.000 M | 1120. 00000 17920. 00| |
M nor Structure Concrete | [ |
0760 621A005 5.000 EACH| 1530. 00000 7650. 00| |
Junction Boxes, Type 1 | [ |
0770 621C002 4.000 EACH| 1935. 00000 7740. 00| |
Inlets, Type C, PL O P3 | [ |
0780 621C020 2.000 EACH 2050. 00000 4100. 00| |
Inlets, Type Y | [ |
0790 629A034 157.000 M | 300. 00000 47100. 00| |
Concrete Median O Safety Barrier, Type | [ |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PACGE : 004 -7
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 19991105004 COUNTI ES : LOMNDES MONT GOVERY
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0800 630A000 1420.000 M | 31. 60000 44872. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0810 630C001 12. 000 EACH 662. 00000 7944. 00| |
Quardrail End Anchor, Type 8 | [ |
0820 630C003 7.000 EACH 970. 00000 6790. 00| |
Quardrail End Anchor, Type 13 | [ |
0830 630C019 4.000 EACH| 1630. 00000 6520. 00| |
Quardrail End Anchor, Type 2A (Modified)]| [ |
0840 630C050 19. 000 EACH 1740. 00000 33060. 00| |
Quardrail End Anchor, Type 20 Series | [ |
0850 630C055 20. 000 EACH| 610. 00000 12200. 00| |
Quardrail End Anchor, Type 2A (Retrofit)] [ |
0860 630C070 24.000 EACH 1275. 00000 30600. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0870 635A001 1000.000 M | 19. 65000 19650. 00| |
Wven Wre Fence (Metal Posts) | [ |
0880 635A002 1000.000 M | 20. 35000 20350. 00| |
Wven Wre Fence (Wod Posts) | [ |
0890 635B001 10. 000 EACH| 325. 00000 3250. 00| |
Gate, 4.27 Meters Wde | [ |
0900 636A000 500.000 M | 20. 35000 10175. 00| |
Barbed Wre Fence, 4 Strands, 1.22 | [ |
Met er High | | |
0910 637A009 1000. 000 M | 20. 30000 20300. 00| |
Fence Reset (Including Gates) | | |
0920 650A000 32400. 000 M3 | 12. 31000 398844. 00| |
Topsoi | | | |
0930 652A054 25.000 HA | 1015. 00000 25375. 00| |
Seeding (M x 2A) | | |
0940 652B053 13.000 HA | 515. 00000 6695. 00| |
Tenporary Seeding (M x 2AT) | | |
0950 652D054 13.000 HA | 515. 00000 6695. 00| |
Seeding In Stubble (Mx 2A) | | |
0960 654A001 500.000 M2 | 5. 15000 2575. 00| |
Sol i d Soddi ng (Bernuda) | | |
0970 656A000 25.000 HA | 1130. 00000 28250. 00| |
Mul ching, Cass A Type 1 | | |
0980 659A000 8400.000 M2 | 2. 30000 19320. 00| |
Erosion Control Netting, Class A | | |
0990 659A001 5000. 000 M2 | 1. 55000 7750. 00| |
Erosion Control Netting, Class B | | |
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TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 19991105004 COUNTI ES : LOMNDES MONT GOVERY
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1000 665F000 750. 000 EACH 7.00000 5250. 00| |
Hay Bal es | [ |
1010 6653000 3050.000 M | 12. 40000 37820. 00| |
Silt Fence, Type A | [ |
1020 666A001 5.000 HA | 62. 00000 310. 00| |
Pest Control Treatnent | [ |
1030 680A000 LUWP| 26600. 00000 26600. 00| |
Engi neering Control s | [ |
1040 701C000 224.000 KM | 190. 00000 42560. 00| |
Broken Tenporary Traffic Stripe | [ |
1050 7010001 384.000 KM | 201. 50000 77376. 00| |
Solid Tenporary Traffic Stripe | [ |
1060 702A008 37.000 KM | 2340. 00000 86580. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1070 702A009 37.000 KM | 2340. 00000 86580. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1080 702A010 37.000 KM | 1171. 00000 43327. 00| |
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1090 702B001 1000. 000 M | 4. 58000 4580. 00| |
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |
1100 703A002 840.000 M | 30. 55000 25662. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
1110 703B002 40.000 M2 | 33. 60000 1344. 00| |
Traffic Control Legends, dass 2, Type A | |
1120 705A004 250. 000 EACH 4. 00000 1000. 00| |
Paverent Markers, Class A Type 2-C | | |
1130 705A031 574.000 EACH 4.90000 2812. 60| |
Pavenent Markers, Cass A-H Type 1-A | | |
1140 705A032 246.000 EACH 4.90000 1205. 40| |
Pavenent Markers, Cass A-H Type 1-B | | |
1150 705A037 328.000 EACH 5. 10000 1672. 80| |
Pavenent Markers, Cass A-H Type 2-D | | |
1160 726A000 4000.000 M | 106. 00000 424000. 00| |
Portabl e Concrete Safety Barriers, Type | | |
6 | I I
1170 740B000 130.000 M2 | 91. 20000 11856. 00| |
I I I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 004 -9
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19991105004 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1180 7400000 143.000 M2 | 113. 35000 16209. 05| |
Speci al Construction Signs | [ |
1190 740D000 1000. 000 EACH| 48. 00000 48000. 00| |
Channel i zi ng Druns | [ |
1200 740L003 1300. 000 EACH| 53. 90000 70070. 00| |
Vertical Panel, Type | (Single-Sided) | [ |
1210 7410010 2.000 EACH 1000. 00000 2000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1220 742A001 2.000 EACH 1500. 00000 3000. 00| |
Port abl e Changeabl e Message Signs, Type | | |
2 | |
1230 7420000 2.000 EACH 1265. 00000 2530. 00| |
State Furni shed Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
1240 999 000 1500. 000 HOUR| 0. 80000 1200. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 15, 152, 550. 15| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 15, 152, 550. 15| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 005 -1
VENDOR RANKI NG
CALL ORDER : 005 CONTRACT I D : 19991105005 COUNTI ES : LOMNDES
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : | M 65-1(245)

for constructing the Interchange Lighting on |-65 at
S.R #185 in Fort Deposit.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19090 E. H SM TH ELECTRI CAL CONTRACTORS, | NC. $ 148, 070. 00 100. 0000%
2 20003 TEMPLE ELECTRI C COMPANY, | NC. $ 148, 150. 00 100. 0540%
3 12033 LOUANA CONSTRUCTI ON CORPORATI ON $ 155, 680. 94 105. 1400%
4 01020 APEX CONTRACTI NG, | NC. $ 166, 128. 00 112. 1955%
5 19102 ROBERT STARR ELECTRI C, I NC $ 222,222.00 150. 0790%
6 19060 STONE ELECTRI C COWPANY, | NC. $ 245, 064. 00 165. 5055%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 005 -2
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT D : 19991105005 COUNTI ES : LOAKDES
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 19090 | (2) 20003 | (3) 12033

I

|E. H. SM TH ELECTRI CAL CONTR| TEMPLE ELECTRI C COVPANY, | NC| LOUANA CONSTRUCTI ON CORPORAT
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Install ation
SECTI ON TOTALS

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T Ty
SECTI ON 0001 roadway |ighting project
I I I
0010 600A000 LUWP| 12000. 00000 12000. 00| 10000. 00000 10000. 00| 4886. 07000 4886. 07
Mobi |'i zati on | [ |
0020 740B000O 308. 000 SQFT| 10. 00000 3080. 00| 10. 00000 3080. 00| 27.83000 8571. 64
Construction Signs | | |
0030 740D000 250. 000 EACH| 20. 00000 5000. 00| 5. 00000 1250. 00| 45. 00000 11250. 00
Channel i zi ng Druns | [ |
0040 740EO000 150. 000 EACH| 2. 00000 300. 00| 5. 00000 750. 00| 12. 74000 1911. 00
Cones (36 Inches High) | | |
0050 740MD0OO 150. 000 EACH| 1. 00000 150. 00| 1. 00000 150. 00| 6. 95000 1042. 50
Wi ght For Cone | | |
0060 741C010 1. 000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 684. 88000 684. 88
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0070 750B232 20. 000 EACH| 3000. 00000 60000. 00| 2550. 00000 51000. 00| 3153. 12000 63062. 40
Cobra Head Lumi naire Assenbly, One 250 | [ |
wat t I I I
0080 750C000 1. 000 EACH| 550. 00000 550. 00| 850. 00000 850. 00| 866. 12000 866. 12
El ectrical Junction Box, Type 1 | | |
0090 750F002 1. 000 EACH| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 4537. 13000 4537. 13
Li ghting Control Center, Type WP | [ |
0100 750N012 20. 000 EACH 750. 00000 15000. 00| 1200. 00000 24000. 00| 959. 09000 19181. 80
Roadway Pol e Foundati on, Auger Base | | |
0110 750P000 9920. 000 LF 3. 25000 32240. 00| 3. 50000 34720. 00| 2.76000 27379. 20
Conbi ned Duct And Cable, 3 #6 AWG | |
0120 756A022 410.000 LF 25. 00000 10250. 00| 35. 00000 14350. 00| 30. 02000 12308. 20
I I
| I
I I

I
I
4" Electrical Conduit, 1 Line, Type 5 i
i $ 155, 680. 94
CONTRACT TOTALS | $ 148, 070. 00| $ 148, 150. 00| $ 155, 680. 94




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 005 -3
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 19991105005 COUNTI ES : LOMNDES
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 01020 | (5) 19102 | (6) 19060
| APEX CONTRACTI NG | NC. | ROBERT STARR ELECTRIC, INC. | STONE ELECTRIC CO., | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 roadway |ighting project
I I
0010 600A000 LUWP| 15000. 00000 15000. 00| 20299. 00000 20299. 00| 24000. 00000 24000. 00
Mobi |'i zati on | [ |
0020 740B000 308. 000 SQFT| 6. 00000 1848. 00| 15. 00000 4620. 00| 13. 00000 4004. 00
Construction Signs | | |
0030 740D000 250. 000 EACH| 20. 00000 5000. 00| 48. 00000 12000. 00| 45. 00000 11250. 00
Channel i zi ng Druns | [ |
0040 740E000 150. 000 EACH| 5. 00000 750. 00| 16. 00000 2400. 00| 12. 00000 1800. 00
Cones (36 Inches High) | | |
0050 740MD0O0 150. 000 EACH| 1. 00000 150. 00| 10. 00000 1500. 00| 8. 00000 1200. 00
Wi ght For Cone | | |
0060 7410010 1. 000 EACH| 200. 00000 200. 00| 6345. 00000 6345. 00| 6250. 00000 6250. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0070 750B232 20. 000 EACH| 3200. 00000 64000. 00| 4300. 00000 86000. 00| 6000. 00000 120000. 00
Cobra Head Lumi naire Assenbly, One 250 | [ |
wat t I I I
0080 7500000 1. 000 EACH| 1400. 00000 1400. 00| 900. 00000 900. 00| 300. 00000 300. 00
El ectrical Junction Box, Type 1 | | |
0090 750F002 1. 000 EACH| 11000. 00000 11000. 00| 7800. 00000 7800. 00| 6000. 00000 6000. 00
Li ghting Control Center, Type WP | [ |
0100 750N012 20. 000 EACH 1400. 00000 28000. 00| 1450. 00000 29000. 00| 1000. 00000 20000. 00
Roadway Pol e Foundati on, Auger Base | | |
0110 750P000 9920. 000 LF | 3. 00000 29760. 00| 3. 40000 33728. 00| 3. 00000 29760. 00
Conbi ned Duct And Cable, 3 #6 AWG | | |
0120 756A022 410.000 LF | 22. 00000 9020. 00| 43. 00000 17630. 00| 50. 00000 20500. 00
4" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
SECTI ON TOTALS | $ 166, 128. 00| $ 222,222. 00| $ 245, 064. 00
----------------------------------------- o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 166, 128. 00| $ 222, 222. 00| $ 245, 064. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 006 -1
VENDOR RANKI NG
CALL ORDER . 006 CONTRACT I D : 19991105006 COUNTI ES : BUTLER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : | M 65-1(253)

for constructing the Resurfacing and Traffic Stripe on |-65
fromMP. 124.49 to MP. 132.02 in Geenville. Length -

7.529 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 03014 COUCH CONSTRUCTI ON, L. P. $ 722,626. 00 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 006 -2
TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 19991105006 COUNTI ES : BUTLER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 03014 | |
| COUCH CONSTRUCTI ON, L. P. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 405A000 7150. 000 GAL | 1. 50000 10725. 00| |
Tack Coat | [ |
0020 420A011 8800. 000 TON | 51. 50000 453200. 00| |
Pol ymer Modified Open Graded Friction | [ |
Course, Mx 2 | [ |
0030 600A000 LUMP| 47000. 00000 47000. 00| |
Mobi | i zat i on | [ |
0040 701C000 16. 000 M LE| 320. 00000 5120. 00| |
Broken Tenporary Traffic Stripe | [ |
0050 701C001 32.000 M LE| 360. 00000 11520. 00| |
Solid Tenporary Traffic Stripe | [ |
0060 701F000 4250.000 LF | 0. 30000 1275. 00| |
Dotted Tenporary Traffic Stripe | [ |
0070 702A008 16. 000 M LE| 3700. 00000 59200. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0080 702A009 16. 000 M LE| 3700. 00000 59200. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0090 702A010 16. 000 M LE| 1850. 00000 29600. 00| |
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0100 702B001 4250.000 LF | 1. 40000 5950. 00| |
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0110 703A002 2450. 000 SQFT]| 2.50000 6125. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I
0120 703D001 2450. 000 SQFT| 1. 30000 3185. 00| |
Tenporary Traffic Control Markings | | |
0130 705A030 30. 000 EACH| 5. 00000 150. 00| |
Paverent Markers, Class A-H, Type 2-C | | |
0140 705A031 1450. 000 EACH| 4. 80000 6960. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
0150 705A032 150. 000 EACH| 4. 80000 720. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0160 740B000 808. 000 SQFT]| 12. 00000 9696. 00| |
Construction Signs | | |
0170 740D000 100. 000 EACH| 25. 00000 2500. 00| |
I I

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT 1D : 19991105006 COUNTI ES : BUTLER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 03014

|

| COUCH CONSTRUCTI ON, L. P. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 740E000 500. 000 EACH| 3. 00000 1500. 00| |
Cones (36 Inches High) | [ |
0190 740MD0O0 500. 000 EACH| 2. 00000 1000. 00| |
Wi ght For Cone | [ |
0200 741C001 2.000 EACH 500. 00000 1000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit (Truck Mounted) | | I
0210 741C010 2.000 EACH 500. 00000 1000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0220 742A001 2.000 EACH 3000. 00000 6000. 00| |
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I I
SECTI ON TOTALS | $ 722, 626. 00| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $  722,626.00] |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 008 -1
VENDOR RANKI NG
CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
CONTRACT TIME : 350 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : MGF-128(12)

for constructing the Partial G ade & Drain, Pavenent and
Bridge Culvert on the Opp Bypass fromS. R #134 to S. R #9
(U.S.#331) in Opp. Length 6.134km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 14001 NEVELL ROADBUI LDERS, | NC. $ 6,413,816.85 100. 0000%
2 01053 ANDERSON CCOLUMBI A CO., INC $ 6,541,094.53 101. 9844%
3 14003 W S. NEWELL, INC $ 6,562,417.23 102. 3168%
4 03014 COUCH CONSTRUCTI ON, L. P. $ 6,837,469.02 106. 6053%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 008 -2
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, INC. | ANDERSON COLUMBIA CO., INC. |W S. NEVELL, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o m e o e e o e e e e e et o e e o o e e e e e e e e e e e e e e e e meee e —eeeao -

SECTI ON 0001 Roadway

I I
0010 201A000 LUWMP|  100000. 00000 100000. 00 249800. 00000 249800. 00| 153432. 00000 153432. 00

Sel ected Soil Subbase Course, Type B-1
Modi fi ed, Road M xed, 150 nmm Conpact ed
Thi ckness

|
Clearing & G ubbing (Approximately 9 | [ |
Hect ar es) | [ |
0020 205A001 1.000 EACH 1. 00000 1. 00| 1050. 00000 1050. 00| 1500. 00000 1500. 00
Removal OF Structures, Structure No. 6 | [ |
0030 205A002 1.000 EACH 1. 00000 1. 00| 1050. 00000 1050. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 5 | [ |
0040 205A003 1.000 EACH 1. 00000 1. 00| 0. 00000 0. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 1 [ |
0050 206B000 LUMP| 10000. 00000 10000. 00| 12600. 00000 12600. 00| 12500. 00000 12500. 00
Removal OF A d Box Cul vert, Station | [ |
101+50 (C/L SR-134) | [ |
0060 206C017 8.000 M2 | 31. 00000 248. 00| 1. 05000 8. 40| 20. 00000 160. 00
Renovi ng Concrete Pad | | |
0070 206D000 100.000 M | 5. 00000 500. 00| 10. 50000 1050. 00| 10. 00000 1000. 00
Renovi ng Pi pe | [ |
0080 210A000 113183.000 M3 | 1. 31000 148269. 73| 0. 01000 1131. 83| 3. 00000 339549. 00
Uncl assi fi ed Excavation | | |
0090 214A000 1547.000 M3 | 4. 00000 6188. 00| 4.20000 6497. 40| 4. 00000 6188. 00
Structure Excavation | | |
0100 214B000 265.000 M3 | 0. 01000 2. 65| 0. 01000 2. 65| 1. 00000 265. 00
Foundati on Backfill, Local | [ |
0110 214B001 530.000 M3 | 38. 00000 20140. 00| 48. 30000 25599. 00| 46. 00000 24380. 00
Foundation Backfill, Commerci al | [ |
0120 230A000 130. 000 MRBS| 492. 00000 63960. 00| 630. 00000 81900. 00| 575. 00000 74750. 00
Roadbed Processing | | |
0130 250B000 50.000 M3 | 165. 00000 8250. 00| 105. 00000 5250. 00| 84. 50000 4225. 00
Treat ment O Hydrocarbon Cont am nat ed | | |
Soil (Specialty Item | [ |
0140 250C000 2.000 EACH 4775. 00000 9550. 00| 3150. 00000 6300. 00| 2950. 00000 5900. 00
Under ground Storage Tank Renoval | [ |
(Specialty Item | | |
0150 301A222 425617.000 M2 | 4.50000 1915276. 50| 4. 64000 1974862. 88| 4. 60000 1957838. 20
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 150 mm Conpacted Thi ckness | [ |
0160 301A672 247533.000 M2 | 3. 24000 802006. 92| 3. 13000 774778. 29| 3. 00000 742599. 00
| | I
I I I
| | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS

450 nm Roadway Pipe (2.0 nm Wal |
Thi ckness C. S.) (Tenporary)

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, | NC. | ANDERSON COLUMBIA CO., INC. |W S. NEVELL, INC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 306EO000 1.000 EACH 5000. 00000 5000. 00| 8500. 00000 8500. 00| 5000. 00000 5000. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal O Existing Device) | [ |
0180 401A000 173012. 000 M2 | 0. 28000 48443. 36| 0. 27000 46713. 24| 0. 28000 48443. 36
Bi t um nous Treatnment A | [ |
0190 405A000 39325.000 L | 0. 50000 19662. 50| 0. 28000 11011. 00| 0. 50000 19662. 50
Tack Coat | [ |
0200 410C000 1.000 EACH 3000. 00000 3000. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
Contractor Retained Profil ograph | [ |
0210 428A000 39692.000 M | 0. 10000 3969. 20| 0.12000 4763. 04| 0. 10000 3969. 20
Scoring Bitum nous Pavement Surface | [ |
0220 429A261 13813. 000 MION| 33. 70000 465498. 10| 25. 00000 345325. 00| 33. 70000 465498. 10
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range D [ |
0230 429A267 100. 000 MION| 55. 00000 5500. 00| 50. 00000 5000. 00| 55. 00000 5500. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range D [ |
0240 429B261 49287.000 MION| 32. 30000 1591970. 10| 37. 00000 1823619. 00| 32. 30000 1591970. 10
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0250 430B000 450. 000 MION| 20. 00000 9000. 00| 22. 05000 9922. 50| 20. 00000 9000. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0260 502A000 53174.000 KG | 1. 00000 53174. 00| 1.12000 59554, 88| 1.10000 58491. 40
St eel Rei nforcenent | [ |
0270 524A011 468.000 M3 | 406. 00000 190008. 00| 344. 40000 161179. 20| 328. 00000 153504. 00
Cul vert Concrete (Cast In Place) | [ |
0280 530A001 225.000 M | 81. 00000 18225. 00| 75. 60000 17010. 00| 75. 00000 16875. 00
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0290 530A002 107.000 M | 106. 00000 11342. 00| 105. 00000 11235. 00| 109. 80000 11748. 60
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0300 530A003 28.000 M | 155. 00000 4340. 00| 277.20000 7761. 60| 152. 65000 4274. 20
750 mm Roadway Pipe (Class 3 R C.) | [ |
0310 530A004 67.000 M | 188. 00000 12596. 00| 211. 05000 14140. 35| 199. 40000 13359. 80
900 mMm Roadway Pipe (Class 3 R C.) | [ |
0320 530A601 40.000 M | 68. 00000 2720. 00| 63. 00000 2520. 00| 62. 00000 2480. 00
| I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, | NC. | ANDERSON COLUMBIA CO., INC. |W S. NEVELL, INC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0330 535A001 156.000 M | 65. 00000 10140. 00| 63. 00000 9828. 00| 56. 30000 8782. 80
450 mm Si de Drain Pipe | [ |

0340 535A080 39.000 M | 81. 00000 3159. 00| 76. 65000 2989. 35| 74.90000 2921. 10
450 mm Side Drain Pipe (Class 3 RC.) | [ |

0350 600A000 LUMP|  355000. 00000 355000. 00| 268000. 00000 268000. 00| 174427.00000 174427. 00
Mobi | i zat i on | [ |

0360 602A000 63. 000 EACH| 67. 00000 4221. 00| 63. 00000 3969. 00| 60. 00000 3780. 00
R ght O Way Markers | [ |

0370 610C001 1037. 000 Mroy| 27. 00000 27999. 00| 29. 40000 30487. 80| 27. 00000 27999. 00
Loose Riprap, Class 2 | [ |

0380 610D003 794.000 M2 | 3. 00000 2382. 00| 2.63000 2088. 22| 2.40000 1905. 60
Filter Blanket, Ceotextile | [ |

0390 614A000 193.000 M | 295. 00000 56935. 00| 262. 50000 50662. 50| 250. 00000 48250. 00
Sl ope Pavi ng | [ |

0400 619A002 7.000 EACH 350. 00000 2450. 00| 630. 00000 4410. 00| 600. 00000 4200. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

0410 619A003 2.000 EACH 375. 00000 750. 00| 787.50000 1575. 00| 750. 00000 1500. 00
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0420 619A004 1.000 EACH 550. 00000 550. 00| 945. 00000 945. 00| 900. 00000 900. 00
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0430 619A005 2.000 EACH 600. 00000 1200. 00| 1260. 00000 2520. 00| 1200. 00000 2400. 00
900 nm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0440 619A101 14. 000 EACH 350. 00000 4900. 00| 630. 00000 8820. 00| 600. 00000 8400. 00
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |

0450 621A000 1.000 EACH 1700. 00000 1700. 00| 2205. 00000 2205. 00| 2100. 00000 2100. 00
Junction Boxes, Type 1, 1P O 5 | | |

0460 621A001 1.000 EACH 1700. 00000 1700. 00| 2415. 00000 2415. 00| 2300. 00000 2300. 00
Junction Boxes, Type 1, 2P O 5 | | |

0470 621C001 1.000 EACH 1500. 00000 1500. 00| 1575. 00000 1575. 00| 1500. 00000 1500. 00
Inlets, Type B | [ |

0480 621C002 2.000 EACH 1500. 00000 3000. 00| 1890. 00000 3780. 00| 1800. 00000 3600. 00
Inlets, Type C, PL O P3 | | |

0490 621C020 3.000 EACH 1700. 00000 5100. 00| 2047. 50000 6142. 50| 1950. 00000 5850. 00
Inlets, Type Y | [ |

0500 621D019 2.000 EACH 400. 00000 800. 00| 525. 00000 1050. 00| 500. 00000 1000. 00

I I

Inlet Units, Type Y



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 008 -5
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, | NC. | ANDERSON COLUMBIA CO., INC. |W S. NEWELL, I|INC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0510 621D022 1.000 EACH 400. 00000 400. 00| 525. 00000 525. 00| 500. 00000 500. 00
Inlet Units, Type C, P1 O P3 | [ |

0520 650B000 8715.000 M8 | 4. 00000 34860. 00| 4. 20000 36603. 00| 3. 92000 34162. 80
Topsoi |l From St ockpil es | [ |

0530 651B000 27.000 MroN| 40. 00000 1080. 00| 25. 00000 675. 00| 38. 58000 1041. 66
Agricul tural Linmestone | [ |

0540 651C000 2.000 Mron 440. 00000 880. 00| 250. 00000 500. 00| 440. 00000 880. 00
8-8-8 Commercial Fertilizer | [ |

0550 652A057 3.000 HA | 2000. 00000 6000. 00| 1250. 00000 3750. 00| 1173. 73000 3521.19
Seeding (M x 3A) | [ |

0560 652A061 3.000 HA | 2000. 00000 6000. 00| 1250. 00000 3750. 00| 1173. 73000 3521.19
Seeding (M x 3E) | [

0570 652B055 3.000 HA | 950. 00000 2850. 00| 750. 00000 2250. 00| 926. 63000 2779. 89
Tenporary Seedi ng (M x 3AT) | [ |

0580 652C000 9.000 HA | 125. 00000 1125. 00| 100. 00000 900. 00| 123. 55000 1111.95
Mowi ng | | |

0590 652D057 3.000 HA | 1000. 00000 3000. 00| 1500. 00000 4500. 00| 1050. 18000 3150. 54
Seeding In Stubble (Mx 3A) | [ |

0600 654A001 377.000 M | 6. 00000 2262. 00| 3. 00000 1131. 00| 4.80000 1809. 60
Sol id Soddi ng (Bernuda) | [ |

0610 656A000 6.000 HA | 1500. 00000 9000. 00| 1125. 00000 6750. 00| 1111. 95000 6671. 70
Mul ching, Cass A Type 1 | [ |

0620 656A001 3.000 HA | 1500. 00000 4500. 00| 1200. 00000 3600. 00| 1173. 73000 3521.19
Mul ching, Cass A Type 2 | [ |

0630 659A000 10000. 000 M2 | 0. 01000 100. 00| 1. 50000 15000. 00| 1. 80000 18000. 00
Erosion Control Netting, Class A | [ |

0640 659A001 1624.000 M2 | 0. 01000 16. 24| 1. 50000 2436. 00| 1. 80000 2923. 20
Erosion Control Netting, Class B | [ |

0650 665A000 5.000 HA | 1. 00000 5. 00| 1000. 00000 5000. 00| 617. 75000 3088. 75
Tenporary Seedi ng | [ |

0660 665B000 5.000 HA | 1. 00000 5. 00| 1125. 00000 5625. 00| 926. 63000 4633. 15
Tenporary Ml chi ng | [ |

0670 665C000 100.000 M | 0. 01000 1. 00| 1. 00000 100. 00| 53. 50000 5350. 00
375 nm Tenporary Pi pe | [ |

0680 665E000 500.000 M | 0. 01000 5. 00| 0. 01000 5. 00| 0. 10000 50. 00
Pol yet hyl ene | [ |

0690 665F000 200. 000 EACH 5. 00000 1000. 00| 5. 25000 1050. 00| 4. 00000 800. 00
Hay Bal es | [ |

0700 665G000 200. 000 EACH 0. 01000 2. 00| 0. 01000 2. 00| 1. 00000 200. 00
Sand Bags | [ |

0710 665H000 1.000 EACH 1000. 00000 1000. 00| 840. 00000 840. 00| 750. 00000 750. 00

| |

Er osi on Control Check Dans, Tybe 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 008 -6
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, | NC. | ANDERSON COLUMBIA CO., INC. |W S. NEWELL, I|INC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0720 665J000 3415.000 M | 10. 00000 34150. 00| 10. 50000 35857. 50| 10. 00000 34150. 00
Silt Fence, Type A | [ |
0730 665K000 100.000 M | 6. 50000 650. 00| 13. 65000 1365. 00| 13. 50000 1350. 00
Dr ai nage Sunp Excavation | [ |
0740 666A001 9.000 HA | 0. 01000 0. 09| 50. 00000 450. 00| 0. 00000 0. 00
Pest Control Treatnent | [ |
0750 680A000 LUMP| 75000. 00000 75000. 00| 78750. 00000 78750. 00| 65000. 00000 65000. 00
Engi neering Control s | [ |
0760 701A028 17.000 KM | 848. 00000 14416. 00| 890. 40000 15136. 80| 848. 00000 14416. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0770 701A032 12.000 KM | 848. 00000 10176. 00| 890. 40000 10684. 80| 848. 00000 10176. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 mm W de) | [ |
0780 701A037 7.000 KM | 963. 00000 6741. 00| 1011. 15000 7078. 05| 963. 00000 6741. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0790 701A041 13.000 KM | 568. 00000 7384. 00| 596. 40000 7753. 20| 568. 00000 7384. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0800 701B006 2961.000 M | 2. 36000 6987. 96| 2. 48000 7343. 28| 2.36000 6987. 96
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 mm W de) | [ |
0810 701C003 9.000 KM | 186. 00000 1674. 00| 195. 30000 1757. 70| 186. 00000 1674. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0820 701D007 6.000 KM | 211. 00000 1266. 00| 221. 55000 1329. 30| 211. 00000 1266. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0830 701D008 2.000 KM | 745. 00000 1490. 00| 782. 25000 1564. 50| 745. 00000 1490. 00
Solid Traffic Stripe Renmoved (Plastic) | [ |
0840 701D014 1.000 KM | 560. 00000 560. 00| 588. 00000 588. 00| 560. 00000 560. 00
Broken Traffic Stripe Renpved (Paint) | [ |
0850 701D015 1.000 KM | 621. 00000 621. 00| 652. 05000 652. 05| 621. 00000 621. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0860 703A002 1727.000 M2 | 20. 00000 34540. 00| 21. 00000 36267. 00| 20. 00000 34540. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0870 703B002 135.000 M2 | 28. 00000 3780. 00| 29. 40000 3969. 00| 28. 00000 3780. 00
Traffic Control Legends, dass 2, Type A [ |
0880 705A023 87.000 EACH| 4.00000 348. 00| 4.20000 365. 40| 4. 00000 348. 00
Paverment Markers, Class C, Type 2-D | [ |
0890 705A030 150. 000 EACH| 4.90000 735. 00| 5. 14000 771. 00| 4. 90000 735. 00
| |

Pavenment Markers, Cass A-H Type 2-C |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, | NC. | ANDERSON COLUMBIA CO., INC. |W S. NEVELL, INC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0900 705A031 700. 000 EACH| 4.70000 3290. 00| 4.94000 3458. 00| 4. 70000 3290. 00
Paverent Markers, Class A-H Type 1-A | [ |

0910 705A032 350. 000 EACH| 4.70000 1645. 00| 4.94000 1729. 00| 4. 70000 1645. 00
Paverent Markers, Class A-H Type 1-B | [ |

0920 705A037 350. 000 EACH| 4.90000 1715. 00| 5. 14000 1799. 00| 4. 90000 1715. 00
Paverent Markers, Class A-H Type 2-D | [ |

0930 705A038 50. 000 EACH| 4.90000 245. 00| 5. 14000 257. 00| 4. 90000 245. 00
Paverent Markers, Class A-H Type 2-E | [ |

0940 713A000 7.000 M | 446. 50000 3125. 50| 468. 83000 3281. 81| 446. 50000 3125.50
Per manent Barri cades | [ |

0950 730C000 LUMP| 7500. 00000 7500. 00| 13083. 00000 13083. 00| 14500. 00000 14500. 00
Furni shing And Installing Traffic | [ |
Control Unit (Opp Bypass @S. R 134) | | |

0960 730E000 4.000 EACH 1200. 00000 4800. 00| 1561. 35000 6245. 40| 2650. 00000 10600. 00
Metal Traffic Signal Pole Foundation | | |

0970 730G001 4.000 EACH 5800. 00000 23200. 00| 6060. 60000 24242. 40| 5920. 00000 23680. 00
Metal Traffic Signal Strain Pole | |

0980 730HO00 1062.000 M | 9. 00000 9558. 00| 9. 98000 10598. 76| 11. 00000 11682. 00
Loop Detector | | |

0990 7301 000 1636.000 M | 5. 00000 8180. 00| 3. 15000 5153. 40| 3. 25000 5317. 00
Shi el ded Loop Detector Home-Run Cabl e | | |

1000 730J000 22.000 CH| 175. 00000 3850. 00| 136. 50000 3003. 00| 175. 00000 3850. 00
Loop Detector Anmplifier | | |

1010 730K000 10. 000 CH| 300. 00000 3000. 00| 346. 50000 3465. 00| 450. 00000 4500. 00
Traffic Signal Junction Box | [ |

1020 730L012 10.000 M | 15. 00000 150. 00| 14. 18000 141. 80| 15. 00000 150. 00
Non-Metal lic Conduit, 27 mm | | |

1030 730L015 208.000 M | 18. 00000 3744. 00| 14. 70000 3057. 60| 18. 00000 3744.00
Non-Metal lic Conduit, 53 mm | | |

1040 730L032 10.000 M | 15. 00000 150. 00| 17. 85000 178. 50| 20. 00000 200. 00
Metal lic Conduit, 27 mm | | |

1050 730N0O00O 4.000 EACH 550. 00000 2200. 00| 866. 25000 3465. 00| 875. 00000 3500. 00
Lum nai re Extension Assenbly, with 250 | | |
Watt Sodi um Vapor Lum naire | [ |

1060 730P001 16. 000 CH| 385. 00000 6160. 00| 273. 00000 4368. 00| 475. 00000 7600. 00
Vehi cul ar Signal Head, 300 mm 3 Sectl on | [ |

1070 730R003 1.000 EACH 8000. 00000 8000. 00| 7208. 25000 7208. 25| 8500. 00000 8500. 00
Traffic Controller, Type Ill, 8 Phase | [ |

1080 740B000 154.000 M2 | 130. 00000 20020. 00| 94. 40000 14537. 60| 130. 00000 20020. 00
Construction Signs | [ |

1090 740D000 445.000 EACH| 1. 00000 445. 00| 34. 65000 15419. 25| 55. 00000 24475. 00

| |

Channel i zi ng Druns |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 14001 | (2) 01053 | (3) 14003
| NEVELL ROADBUI LDERS, | NC. | ANDERSON COLUMBIA CO., INC. |W S. NEVELL, INC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1100 740F002 120. 000 EACH| 1. 00000 120. 00| 162. 75000 19530. 00| 375. 00000 45000. 00
Barri cades, Type 111 | [ |
1110 7401 005 45.000 EACH| 1. 00000 45. 00| 75. 60000 3402. 00| 600. 00000 27000. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
1120 740L006 105. 000 EACH| 114. 00000 11970. 00| 51. 45000 5402. 25| 50. 00000 5250. 00
Vertical Panel, Type |l (Double-Sided) | [ |
1125 756A020 21.000 M | 65. 00000 1365. 00| 90. 30000 1896. 30| 65. 00000 1365. 00
53 mm El ectrical Conduit, 1 Line, Type | [ |
5 Installation | |
1130 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00| 0. 80000 2400. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,413, 816. 85| $ 6,541, 094. 53| $ 6,562,417.23

CONTRACT TOTALS | $ 6,413, 816. 85| $ 6,541, 094. 53| $ 6,562,417.23
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TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07

SET- ASI DE :

| (4) 03014 |
| COUCH CONSTRUCTI ON, L. P. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
SECTI ON 0001 Roadway

I
0010 201A000 LUMP| 39100. 00000 39100. 00

Clearing & G ubbing (Approximately 9 |
Hect ar es) |

0020 205A001 1. 000 EACH| 3300. 00000 3300. 00
Removal OF Structures, Structure No. 6 |

0030 205A002 1. 000 EACH| 600. 00000 600. 00
Removal OF Structures, Structure No. 5 |

0040 205A003 1. 000 EACH| 1. 00000 1.00
Rermoval OF Structures, Structure No. 1

0050 206B000 LUWP| 6000. 00000 6000. 00

Removal OF O d Box Cul vert, Station
101+50 (C/L SR-134)

Treat ment O Hydrocarbon Cont am nat ed
Soil (Specialty Item

0140 250C000 2.000 EACH 3100. 00000 6200. 00

Under ground St orage Tank Renoval |

(Specialty Item |

0150 301A222 425617.000 M2 |

Soi | Aggregate Base Course, Type C, |

Road M xed, 150 mm Conpacted Thi ckness |

I

|

I

|

|
I
0060 206C017 8.000 M2 | 27.60000 220. 80
Rermovi ng Concrete Pad |
0070 206D000 100.000 M | 19. 00000 1900. 00
Renovi ng Pi pe |
0080 210A000 113183.000 M3 | 4. 00000 452732. 00
Uncl assi fi ed Excavation |
0090 214A000 1547.000 M8 |
Structure Excavation |
0100 214B000 265.000 M8 | 9. 00000 2385. 00
Foundati on Backfill, Local |
0110 214B001 530.000 MB | 45. 00000 23850. 00
Foundati on Backfill, Comrerci al |
0120 230A000 130. 000 NMRBS| 622. 11000 80874. 30
Roadbed Processing |
0130 250B000 50.000 M3 | 72. 00000 3600. 00
I
|

4. 83000 2055730. 11

0160 301A672 247533. 000 M2
Sel ected Soil Subbase Course, Type B-1
Modi fi ed, Road M xed, 150 nmm Conpact ed
Thi ckness

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
4. 25000 6574. 75|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
3. 28000 811908. 24|

|

I

|
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (4) 03014

|

| COUCH CONSTRUCTI ON, L. P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT|

0170 306EO000 1.000 EACH 8000. 00000 8000. 00
State Retained Portable Nuclear |
Moi sture-Density Testing Device |
(I'ncludes Disposal O Existing Device) |

I mproved Bitum nous Concrete Wearing

0180 401A000 173012. 000 M2 | 0. 28000 48443. 36
Bi t um nous Treatnment A |
0190 405A000 39325.000 L | 0. 50000 19662. 50
Tack Coat |
0200 410C000 1.000 EACH 3000. 00000 3000. 00
Contractor Retained Profil ograph |
0210 428A000 39692.000 M | 0. 10000 3969. 20
Scoring Bitum nous Pavement Surface |
0220 429A261 13813. 000 MION| 33. 70000 465498. 10
|
I

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Surface Layer, 19.0 nm Maxi mum [ |
Aggregate Size Mx, ESAL Range D [ |
0230 429A267 100. 000 MION| 55. 00000 5500. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range D [ |
0240 429B261 49287. 000 MION| 32. 30000 1591970. 10| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

450 nm Roadway Pipe (2.0 nm Wal |
Thi ckness C. S.) (Tenporary)

0250 430B000 450. 000 MION| 25. 00000 11250. 00
Aggregate Surfacing (ALDOT #467 O #57) |
0260 502A000 53174.000 KG | 1. 10000 58491. 40
St eel Rei nforcenent |
0270 524A011 468.000 M3 | 328. 00000 153504. 00
Culvert Concrete (Cast In Place) |
0280 530A001 225.000 M | 84. 00000 18900. 00
450 nm Roadway Pipe (Cass 3 RC.) |
0290 530A002 107.000 M | 126. 00000 13482. 00
600 mMm Roadway Pipe (Class 3 R C.) |
0300 530A003 28.000 M | 160. 00000 4480. 00
750 mm Roadway Pipe (Class 3 R C.) |
0310 530A004 67.000 M | 192. 00000 12864. 00
900 mMm Roadway Pipe (Class 3 R C.) |
0320 530A601 40.000 M | 70. 00000 2800. 00
I
I
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TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 008 -11

CALL ORDER : 008 CONTRACT I D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03014 [ |
| COUCH CONSTRUCTI ON, L. P. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 535A001 156.000 M | 70. 70000 11029. 20| |
450 mm Si de Drain Pipe | [ |
0340 535A080 39.000 M | 82. 30000 3209. 70| |
450 mm Side Drain Pipe (Class 3 RC.) | [ |
0350 600A000 LUMP|  325000. 00000 325000. 00| |
Mobi | i zat i on | [ |
0360 602A000 63. 000 EACH| 90. 00000 5670. 00| |
R ght O Way Markers | [ |
0370 610C001 1037. 000 Mroy| 32. 50000 33702. 50| |
Loose Riprap, Class 2 | [ |
0380 610D003 794.000 M2 | 2. 00000 1588. 00| |
Filter Blanket, Ceotextile | [ |
0390 614A000 193.000 M | 250. 00000 48250. 00| |
Sl ope Pavi ng | [ |
0400 619A002 7.000 EACH 600. 00000 4200. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0410 619A003 2.000 EACH 750. 00000 1500. 00| |
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0420 619A004 1.000 EACH 900. 00000 900. 00| |
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0430 619A005 2.000 EACH 1200. 00000 2400. 00| |
900 nm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0440 619A101 14. 000 EACH 600. 00000 8400. 00| |
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0450 621A000 1.000 EACH 2100. 00000 2100. 00| |
Junction Boxes, Type 1, 1P O 5 | | |
0460 621A001 1.000 EACH 2300. 00000 2300. 00| |
Junction Boxes, Type 1, 2P O 5 | | |
0470 621C001 1.000 EACH 1500. 00000 1500. 00| |
Inlets, Type B | [ |
0480 621C002 2.000 EACH 1800. 00000 3600. 00| |
Inlets, Type C, PL O P3 | | |
0490 621C020 3.000 EACH 1950. 00000 5850. 00| |
Inlets, Type Y | [ |
0500 621D019 2.000 EACH 500. 00000 1000. 00| |
I I

Inlet Units, Type Y |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (4) 03014

|

| COUCH CONSTRUCTI ON, L. P. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0510 621D022 1.000 EACH 500. 00000 500. 00

Inlet Units, Type C, PL O P3 | [
0520 650B000 8715.000 M3 | 5. 30000 46189. 50

Topsoi |l From St ockpil es |
0530 651B000 27.000 Mroy 35. 00000 945. 00

Agricul tural Linmestone |
0540 651C000 2.000 Mroy 200. 00000 400. 00

8-8-8 Commercial Fertilizer |

I
|
I I
| |
I I
| |
| |
0550 652A057 3.000 HA | 398. 00000 1194. 00| |
Seeding (M x 3A) | [ |
0560 652A061 3.000 HA | 398. 00000 1194. 00| |
Seeding (M x 3E) | [
0570 652B055 3.000 HA | 380. 00000 1140. 00| |
Tenporary Seedi ng (M x 3AT) | [ |
0580 652C000 9.000 HA | 40. 00000 360. 00| |
Mowi ng | | |
0590 652D057 3.000 HA | 380. 00000 1140. 00| |
Seeding In Stubble (Mx 3A) | [ |
0600 654A001 377.000 M | 3. 40000 1281. 80| |
Sol id Soddi ng (Bernuda) | [ |
0610 656A000 6.000 HA | 398. 00000 2388. 00| |
Mul ching, Cass A Type 1 | [ |
0620 656A001 3.000 HA | 550. 00000 1650. 00| |
Mul ching, Cass A Type 2 | [ |
0630 659A000 10000. 000 M2 | 1. 75000 17500. 00| |
Erosion Control Netting, Class A | [ |
0640 659A001 1624.000 M2 | 1. 75000 2842. 00| |
Erosion Control Netting, Class B | [ |
0650 665A000 5.000 HA | 350. 00000 1750. 00| |
Tenporary Seedi ng | [ |
0660 665B000 5.000 HA | 350. 00000 1750. 00| |
Tenporary Ml chi ng | [ |
0670 665C000 100.000 M | 52. 00000 5200. 00| |
375 nm Tenporary Pi pe | [ |
0680 665E000 500.000 M | 1. 40000 700. 00| |
Pol yet hyl ene | [ |
0690 665F000 200. 000 EACH 5. 00000 1000. 00| |
Hay Bal es | [ |
0700 665G000 200. 000 EACH 3. 50000 700. 00| |
Sand Bags | [ |
0710 665H000 1.000 EACH 400. 00000 400. 00| |
| |

Er osi on Control Check Dans, Tybe 1
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (4) 03014

|

| COUCH CONSTRUCTI ON, L. P. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0720 665J000 3415.000 M 9. 60000 32784. 00
Silt Fence, Type A
0730 665K000 100. 000 MB 5. 00000 500. 00
Drai nage Sunp Excavation
0740 666A001 9.000 HA 40. 00000 360. 00
Pest Control Treatnent
0750 680A000 LUMP 52000. 00000 52000. 00
Engi neering Controls
0760 701A028 17.000 KM 848. 00000 14416. 00

Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 mm Thi ck) (150 nm W de)

I I I

| | |

I I I

| | |

I I I

| | |

I I I

| | |

I I I

| | |

0770 701A032 12.000 KM | 848. 00000 10176. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 mm W de) | [ |
0780 701A037 7.000 KM | 963. 00000 6741. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |
0790 701A041 13.000 KM | 568. 00000 7384. 00| |
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0800 701B006 2961.000 M | 2. 36000 6987. 96| |
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 nm Thick) (150 nm W de) | [ |
0810 701C003 9.000 KM | 186. 00000 1674. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
0820 701D007 6.000 KM | 211. 00000 1266. 00| |
Solid Traffic Stripe Renoved (Paint) | [ |
0830 701D008 2.000 KM | 745. 00000 1490. 00| |
Solid Traffic Stripe Renmoved (Plastic) | [ |
0840 701D014 1.000 KM | 560. 00000 560. 00| |
Broken Traffic Stripe Renpved (Paint) | [ |
0850 701D015 1.000 KM | 621. 00000 621. 00| |
Broken Traffic Stripe Renoved (Plastic) | [ |
0860 703A002 1727.000 M2 | 20. 00000 34540. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0870 703B002 135.000 M2 | 28. 00000 3780. 00| |
Traffic Control Legends, dass 2, Type A [ |
0880 705A023 87.000 EACH| 4. 00000 348. 00| |
Paverment Markers, Class C, Type 2-D | [ |
0890 705A030 150. 000 EACH 4. 90000 735. 00| |
| |

Pavenment Markers, Cass A-H Type 2-C |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (4) 03014

|

| COUCH CONSTRUCTI ON, L. P. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0900 705A031 700. 000 EACH 4, 70000 3290. 00
Pavenent Markers, Cass A-H Type 1-A |
0910 705A032 350. 000 EACH| 4, 70000 1645. 00
Pavenment Markers, Cass A-H Type 1-B |
0920 705A037 350. 000 EACH| 4, 90000 1715. 00
Pavenent Markers, Cass A-H, Type 2-D |
0930 705A038 50. 000 EACH 4. 90000 245. 00
Pavenent Markers, Cass A-H Type 2-E |
0940 713A000 7.000 M | 446. 50000 3125. 50
Per manent Barri cades |
0950 730C000 LUWP| 12460. 00000 12460. 00

Furni shing And Installing Traffic |
Control Unit (Opp Bypass @S. R 134) |

WAatt Sodi um Vapor Lumi naire

0960 730EO00 4.000 EACH 1487. 00000 5948. 00
Metal Traffic Signal Pol e Foundation |
0970 730001 4.000 EACH 5772. 00000 23088. 00
Metal Traffic Signal Strain Pole
0980 730HO00 1062.000 M | 9. 50000 10089. 00
Loop Detector |
0990 7301 000 1636.000 M | 3. 00000 4908. 00
Shi el ded Loop Detector Home-Run Cabl e |
1000 730J000 22.000 CH|
Loop Detector Amplifier |
1010 730KO000 10. 000 CH| 330. 00000 3300. 00
Traffic Signal Junction Box |
1020 730L012 10.000 M | 13. 50000 135. 00
Non-Metal l'ic Conduit, 27 nm |
1030 730L0O15 208.000 M | 14. 00000 2912.00
Non-Metal lic Conduit, 53 mm |
1040 730L032 10.000 M | 17. 00000 170. 00
Metal lic Conduit, 27 mm |
1050 730N0O00O 4.000 EACH 825. 00000 3300. 00
Lum nai re Extension Assenbly, with 250 |
|
1060 730P001 16. 000 CH| 260. 00000 4160. 00
Vehi cul ar Signal Head, 300 mm 3 Sectl on |
1070 730R003 1.000 EACH 6865. 00000 6865. 00
Traffic Controller, Type Ill, 8 Phase |
1080 740B000 154.000 M2 | 120. 00000 18480. 00
Construction Signs |
1090 740D000 445. 000 EACH| 42. 00000 18690. 00

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
130. 00000 2860. 00| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |

Channel i zi ng Druns |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 19991105008 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (4) 03014

|

| COUCH CONSTRUCTI ON, L. P. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1100 740F002 120. 000 EACH| 305. 00000 36600. 00| |
Barri cades, Type 111 | [ |
1110 7401 005 45.000 EACH| 410. 00000 18450. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
1120 740L006 105. 000 EACH| 50. 00000 5250. 00| |
Vertical Panel, Type |l (Double-Sided) | [ |
1125 756A020 21.000 M | 86. 00000 1806. 00| |
53 mm El ectrical Conduit, 1 Line, Type | [ |
5 Installation | |
1130 999 000 3000. 000 HOUR| 0. 80000 2400. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,837,469.02| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 6,837,469. 02| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 010 -1
VENDOR RANKI NG
CALL ORDER . 010 CONTRACT I D : 19991105010 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON TUSCALOOSA PROQIECT(S) : | M 359-3(11)

for constructing the Pavenent Rehabilitation on 1-359 from
MP 0.80 to MP 1.80 and on 35th Street from Kaul oosa Avenue
to Greensboro Avenue in Tuscal oosa. Length 1.002 niles

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 513, 611. 91 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 519, 883. 87 101. 2211%
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19991105010 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I

0010 206D001 369.000 LF 3. 50000 1291. 50 1. 05000 387. 45|

Renovi ng Guardrai l |
0020 405A000 4039. 000 GAL 0. 75000 3029. 25 0. 92000 3715. 88

Tack Coat
0040 408A052 82193. 000 SY 0. 68000 55891. 24 0. 85000 69864. 05

Pl ani ng Exi sting Pavenent

(Approximately 1.10" Thru 2.0" Thick)
0050 420A011 1836. 000 TON 43. 44000 79755. 84 48. 79000 89578. 44

I

I

I

I

I

I

I

|

Pol ymer Mbodi fied Open Graded Friction |

Course, Mx 2 |
0060 423A002 2454.000 TON | 45. 46000 111558. 84

I

I

I

I

I

I

I

I

I

I

I

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick)(6" Wde)

I

|

I
| I
I I
| I
I I
| I
I I
| |
| 47.54000 116663. 16|
Stone Matrix Asphalt Waring Layer, | |
3/ 4" Maxi mum Aggregate Size [ |
0065 424A280 2885.000 TON 37. 88000 109283. 80| 34. 01000 98118. 85|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, 1/2" Maxi mum Aggregate [ |
Size M x, ESAL Range E [ |
0070 424A283 150. 000 TON 55. 00000 8250. 00| 65. 59000 9838. 50|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, Patching, 1/2" Maximm [ |
Aggregate Size M x, ESAL Range E [ |
0080 600A000 LUMP 24900. 00000 24900. 00| 12623. 04000 12623. 04|
Mbbi |'i zati on | | |
0090 630A000 100. 000 LF | 15. 00000 1500. 00| 12. 60000 1260. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0100 630C001 1.000 EACH 800. 00000 800. 00| 630. 00000 630. 00|
Quardrail End Anchor, Type 8 | [ |
0110 630C070 7.000 EACH 1600. 00000 11200. 00| 1575. 00000 11025. 00|
Quardrail End Anchor, Type 10 Series | [ |
0120 701A028 5.000 M LE| 1370. 00000 6850. 00| 1438. 50000 7192. 50|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0130 701A032 6.000 M LE] 1370. 00000 8220. 00| 1438. 50000 8631. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0140 701A041 10. 000 M LE]| 915. 00000 9150. 00| 960. 75000 9607. 50|
Broken Wihite, Cass 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [ |
| 0. 76000 1833. 12|
I I
I I

I
I
0150 701B009 2412.000 LF | 0. 72000 1736. 64
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 010 -3
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19991105010 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701C000 6.000 M LE| 500. 00000 3000. 00| 525. 00000 3150. 00|
Broken Tenporary Traffic Stripe | [ |
0170 701C001 3.000 M LE| 500. 00000 1500. 00| 525. 00000 1575. 00|
Solid Tenporary Traffic Stripe | [ |
0180 703A002 10540. 000 SQFT| 1. 80000 18972. 00| 1. 89000 19920. 60|
Traffic Control Markings, Class 2, Type | [ |
A I I
0190 703B002 807.000 SQFT| 2. 60000 2098. 20| 2.73000 2203. 11|
Traffic Control Legends, dass 2, Type A | |
0200 703D001 10160. 000 SQFT| 1. 30000 13208. 00| 1. 37000 13919. 20|
Tenporary Traffic Control Markings | | |
0210 705A030 499. 000 EACH| 5. 00000 2495. 00| 5. 25000 2619. 75|
Paverent Markers, Class A-H, Type 2-C | | |
0220 705A031 563. 000 EACH| 4.80000 2702. 40| 5. 04000 2837. 52|
Pavenent Markers, Cass A-H Type 1-A | | |
0230 705A032 209. 000 EACH| 4.80000 1003. 20| 5. 04000 1053. 36|
Pavenent Markers, Cass A-H Type 1-B | | |
0240 740B000 1406. 000 SQFT| 11. 00000 15466. 00| 10. 34000 14538. 04|
Construction Signs | | |
0250 740C000 96. 000 SQFT| 12. 50000 1200. 00| 12. 60000 1209. 60|
Speci al Construction Signs | | |
0260 740D000 310. 000 EACH| 25. 00000 7750. 00| 13. 08000 4054. 80|
Channel i zi ng Druns | [ |
0270 740EO000 100. 000 EACH| 5. 00000 500. 00| 15. 64000 1564. 00|
Cones (36 Inches High) | | |
0280 740MDOO 100. 000 EACH| 3. 00000 300. 00| 11. 12000 1112. 00|
Wi ght For Cone | | |
0290 741C010 2.000 EACH 1500. 00000 3000. 00| 1962. 36000 3924. 72|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0300 742A001 2.000 EACH 3500. 00000 7000. 00| 2616. 84000 5233. 68|
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I I
SECTI ON TOTALS | $ 513, 611. 91| $ 519, 883. 87|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 513, 611. 91| $ 519, 883. 87|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 011 -1
VENDOR RANKI NG
CALL ORDER . 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : APD- 471(69)
for constructing the Ranp Wdening, Guardrail Rehabilitation MG 6400( 7)
and Traffic Stripe on Corridor "X' fromeast of S. R #69 to Mz 6400( 9)

the Industrial Parkway Interchange and the G ade, Drain,
Pavenment, Signing, Signals and Bridge on |Industrial Parkway
fromCorridor "X'" to S.R #5 (U. S.#78) in Jasper.

Length 6.657 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 9,105,521.86 100. 0000%
2 30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC. $ 9,556, 750. 26 104. 9555%
3 18024 RACON, | NC. $ 9,859, 081.57 108. 2758%
4 08003 HENDERSON EXCAVATI NG CO., | NC $ 10, 195, 241. 21 111. 9676%
5 19074 S & M EQUI PMENT CO., INC $ 10,997, 271. 40 120. 7758%
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PAGE : 011 -2
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024

| GOOD HOPE CONTRACTI NG CO., ||ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  TOTAL

I I I
0010 201A000 LUWMP|  450000. 00000 450000. 00| 750000. 00000 750000. 00| 125000. 00000 125000. 00

Clearing & Grubbing (Approxinmately 83 | [ |
Acres) | [ |
0020 205A001 1.000 EACH 1000. 00000 1000. 00| 1838. 00000 1838. 00| 1500. 00000 1500. 00
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 1000. 00000 1000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 2 | [ |
0040 205A003 1.000 EACH 500. 00000 500. 00| 300. 00000 300. 00| 250. 00000 250. 00
Removal OF Structures, Structure No. 3 | [ |
0050 205A004 1.000 EACH 500. 00000 500. 00| 450. 00000 450. 00| 200. 00000 200. 00
Removal OF Structures, Structure No. 4 | [ |
0060 205A005 1.000 EACH 1000. 00000 1000. 00| 2630. 00000 2630. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 5 | [ |
0070 205A006 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 6 | [ |
0080 206C001 1948. 000 SQYD| 5. 00000 9740. 00| 6. 50000 12662. 00| 6. 00000 11688. 00
Rermovi ng Concrete Pavenent | [ |
0090 206C003 48. 000 SQYD| 10. 00000 480. 00| 4. 00000 192. 00| 8. 00000 384.00
Renmovi ng Concrete Flunes | [ |
0100 206C009 1940. 000 SQYD| 5. 00000 9700. 00| 6. 50000 12610. 00| 3. 00000 5820. 00
Renovi ng Bitum nous Pavemnent | [ |
0110 206C010 533. 000 SQYD| 10. 00000 5330. 00| 5. 00000 2665. 00| 8. 00000 4264. 00
Rermovi ng Concrete Driveway | [ |
0120 206D000 2114.000 LF | 5. 00000 10570. 00| 5. 00000 10570. 00| 6. 05000 12789. 70
Removi ng Pi pe | [ |
0130 206D001 150. 000 LF | 0. 80000 120. 00| 0. 80000 120. 00| 0. 88000 132. 00
Removi ng Cuar drai | | [ |
0140 206D002 265.000 LF | 3. 00000 795. 00| 1. 00000 265. 00| 4. 75000 1258. 75
Rerovi ng Curb | [ |
0150 206D003 2240.000 LF | 3. 00000 6720. 00| 1. 00000 2240. 00| 4. 75000 10640. 00
Rermoving Curb And Gutter | [ |
0160 206D011 136. 000 LF | 5. 00000 680. 00| 5. 00000 680. 00| 4. 15000 564. 40
Removi ng Fence | [ |
0170 206E000 11. 000 EACH 150. 00000 1650. 00| 220. 00000 2420. 00| 320. 00000 3520. 00
Renmovi ng Headwal | s | [ |
0180 206E001 5.000 EACH 250. 00000 1250. 00| 220. 00000 1100. 00| 705. 00000 3525. 00
Rermoving Inlets | [ |
0190 206E003 1.000 EACH 1000. 00000 1000. 00| 220. 00000 220. 00| 3630. 00000 3630. 00
| I

Rerovi ng Manhol es |
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TABULATI ON OF BI DS

Super pave Bitunmi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size M x, ESAL Range C

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 206E008 7.000 EACH 120. 00000 840. 00| 120. 00000 840. 00| 132. 00000 924. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0210 210A000 456717. 000 CYIP| 2. 35000 1073284. 95| 2. 25000 1027613. 25| 3. 00000 1370151. 00
Uncl assi fied Excavation | [ |
0220 210D000 114140. 000 CYIP| 2. 40000 273936. 00| 1. 50000 171210. 00| 1. 00000 114140. 00
Borr ow Excavati on | [ |
0230 214A000 5417. 000 CUYD| 10. 00000 54170. 00| 4. 00000 21668. 00| 12. 00000 65004. 00
Structure Excavation | [ |
0240 214B001 2920. 000 CUYD| 20. 00000 58400. 00| 29. 50000 86140. 00| 25. 32000 73934. 40
Foundati on Backfill, Commerci al | [ |
0250 230A000 187. 000 RBST| 250. 00000 46750. 00| 307. 88000 57573. 56| 350. 00000 65450. 00
Roadbed Processing | [ |
0260 301A004 32299. 000 SYCP| 3. 70000 119506. 30| 3. 70000 119506. 30| 3. 89000 125643. 11
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |
0270 301A012 253765. 000 SYCP| 3. 00000 761295. 00| 3. 70000 938930. 50| 3. 89000 987145. 85
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0280 305B060 397.000 TNCP| 15. 00000 5955. 00| 15. 00000 5955. 00| 15. 75000 6252. 75
Crushed Aggregate, Section 825, Crusher | [ |
Run Stone 1" Down, For M scell aneous Use| | |
0290 306E000 2.000 EACH 6000. 00000 12000. 00| 6000. 00000 12000. 00| 6300. 00000 12600. 00
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
(I'ncludes Disposal of Existing Device) | [ |
0300 401A000 127500. 000 SYCP| 0. 23000 29325. 00| 0. 25000 31875. 00| 0. 27000 34425. 00
Bi t um nous Treatnment A | | |
0310 401B108 29167. 000 SYCP| 0. 82670 24112. 36| 0. 82670 24112. 36| 0. 88000 25666. 96
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0320 405A000 18032. 000 GAL | 1. 10000 19835. 20| 1.10000 19835. 20| 1.16000 20917.12
Tack Coat | [ |
0330 410C000 2.000 EACH 2000. 00000 4000. 00| 4000. 00000 8000. 00| 1050. 00000 2100. 00
Contractor Retained Profil ograph [ |
0340 420A011 350. 000 TON 49. 50000 17325. 00| 49. 50000 17325. 00| 51. 98000 18193. 00
Pol ymer Modi fied Open G aded Friction [ |
Course, Mx 2 | |
| 41. 84000 32426. 00| 43. 94000 34053. 50
I I
| |
I I

I
|
0350 424A240 775.000 TON | 41. 84000 32426. 00
I
|
I
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Super pave Bitum nous Concrete Base
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 424A280 8878. 000 TON | 33. 29000 295548. 62| 33. 29000 295548. 62| 34. 96000 310374. 88
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0370 424A283 500. 000 TON | 40. 00000 20000. 00| 40. 00000 20000. 00| 42.00000 21000. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0380 424B281 19148. 000 TON | 29. 60000 566780. 80| 29. 60000 566780. 80| 31. 08000 595119. 84
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0390 424B285 500. 000 TON | 40. 00000 20000. 00| 40. 00000 20000. 00| 42.00000 21000. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0400 424B289 1386. 000 TON | 29. 60000 41025. 60| 29. 60000 41025. 60| 31. 08000 43076. 88
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0410 424B292 419.000 TON | 31. 60000 13240. 40| 31. 60000 13240. 40| 33. 18000 13902. 42
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0420 424B441 2185. 000 TON | 26. 95000 58885. 75| 26. 95000 58885. 75| 28. 30000 61835. 50
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0430 424B452 26.000 TON | 35. 00000 910. 00| 40. 00000 1040. 00| 42.00000 1092. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0440 424B585 700. 000 TON | 45. 00000 31500. 00| 45. 00000 31500. 00| 47.25000 33075. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0450 424B589 1000. 000 TON | 26. 95000 26950. 00| 26. 95000 26950. 00| 28. 30000 28300. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0460 424C240 4386. 000 TON | 25. 00000 109650. 00| 25. 00000 109650. 00| 26. 25000 115132. 50
I | I
I I I
I I I
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CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR. & ELLARD CONST| RACON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0470 424C241 1565. 000 TON 25. 00000 39125. 00 25. 00000 39125. 00 26. 25000 41081. 25

Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C

+ +
I I I
| I I
| | |
0480 424C248 1784. 000 TON | 30. 00000 53520. 00| 30. 00000 53520. 00| 31. 50000 56196. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0490 424C280 24074.000 TON | 29. 00000 698146. 00| 28. 00000 674072. 00| 27.30000 657220. 20
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range E | [ |
0500 424C284 500. 000 TON | 40. 00000 20000. 00| 40. 00000 20000. 00| 42. 00000 21000. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range E | [ |
0510 424C288 3558. 000 TON | 29. 00000 103182. 00| 29. 00000 103182. 00| 30. 45000 108341. 10
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0520 424C290 942.000 TON | 29. 00000 27318. 00| 29. 00000 27318. 00| 30. 45000 28683. 90
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range E | [ |
0530 430B009 734.000 TNCP| 15. 00000 11010. 00| 17. 00000 12478. 00| 13. 90000 10202. 60
Aggr egat e Surfacing (AHD #357) | [ |
0540 430B026 500. 000 TNCP| 15. 00000 7500. 00| 17. 00000 8500. 00| 14. 70000 7350. 00
Aggregate Surfacing (AHD #467, #57 O | [ |
#810) I I I
0550 450B000 276.000 SQvYD| 90. 00000 24840. 00| 90. 00000 24840. 00| 75. 00000 20700. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0560 502A001 34597.000 LB | 0. 75000 25947. 75| 0. 51000 17644. 47| 1.10000 38056. 70
Steel Reinforcenent (G ade 60) | [ |
0570 502B000 LUWP| 52000. 00000 52000. 00| 50000. 00000 50000. 00| 52500. 00000 52500. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure Station 141+65. 07, | | |
Approxi matel y 113000 Pounds | [ |
0580 505A002 1.000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00| 1050. 00000 1050. 00
Steel Test Piles (HP 12x53) | [ |
0590 505B057 1.000 EACH 3000. 00000 3000. 00| 4000. 00000 4000. 00| 4200. 00000 4200. 00
I I

Static Loading Tests (HP 12x53) |
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60" Roadway Pi pe, Cass C 1 Bedding
(Class 4 RC.)

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0600 505C002 1635. 000 LF | 24. 00000 39240. 00| 25. 00000 40875. 00| 26. 25000 42918. 75
Steel Piling (HP 12x53) | | |
0610 508A000 13320.000 LB | 2. 30000 30636. 00| 1. 50000 19980. 00| 1. 58000 21045. 60
Structural Steel [
0620 510C051 LUMP|  175000. 00000 175000. 00| 190000. 00000 190000. 00| 199500. 00000 199500. 00
Bridge Concrete Superstructure, Station | [ |
141+65. 07, Approximately 436 Cubic Yards| | |
0630 510E000 1635. 000 SQYD| 2. 15000 3515. 25| 2.00000 3270. 00| 2.10000 3433.50
Grooving Concrete Bridge Decks | | |
0640 511A001 72.000 EACH 75. 00000 5400. 00| 125. 00000 9000. 00| 131. 25000 9450. 00
El astoneric Bearings, Type 2 | | |
0650 513B005 2238.000 LF | 86. 00000 192468. 00| 100. 00000 223800. 00| 105. 00000 234990. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type Il (Specialty Item | [ |
0660 524A011 70. 000 CUYD| 300. 00000 21000. 00| 400. 00000 28000. 00| 600. 00000 42000. 00
Cul vert Concrete (Cast In Place) | [ |
0670 524A012 147.000 CUYD| 250. 00000 36750. 00| 350. 00000 51450. 00| 600. 00000 88200. 00
Cul vert Concrete (Precast) | [ |
0680 525C000 24.000 cCUYD 300. 00000 7200. 00| 750. 00000 18000. 00| 825. 00000 19800. 00
Contra Costa Energy Di ssipator | [ |
(Concrete) | | |
0690 530A001 165.000 LF | 19. 00000 3135. 00| 21. 00000 3465. 00| 21. 90000 3613. 50
18" Roadway Pipe (Cass 3 RC) | | |
0700 530A002 999.000 LF | 26. 00000 25974. 00| 31. 00000 30969. 00| 28. 15000 28121. 85
24" Roadway Pipe (Class 3 RC) | | |
0710 530A003 377.000 LF | 35. 00000 13195. 00| 45. 00000 16965. 00| 36. 65000 13817. 05
30" Roadway Pipe (Class 3 RC.) | | |
0720 530A005 367.000 LF | 60. 00000 22020. 00| 69. 00000 25323. 00| 59. 45000 21818. 15
42" Roadway Pipe (Cass 3 RC.) | | |
0730 530A013 170.000 LF | 28. 00000 4760. 00| 34. 00000 5780. 00| 32. 00000 5440. 00
24" Roadway Pipe (Class 4 RC.) | | |
0740 530A014 184.000 LF | 39. 00000 7176. 00| 46. 00000 8464. 00| 42.10000 7746. 40
30" Roadway Pipe (Class 4 RC.) | | |
0750 530A016 222.000 LF | 75. 00000 16650. 00| 85. 00000 18870. 00| 86. 60000 19225. 20
42" Roadway Pipe (Cass 4 RC.) | | |
0760 530A363 264.000 LF | 35. 00000 9240. 00| 34. 00000 8976. 00| 48.10000 12698. 40
24" Roadway Pipe, Cass C 1 Bedding | | |
(Class 4 RC.) | | |
0770 530A369 324.000 LF | 130. 00000 42120. 00| 136. 00000 44064. 00| 140. 00000 45360. 00
| | |
I I I
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CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR. & ELLARD CONST| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0780 530A801 8.000 LF 25. 00000 200. 00 22. 00000 176. 00| 41. 75000 334. 00

18" Roadway Pipe (14 Gauge C.C. S.)
(Stack Pipe)(No Beddi ng Requi red)

I I
| | |
0790 530A900 170.000 LF | 18. 00000 3060. 00| 22.00000 3740. 00| 21. 30000 3621. 00
18" Roadway Pi pe (14 Gauge C.C. M) | | |
0800 530B002 45.000 LF | 40. 00000 1800. 00| 38. 00000 1710. 00| 38.20000 1719. 00
29" Span, 18" Rise Roadway Pipe (O ass | | |
3 RC) | [ |
0810 532A002 100. 000 LF | 80. 00000 8000. 00| 36. 00000 3600. 00| 62. 65000 6265. 00
18" B.C.C.S. Slotted Drain Pipe | [ |
0820 532A004 20.000 LF | 100. 00000 2000. 00| 75. 00000 1500. 00| 85. 80000 1716. 00
30" B.C.C.S. Slotted Drain Pipe | [ |
0830 533A098 195.000 LF | 19. 00000 3705. 00| 21. 00000 4095. 00| 20. 20000 3939. 00
18" Storm Sewer Pipe (Class 3 RC.) | [ |
0840 533A099 183.000 LF | 26. 00000 4758. 00| 31. 00000 5673. 00| 27.10000 4959. 30
24" Storm Sewer Pipe (Class 3 R C.) | [ |
0850 533A100 761.000 LF | 35. 00000 26635. 00| 45. 00000 34245. 00| 36. 65000 27890. 65
30" Storm Sewer Pipe (Class 3 R C.) | [ |
0860 533A101 170.000 LF | 45. 00000 7650. 00| 56. 00000 9520. 00| 47. 25000 8032. 50
36" Storm Sewer Pipe (Class 3 R C.) | [ |
0870 533B100 300.000 LF | 50. 00000 15000. 00| 52. 00000 15600. 00| 46. 25000 13875. 00
36" Span, 23" Rise Storm Sewer Pipe | [ |
(dass 3 RC) | | |
0880 535A031 48.000 LF | 19. 00000 912. 00| 21. 00000 1008. 00| 25. 05000 1202. 40
18" Side Drain Pipe (P.C) | | |
0890 535A080 85.000 LF | 19. 00000 1615. 00| 21. 00000 1785. 00| 25. 05000 2129. 25
18" Side Drain Pipe (Class 3 RC.) | | |
0900 535A085 182.000 LF | 26. 00000 4732. 00| 31. 00000 5642. 00| 30. 00000 5460. 00
24" Side Drain Pipe (Class 3 RC) | | |
0910 535A086 35.000 LF | 35. 00000 1225. 00| 43. 00000 1505. 00| 46. 00000 1610. 00
30" Side Drain Pipe (Class 3 RC.) | | |
0920 535B030 40.000 LF | 25. 00000 1000. 00| 25. 00000 1000. 00| 31. 20000 1248. 00
18" Span, 11" Rise Side Drain Pipe | [ |
(P.C) I I I
0930 600A000 LUWP|  358817. 49000 358817. 49| 330000. 00000 330000. 00| 671927. 00000 671927. 00
Mobi | i zat i on | [ |
0940 601A000 2.000 EACH 7500. 00000 15000. 00| 4000. 00000 8000. 00| 2500. 00000 5000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0950 602A000 146. 000 EACH 75. 00000 10950. 00| 150. 00000 21900. 00| 70. 20000 10249. 20
I I I

Ri ght O Way Markers
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24" Roadway Pipe End Treatnent, Cass 2 |
(Doubl e Line) |

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0960 602B000 3.000 EACH 75. 00000 225. 00| 170. 00000 510. 00| 100. 00000 300. 00
Land Survey Markers | [ |

0970 605B000 1.000 EACH 150. 00000 150. 00| 300. 00000 300. 00| 500. 00000 500. 00
Speci al Underdrain CQutlet, Type A | [ |

0980 605C001 30.000 LF | 10. 00000 300. 00| 10. 00000 300. 00| 14. 65000 439. 50
Speci al 4" Dianeter Underdrain Pipe | [ |

0990 606A000 1000. 000 LF | 7.00000 7000. 00| 8. 50000 8500. 00| 8. 50000 8500. 00
6" Underdrain Pipe | [ |

1000 6100001 11189. 000 TON | 15. 00000 167835. 00| 18. 50000 206996. 50| 16. 45000 184059. 05
Loose Riprap, Class 2 | [ |

1010 610D000 270.000 SQvD| 3. 00000 810. 00| 2. 00000 540. 00| 1. 40000 378.00
Fi | ter Bl anket | [ |

1020 610D002 10092. 000 SQYD| 2. 00000 20184. 00| 1. 25000 12615. 00| 1. 20000 12110. 40
Filter Bl anket, Ceotextile (Non-Wven) | [ |

1030 614A000 708. 000 CUYD| 190. 00000 134520. 00| 210. 00000 148680. 00| 231. 00000 163548. 00
Sl ope Pavi ng | [ |

1040 614A001 119. 000 CUYD| 250. 00000 29750. 00| 250. 00000 29750. 00| 275. 00000 32725. 00
Sl ope Pavi ng (Under Bridges) | [ |

1050 617A000 7144.000 SQvYD| 3. 00000 21432. 00| 2. 75000 19646. 00| 2.10000 15002. 40
Bi t um nous Treated G ass Fi ber Flunes | [ |

1060 619A002 10. 000 EACH| 400. 00000 4000. 00| 600. 00000 6000. 00| 660. 00000 6600. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |

1070 619A003 11. 000 EACH 450. 00000 4950. 00| 650. 00000 7150. 00| 715. 00000 7865. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |

1080 619A054 12. 000 EACH 700. 00000 8400. 00| 1100. 00000 13200. 00| 1210. 00000 14520. 00
30" Roadway Pipe End Treatnent, Cass 2 | [ |

1090 619A056 7.000 EACH 950. 00000 6650. 00| 1400. 00000 9800. 00| 1540. 00000 10780. 00
42" Roadway Pipe End Treatnent, Class 2 | [ |

1100 619A059 1.000 EACH 1500. 00000 1500. 00| 3000. 00000 3000. 00| 3300. 00000 3300. 00
60" Roadway Pipe End Treatnent, C ass 2 | [ |

1110 619A101 10. 000 EACH| 400. 00000 4000. 00| 600. 00000 6000. 00| 660. 00000 6600. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

1120 619A102 4.000 EACH 450. 00000 1800. 00| 650. 00000 2600. 00| 715. 00000 2860. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

1130 619A128 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 770.00000 1540. 00
30" Side Drain Pipe End Treatnent, | [ |
Class 2 | | |

1140 619A227 2.000 EACH 800. 00000 1600. 00| 2200. 00000 4400. 00| 2420. 00000 4840. 00

I I
| |
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CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR. & ELLARD CONST| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1150 619B067 2.000 EACH| 700. 00000 1400. 00 950. 00000 1900. 00| 1045. 00000 2090. 00

29" Span, 18" Rise Roadway Pi pe End |
Treatnment, Cass 2 |
1160 619B068 1.000 EACH 700. 00000 700. 00

I
| |
[ 1250. 00000 1250. 00| 1375. 00000 1375. 00
36" Span, 23" Rise Roadway Pi pe End | | |
Treatment, Cass 2 | [ |
1170 619B115 4.000 EACH 350. 00000 1400. 00| 650. 00000 2600. 00| 715. 00000 2860. 00
18" Span, 11" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |
1180 620A000 11. 000 CUYD| 750. 00000 8250. 00| 1000. 00000 11000. 00| 1100. 00000 12100. 00
M nor Structure Concrete | | |
1190 621A000 2.000 EACH 1650. 00000 3300. 00| 1800. 00000 3600. 00| 1980. 00000 3960. 00
Junction Boxes, Type 1, 1P O 5 | | |
1200 621A001 7.000 EACH 1800. 00000 12600. 00| 1800. 00000 12600. 00| 1980. 00000 13860. 00
Junction Boxes, Type 1, 2P O 5 | | |
1210 621B000 2.000 EACH 400. 00000 800. 00| 750. 00000 1500. 00| 825. 00000 1650. 00
Junction Box Units, Type 1, 1P O 5 | | |
1220 621B001 5.000 EACH 600. 00000 3000. 00| 750. 00000 3750. 00| 825. 00000 4125. 00
Junction Box Units, Type 1, 2P Or 5 | | |
1230 621C001 3.000 EACH 500. 00000 1500. 00| 2000. 00000 6000. 00| 2200. 00000 6600. 00
Inlets, Type B | [ |
1240 6210002 1. 000 EACH| 1600. 00000 1600. 00| 2250. 00000 2250. 00| 2475. 00000 2475. 00
Inlets, Type C, PL O P3 | | |
1250 6210015 9. 000 EACH 1500. 00000 13500. 00| 2500. 00000 22500. 00| 2750. 00000 24750. 00
Inlets, Type S1 O S3 (1 Wng) | | |
1260 621C017 6. 000 EACH 2000. 00000 12000. 00| 3000. 00000 18000. 00| 3300. 00000 19800. 00
Inlets, Type S1 O S3 (2 Wng) | | |
1270 6210027 1. 000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2200. 00000 2200. 00
Inlets, Type C | [ |
1280 621C110 4.000 EACH 1800. 00000 7200. 00| 7500. 00000 30000. 00| 8250. 00000 33000. 00
Inlets, Type PD-6 | | |
1290 621C130 2.000 EACH 3000. 00000 6000. 00| 4000. 00000 8000. 00| 4400. 00000 8800. 00
Inlets, Type E1 (Modified) | [ |
1300 621D015 2.000 EACH 400. 00000 800. 00| 500. 00000 1000. 00| 550. 00000 1100. 00
Inlet Units, Type S1 O S3 | | |
1310 621D110 5.000 EACH 400. 00000 2000. 00| 1000. 00000 5000. 00| 1100. 00000 5500. 00
Inlet Units, Type PD-6 | | |
1320 621D130 1. 000 EACH| 500. 00000 500. 00| 750. 00000 750. 00| 825. 00000 825. 00
Inlet Units, Type E1 (Modified) | [ |
1330 621E005 5.000 EACH 3200. 00000 16000. 00| 1250. 00000 6250. 00| 2695. 00000 13475. 00
I I

Manhol es, Type L Or M (Sanitary) |
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12 Inch Encasenent Pipe, Type 2
Installation

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR. & ELLARD CONST| RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1340 621F006 17.000 EACH 1500. 00000 25500. 00| 275. 00000 4675. 00| 352. 00000 5984. 00
Manhol e Units, Type L O M (Sanitary) | [ |
1350 6211 000 1.000 EACH 2500. 00000 2500. 00| 4000. 00000 4000. 00| 4400. 00000 4400. 00
Stilling Basins, Type 00 | [ |
1360 6211001 2.000 EACH 4000. 00000 8000. 00| 4500. 00000 9000. 00| 4950. 00000 9900. 00
Stilling Basins, Type 1 | [ |
1370 622A002 4.000 EACH 3000. 00000 12000. 00| 475. 00000 1900. 00| 1430. 00000 5720. 00
Manhol e Covers Reset (Sanitary) | [ |
1380 623A000 20.000 LF | 18. 00000 360. 00| 19. 00000 380. 00| 19. 80000 396. 00
Concrete Cutter | [ |
1390 623B000 1830. 000 LF | 12. 00000 21960. 00| 13. 00000 23790. 00| 13. 20000 24156. 00
Concrete Curb, Type N | [ |
1400 623B001 90.000 LF | 27.50000 2475. 00| 27.50000 2475. 00| 30. 25000 2722.50
Concrete Curb, Type N Special | [ |
1410 6230000 4130.000 LF | 12. 00000 49560. 00| 13. 00000 53690. 00| 13. 20000 54516. 00
Conbi nation Curb & Cutter, Type C | [ |
1420 630A000 6028.000 LF | 10. 20000 61485. 60| 10. 20000 61485. 60| 11. 22000 67634. 16
Steel Beam Guardrail, Cass A Type 1 | [ |
1430 6300003 4.000 EACH 950. 00000 3800. 00| 950. 00000 3800. 00| 1045. 00000 4180. 00
Quardrail End Anchor, Type 13 | [ |
1440 6300050 1.000 EACH 1980. 00000 1980. 00| 1980. 00000 1980. 00| 2178. 00000 2178.00
Quardrail End Anchor, Type 20 Series | [ |
1450 6300070 24.000 EACH 1250. 00000 30000. 00| 1250. 00000 30000. 00| 1375. 00000 33000. 00
Quardrail End Anchor, Type 10 Series | [ |
1460 641A035 175.000 LF | 37.00000 6475. 00| 41. 00000 7175. 00| 19. 80000 3465. 00
6 Inch D. 1. Water Main Laid | [ |
1470 641A036 415.000 LF | 50. 00000 20750. 00| 43. 00000 17845. 00| 22.00000 9130. 00
8 Inch D. I. Water Main Laid | [ |
1480 641A038 4398.000 LF | 35. 00000 153930. 00| 45. 00000 197910. 00| 36. 30000 159647. 40
12 Inch D. I. Water Main Laid | [ |
1490 641A040 40.000 LF | 210. 00000 8400. 00| 58. 00000 2320. 00| 48. 40000 1936. 00
16 Inch D.I. Water Main Laid | [ |
1500 641A083 865.000 LF | 90. 00000 77850. 00| 62. 50000 54062. 50| 57. 20000 49478. 00
20 Inch D.1. Water Main Laid | [ |
1510 642A000 1.000 EACH 2000. 00000 2000. 00| 1350. 00000 1350. 00| 2772. 00000 2772.00
Fi re Hydrant Reset | [ |
1520 645A020 850.000 LF | 50. 00000 42500. 00| 42. 50000 36125. 00| 46. 20000 39270. 00
8 Inch P.V.C. Sanitary Sewer Pipe | [ |
1530 645A083 300.000 LF | 55. 00000 16500. 00| 30. 00000 9000. 00| 49. 50000 14850. 00
10 Inch D.I. SS Pipe (Force Min) | [ |
1540 649A023 70.000 LF | 99. 00000 6930. 00| 115. 00000 8050. 00| 112. 20000 7854. 00
| I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR. & ELLARD CONST| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1550 649A028 293.000 LF 70. 00000 20510. 00 70. 00000 20510. 00| 67. 10000 19660. 30

16 I nch Encasenent Pipe, Type 1
Installation

I I
| | |
1560 649A031 150. 000 LF | 100. 00000 15000. 00| 85. 00000 12750. 00| 77.00000 11550. 00
24 I nch Encasenent Pipe, Type 1 | [ |
Install ation | [ |
1570 649A033 160. 000 LF | 125. 00000 20000. 00| 135. 00000 21600. 00| 137. 50000 22000. 00
16 I nch Encasenent Pipe, Type 2 | [ |
Installation | [ |
1580 649A036 55.000 LF | 160. 00000 8800. 00| 165. 00000 9075. 00| 176. 00000 9680. 00
24 I nch Encasenent Pipe, Type 2 | [ |
Install ation | [ |
1590 649A047 140.000 LF | 200. 00000 28000. 00| 205. 00000 28700. 00| 231. 00000 32340. 00
30 Inch Encasenent Pipe, Type 2 | [ |
Installation | [ |
1600 650A000 1800. 000 CYIP| 5. 00000 9000. 00| 1. 55000 2790. 00| 6. 00000 10800. 00
Topsoi | | | |
1610 650B000 31701. 000 CYIP| 2. 50000 79252. 50| 1. 50000 47551. 50| 3. 00000 95103. 00
Topsoi | From St ockpil es | | |
1620 652A050 40. 000 ACRE]| 450. 00000 18000. 00| 450. 00000 18000. 00| 632. 50000 25300. 00
Seeding (M x 1A) | | |
1630 652A053 22.000 ACRE| 450. 00000 9900. 00| 450. 00000 9900. 00| 660. 00000 14520. 00
Seeding (M x 1E) | | |
1640 652B050 40. 000 ACRE| 250. 00000 10000. 00| 250. 00000 10000. 00| 495. 00000 19800. 00
Tenporary Seeding (M x 1AT) | | |
1650 6520000 65. 000 ACRE| 50. 00000 3250. 00| 50. 00000 3250. 00| 44.00000 2860. 00
Mowi ng I I I
1660 652D050 40. 000 ACRE]| 450. 00000 18000. 00| 450. 00000 18000. 00| 605. 00000 24200. 00
Seeding In Stubble (Mx 1A) | | |
1670 654A000 625. 000 SQYD| 5. 00000 3125. 00| 5. 00000 3125. 00| 4. 40000 2750. 00
Sol i d Soddi ng | | |
1680 654A001 22287.000 SQYD| 2.75000 61289. 25| 2. 75000 61289. 25| 3. 19000 71095. 53
Sol i d Soddi ng (Bernuda) | |
1690 656A000 59. 000 ACRE| 475. 00000 28025. 00| 475. 00000 28025. 00| 330. 00000 19470. 00
Mul ching, Cass A Type 1 | | |
1700 656A001 15. 000 ACRE| 600. 00000 9000. 00| 600. 00000 9000. 00| 385. 00000 5775. 00
Mul ching, Cass A Type 2 | | |
1710 659A000 3923. 000 SQYD| 2. 00000 7846. 00| 2.00000 7846. 00| 1. 54000 6041. 42
Erosion Control Netting, Class A | | |
1720 659A001 33647.000 SQYD| 1. 50000 50470. 50| 1. 50000 50470. 50| 1. 54000 51816. 38
Erosion Control Netting, Class B | | |
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TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1730 6650000 225.000 LF | 10. 00000 2250. 00| 18. 00000 4050. 00| 19. 65000 4421. 25
15" Tenporary Pipe | [ |
1740 665D000 420.000 LF | 6. 00000 2520. 00| 4. 00000 1680. 00| 2.12000 890. 40
Tenporary Wre Fence (Including Posts) | [ |
1750 665F000 4486. 000 EACH| 4.00000 17944. 00| 5. 50000 24673. 00| 5. 00000 22430. 00
Hay Bal es | [ |
1760 665G000 60. 000 EACH| 5. 00000 300. 00| 7.00000 420. 00| 1. 00000 60. 00
Sand Bags | [ |
1770 6651 000 140. 000 TON | 15. 00000 2100. 00| 25. 00000 3500. 00| 20. 05000 2807. 00
Tenporary Riprap, Cass 2 | [ |
1780 6653000 20988. 000 LF | 3. 00000 62964. 00| 4. 00000 83952. 00| 2.12000 44494. 56
Silt Fence, Type A [ |
1790 665K000 102. 000 CUYD| 5. 00000 510. 00| 5. 00000 510. 00| 7.70000 785. 40
Dr ai nage Sunp Excavation | [ |
1800 680A000 LUMP|  110000. 00000 110000. 00| 90000. 00000 90000. 00| 95904. 00000 95904. 00
Engi neering Controls [ |
1810 701A006 1.000 M LE| 600. 00000 600. 00| 600. 00000 600. 00| 660. 00000 660. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
1820 701A014 1.000 M LE| 600. 00000 600. 00| 600. 00000 600. 00| 660. 00000 660. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
1830 701A028 3.000 M LE| 1500. 00000 4500. 00| 1500. 00000 4500. 00| 1650. 00000 4950. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
1840 701A032 3.000 M LE] 1500. 00000 4500. 00| 1500. 00000 4500. 00| 1650. 00000 4950. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
1850 701A041 4.000 M LE| 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1100. 00000 4400. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1860 701A046 2.000 M LE| 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1100. 00000 2200. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
1870 701B009 700.000 LF | 1. 00000 700. 00| 1. 00000 700. 00| 1.10000 770.00
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
1880 7010002 4.000 M LE| 340. 00000 1360. 00| 340. 00000 1360. 00| 374. 00000 1496. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
1890 7010003 22.000 M LE] 380. 00000 8360. 00| 380. 00000 8360. 00| 418. 00000 9196. 00
I I

Solid Tenporary Traffic Stripe (Paint) |
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Tenporary Traffic Control Markings |
(Pai nt) |

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1900 701C004 1.000 M LE| 3500. 00000 3500. 00| 3500. 00000 3500. 00| 3850. 00000 3850. 00
Broken Tenporary Traffic Stripe (Tape) | [ |

1910 7010005 1.000 M LE| 7000. 00000 7000. 00| 7000. 00000 7000. 00| 7700. 00000 7700. 00
Solid Tenporary Traffic Stripe (Tape) | [ |

1920 7010006 2.000 M LE| 7000. 00000 14000. 00| 7000. 00000 14000. 00| 7700. 00000 15400. 00
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |

1930 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1430. 00000 1430. 00
Solid Traffic Stripe Renoved (Plastic) | [ |

1940 701D009 3.000 M LE] 800. 00000 2400. 00| 800. 00000 2400. 00| 880. 00000 2640. 00
Solid Traffic Stripe Renoved (Tape) | [ |

1950 701D015 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1100. 00000 1100. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

1960 701D016 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 550. 00000 1100. 00
Broken Traffic Stripe Renoved (Tape) | [ |

1970 701H000 8400. 000 LF | 0. 25000 2100. 00| 0. 25000 2100. 00| 0. 28000 2352. 00
Solid Traffic Stripe Renoved (Paint) | [ |

1980 701H005 4200. 000 LF | 0. 25000 1050. 00| 0. 25000 1050. 00| 0. 28000 1176. 00
Broken Traffic Stripe Renpved (Paint) | [ |

1990 702A007 5.000 M LE] 1850. 00000 9250. 00| 1850. 00000 9250. 00| 2035. 00000 10175. 00
Broken Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |

2000 702A008 14.000 M LE| 3700. 00000 51800. 00| 3700. 00000 51800. 00| 4070. 00000 56980. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

2010 702A009 15.000 M LE 3700. 00000 55500. 00| 3700. 00000 55500. 00| 4070. 00000 61050. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

2020 702A010 14.000 M LE| 1850. 00000 25900. 00| 1850. 00000 25900. 00| 2035. 00000 28490. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

2030 702B001 2200. 000 LF | 1. 40000 3080. 00| 1. 40000 3080. 00| 1. 54000 3388. 00
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |

2040 703A002 11866. 000 SQFT| 2.50000 29665. 00| 2.50000 29665. 00| 2.75000 32631. 50
Traffic Control Markings, Class 2, Type | [ |
A I I

2050 703B002 1167. 000 SQFT| 2. 60000 3034. 20| 2. 60000 3034. 20| 2.86000 3337.62
Traffic Control Legends, dass 2, Type A | |

2060 703D002 100. 000 SQFT| 1. 30000 130. 00| 1. 30000 130. 00| 1. 43000 143. 00

I I
| |
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Furni shing And Installing Traffic |
Control Unit (US-78 At SR-69) |

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
2070 705A012 302. 000 EACH| 4.00000 1208. 00| 4. 00000 1208. 00| 4. 40000 1328. 80
Pavenment Markers, Cass C, Type 1-B [ |
2080 705A014 400. 000 EACH| 4. 00000 1600. 00| 4. 00000 1600. 00| 4. 40000 1760. 00
Paverent Markers, Class C, Type 2-B | [ |
2090 705A030 624. 000 EACH 5. 00000 3120. 00| 5. 00000 3120. 00| 5. 50000 3432. 00
Paverent Markers, Class A-H Type 2-C | [ |
2100 705A031 1699. 000 EACH| 4. 80000 8155. 20| 4. 80000 8155. 20| 5. 28000 8970. 72
Paverent Markers, Class A-H Type 1-A | [ |
2110 705A032 1154. 000 EACH| 4.80000 5539. 20| 4. 80000 5539. 20| 5. 28000 6093. 12
Paverent Markers, Class A-H Type 1-B | [ |
2120 705A037 847.000 EACH| 5. 00000 4235. 00| 5. 00000 4235. 00| 5. 50000 4658. 50
Paverent Markers, Class A-H Type 2-D | [ |
2130 705A038 23.000 EACH 5. 00000 115. 00| 5. 00000 115. 00| 5. 50000 126. 50
Paverent Markers, Class A-H Type 2-E | [ |
2140 710A115 856. 000 SQFT| 15. 85000 13567. 60| 17. 00000 14552. 00| 17.53000 15005. 68
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
2150 710A121 47.000 SQFT| 31. 80000 1494. 60| 18. 00000 846. 00| 35. 15000 1652. 05
Class 2A, Aluminum Mul tiple Flat Sign | | |
Panel s 0.125" Thick or Steel Miltiple | [ |
Flat Sign Panels 12 Ga (Ty Il or Ty IV | | |
Bkgr) | I I
2160 710B001 1096. 000 LF | 6. 47000 7091. 12| 5. 05000 5534. 80| 7. 15000 7836. 40
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
2170 710B017 204.000 LF | 8. 48000 1729. 92| 6. 90000 1407. 60| 9. 38000 1913. 52
Roadway Sign Post (#4 "U' Channel | | |
Gal vani zed Steel) | [ |
2180 726A000 400.000 LF | 35. 00000 14000. 00| 40. 00000 16000. 00| 36. 33000 14532. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
2190 7260001 2000. 000 LF | 15. 00000 30000. 00| 40. 00000 80000. 00| 17. 60000 35200. 00
State Furnished Portable Concrete | | |
Safety Barriers (Type 6) | [ |
2200 7300000 LUWP| 3780. 00000 3780. 00| 3750. 00000 3750. 00| 3918. 20000 3918. 20
Furni shing And Installing Traffic | [ |
Control Unit (Ad US-78 At Industrial | [ |
Par kway) I I I
2210 7300001 LUMP| 4615. 00000 4615. 00| 4580. 00000 4580. 00| 4675. 00000 4675. 00
I I
I I
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TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.

LINE NO/ ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

2220 730Q000 8.000 EACH| 4615. 00000 36920. 00| 4580. 00000 36640. 00| 6600. 00000 52800. 00
Traffic Signal Strain Pole | [ |

2230 730H000 7550.000 LF | 3. 18000 24009. 00| 3. 16000 23858. 00| 3. 30000 24915. 00
Loop Det ect or | | |

2240 7301 000 7380.000 LF | 1. 33000 9815. 40| 1.32000 9741. 60| 1. 38000 10184. 40
Shi el ded Loop Detector Home-Run Cabl e | [ |

2250 7303000 22.000 EACH 153. 70000 3381. 40| 152. 65000 3358. 30| 159. 50000 3509. 00
Loop Detector Amplifier | [ |

2260 730K000 14.000 EACH 900. 00000 12600. 00| 895. 00000 12530. 00| 935. 00000 13090. 00
Traffic Signal Junction Box | [ |

2270 730L000 25.000 LF | 10. 60000 265. 00| 10. 55000 263. 75| 11. 00000 275.00
3/4", Metallic, Conduit | | |

2280 730L002 50.000 LF | 12. 75000 637. 50| 12. 65000 632. 50| 13. 20000 660. 00
1", Metallic, Conduit | [ |

2290 730L003 195.000 LF | 5. 30000 1033. 50| 5. 26000 1025. 70| 5. 50000 1072. 50
1", Non-Metallic, Conduit | [ |

2300 730L005 1695. 000 LF | 4. 77000 8085. 15| 4. 75000 8051. 25| 4. 95000 8390. 25
2", Non-Metallic, Conduit | [ |

2310 730N000O 8.000 EACH| 900. 00000 7200. 00| 895. 00000 7160. 00| 935. 00000 7480. 00
Lum nai re Extension Assenbly, 12 Ft. Arn] [ |

2320 730P001 17.000 EACH 477. 00000 8109. 00| 475. 00000 8075. 00| 495. 00000 8415. 00
Vehi cul ar Signal Head, 12 Inch 3 Section]| [

2330 730P002 8.000 EACH| 689. 00000 5512. 00| 685. 00000 5480. 00| 715. 00000 5720. 00
Vehi cul ar Signal Head, 12 Inch 5 Section]| [

2340 730R003 2.000 EACH 9010. 00000 18020. 00| 8950. 00000 17900. 00| 9350. 00000 18700. 00
Traffic Controller, Type Ill, 8 Phase | [ |

2350 730T000 1.000 EACH 530. 00000 530. 00| 527. 00000 527. 00| 550. 00000 550. 00
Wood Pol e | | |

2360 740B000 1730. 000 SQFT| 7.95000 13753. 50| 9. 50000 16435. 00| 9. 00000 15570. 00
Construction Signs | | |

2370 7400000 323.000 SQFT| 12. 75000 4118. 25| 9. 50000 3068. 50| 18. 35000 5927. 05
Speci al Construction Signs | [ |

2380 740D000 1600. 000 EACH| 54. 00000 86400. 00| 47. 00000 75200. 00| 47. 20000 75520. 00
Channel i zi ng Druns | | |

2390 740E000 25.000 EACH 12. 00000 300. 00| 10. 50000 262. 50| 5. 80000 145. 00
Cones (36 Inches High) | [ |

2400 740F002 49. 000 EACH 215. 00000 10535. 00| 170. 00000 8330. 00| 220. 00000 10780. 00
Barri cades, Type 111 | [ |

2410 7401 005 6. 000 EACH| 970. 00000 5820. 00| 910. 00000 5460. 00| 755. 00000 4530. 00
Warni ng Lights, Type B (Detachabl e Head) | [

2420 740L006 588. 000 EACH 70. 00000 41160. 00| 53. 00000 31164. 00| 62. 10000 36514. 80

| |

Vertical Panel Type |I, Doubl e-Si ded
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 07002 | (2) 30002 | (3) 18024
| GOOD HOPE CONTRACTI NG CO., || ELLARD CONTR & ELLARD CONST| RACON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2430 740MD00 25.000 EACH| 1. 00000 25. 00| 4.50000 112. 50| 1. 00000 25.00
Wi ght For Cone | [ |
2440 7410010 5.000 EACH| 1000. 00000 5000. 00| 5300. 00000 26500. 00| 6445. 00000 32225. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
2450 742A001 4.000 EACH 20000. 00000 80000. 00| 22200. 00000 88800. 00| 21500. 00000 86000. 00
Port abl e Changeabl e Message Signs, Type | | |
2 | |
2460 742A002 1.000 EACH 25200. 00000 25200. 00| 17000. 00000 17000. 00| 23430. 00000 23430. 00
Por t abl e Changeabl e Message Sign, Type 1| [ |
2470 756A022 210.000 LF | 30. 00000 6300. 00| 31. 60000 6636. 00| 33. 00000 6930. 00
4" Electrical Conduit, 1 Line, Type 5 | [ |
Installation [ |
2480 999 000 3750. 000 HOUR| 0. 80000 3000. 00| 0. 80000 3000. 00| 0. 80000 3000. 00
Trai nee Hours At 80 Cents Per Hour | | |
2490 502A000 AAL 86250. 000 LB | | 0. 40000 34500. 00| 0. 42000 36225. 00
St eel Rei nforcenent | | |
2500 506A003 AAL 80.000 LF | | 258. 00000 20640. 00| 270. 90000 21672. 00
Drilled Shaft Excavation, 5 -0" Dianeter| | |
2510 506B005 AAL 62.000 LF | | 683. 00000 42346. 00| 717.15000 44463. 30
Special Drilled Shaft Excavation, 5 -0" | | |
Di anet er | [ |
2520 5060044 AAL 135.000 LF | [ 84. 00000 11340. 00| 88. 20000 11907. 00
Drilled Shaft Construction, 5 -0" | [ |
Di aneter, Cass DSl Concrete | | |
2530 510A000 AAL 404. 000 CUYD| | 300. 00000 121200. 00| 315. 00000 127260. 00
Bri dge Substructure Concrete, Class A | | |
2540 215A000 AA2 650. 000 CUYD| 9. 00000 5850. 00| |
Uncl assified Bridge Excavation | | |
2550 215B000 AA2 LUMP| 12000. 00000 12000. 00| |
Cof ferdanms Or Sheeting And Shoring | | |
Station 141+65. 07 | | |
2560 502A000 AA2 87000. 000 LB | 0. 49000 42630. 00| |
St eel Rei nforcenent | [ |
2570 510A000 AA2 539. 000 CUYD| 400. 00000 215600. 00| |
Bridge Substructure Concrete, Class A | [ |
SECTI ON TOTALS | $ 9,105, 521. 86| $ 9,556, 750. 26| $ 9,859, 081.57
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS |

$ 9,105, 521.

$ 9,556, 750. 26]

$ 9,859,081.57




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 011 -17
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATING CO, IN' S & M EQUI PMENT CO., |NC |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWMP|  758000. 00000 758000. 00| 125000. 00000 125000. 00|
Clearing & Grubbing (Approxinmately 83 | [ |
Acres) | [ |
0020 205A001 1.000 EACH 25000. 00000 25000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. | [ |
0030 205A002 1.000 EACH 25000. 00000 25000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. | [ |
0040 205A003 1.000 EACH 25000. 00000 25000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. | [ |
0050 205A004 1.000 EACH 25000. 00000 25000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. | [ |
0060 205A005 1.000 EACH 25000. 00000 25000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. | [ |
0070 205A006 1.000 EACH 25000. 00000 25000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. 6 | [ |
0080 206C001 1948. 000 SQYD| 2. 00000 3896. 00| 4. 03000 7850. 44|
Rermovi ng Concrete Pavenent | [ |
0090 206C003 48. 000 SQYD| 10. 00000 480. 00| 4. 60000 220. 80|
Renmovi ng Concrete Flunes | [ |
0100 206C009 1940. 000 SQYD| 2. 00000 3880. 00| 3. 45000 6693. 00|
Renovi ng Bitum nous Pavemnent | [ |
0110 206C010 533. 000 SQYD| 5. 00000 2665. 00| 3. 45000 1838. 85|
Rermovi ng Concrete Driveway | [ |
0120 206D0O00 2114.000 LF | 8. 00000 16912. 00| 6. 00000 12684. 00|
Removi ng Pi pe | [ |
0130 206D001 150. 000 LF | 3. 00000 450. 00| 8. 00000 1200. 00|
Removi ng Cuar drai | | [ |
0140 206D002 265.000 LF | 2. 00000 530. 00| 3. 45000 914. 25|
Rerovi ng Curb | [ |
0150 206D003 2240.000 LF | 2. 00000 4480. 00| 3. 50000 7840. 00|
Rermoving Curb And Gutter | [ |
0160 206D011 136. 000 LF | 5. 00000 680. 00| 5. 75000 782. 00|
Removi ng Fence | [ |
0170 206E000 11. 000 EACH 400. 00000 4400. 00| 230. 00000 2530. 00|
Renmovi ng Headwal | s | [ |
0180 206E001 5.000 EACH 300. 00000 1500. 00| 400. 00000 2000. 00|
Rermoving Inlets | [ |
0190 206E003 1.000 EACH 500. 00000 500. 00| 460. 00000 460. 00|
| I

Renovi ng Manhol es



Super pave Bitunmi nous Concrete \Waring

Surface Layer, 1/2" Maxi num Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 011 -18
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 206E008 7.000 EACH 300. 00000 2100. 00| 175. 00000 1225. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0210 210A000 456717. 000 CYIP| 1. 00000 456717. 00| 3. 26000 1488897. 42|
Uncl assi fied Excavation [ |
0220 210D000 114140. 000 CYIP| 5. 00000 570700. 00| 4. 00000 456560. 00|
Borr ow Excavati on | [ |
0230 214A000 5417. 000 CUYD| 8. 00000 43336. 00| 6. 00000 32502. 00|
Structure Excavation | [ |
0240 214B001 2920. 000 CUYD| 20. 00000 58400. 00| 26. 00000 75920. 00|
Foundati on Backfill, Commerci al | [ |
0250 230A000 187. 000 RBST| 350. 00000 65450. 00| 300. 00000 56100. 00|
Roadbed Processing | [ |
0260 301A004 32299. 000 SYCP| 3.89000 125643. 11| 3. 34000 107878. 66|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |
0270 301A012 253765. 000 SYCP| 3. 89000 987145. 85| 4.37000 1108953. 05|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0280 305B060 397.000 TNCP| 15. 75000 6252. 75| 13. 80000 5478. 60|
Crushed Aggregate, Section 825, Crusher | [ |
Run Stone 1" Down, For M scell aneous Use| | |
0290 306E000 2.000 EACH 6500. 00000 13000. 00| 9000. 00000 18000. 00|
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
(I'ncludes Disposal of Existing Device) | [ |
0300 401A000 127500. 000 SYCP| 0. 27000 34425. 00| 0. 58000 73950. 00|
Bi t um nous Treatnment A | | |
0310 401B108 29167. 000 SYCP| 0. 90000 26250. 30| 0. 90000 26250. 30|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0320 405A000 18032. 000 GAL | 1. 15000 20736. 80| 1. 30000 23441. 60|
Tack Coat | [ |
0330 410C000 2.000 EACH 4200. 00000 8400. 00| 24000. 00000 48000. 00|
Contractor Retained Profil ograph [ |
0340 420A011 350. 000 TON 52. 00000 18200. 00| 41. 00000 14350. 00|
Pol ymer Modi fied Open G aded Friction [ |
Course, Mx 2 | |
0350 424A240 44. 00000 34100. 00| 41. 00000 31775. 00|
I I
| |
I I

I
|
775.000 TON |
I
|
I

Size M x, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 011 -19
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 08003 | (5) 19074

I

| HENDERSON EXCAVATING CO., IN|S & M EQU PMENT CO., | NC |

LINE NO/ ITEM CODE / ALT | [ |
I

Super pave Bitum nous Concrete Base
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 424A280 8878. 000 TON | 35. 00000 310730. 00| 42. 00000 372876. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0370 424A283 500. 000 TON | 42. 00000 21000. 00| 45. 00000 22500. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0380 424B281 19148. 000 TON | 31. 00000 593588. 00| 41. 00000 785068. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0390 424B285 500. 000 TON | 42. 00000 21000. 00| 45. 00000 22500. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0400 424B289 1386. 000 TON | 31. 00000 42966. 00| 41. 00000 56826. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0410 424B292 419.000 TON | 33. 25000 13931. 75| 45. 00000 18855. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0420 424B441 2185. 000 TON | 28. 30000 61835. 50| 44, 00000 96140. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0430 424B452 26.000 TON | 42. 00000 1092. 00| 50. 00000 1300. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0440 424B585 700. 000 TON | 47. 25000 33075. 00| 44, 00000 30800. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0450 424B589 1000. 000 TON | 28. 30000 28300. 00| 40. 00000 40000. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0460 424C240 4386. 000 TON | 26. 25000 115132. 50| 42. 00000 184212. 00|
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 011 -20
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0470 424C241 1565. 000 TON | 26. 25000 41081. 25| 42. 00000 65730. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0480 424C248 1784. 000 TON | 31. 50000 56196. 00| 42. 00000 74928. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0490 424C280 24074.000 TON | 28. 50000 686109. 00| 42. 00000 1011108. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range E | [ |
0500 424C284 500. 000 TON | 42. 00000 21000. 00| 50. 00000 25000. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range E | [ |
0510 424C288 3558. 000 TON | 30. 50000 108519. 00| 43. 00000 152994. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0520 424C290 942.000 TON | 30. 50000 28731. 00| 46. 00000 43332. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range E | [ |
0530 430B009 734.000 TNCP| 14. 00000 10276. 00| 16. 00000 11744, 00|
Aggr egat e Surfacing (AHD #357) | [ |
0540 430B026 500. 000 TNCP| 14. 00000 7000. 00| 16. 00000 8000. 00|
Aggregate Surfacing (AHD #467, #57 O | [ |
#810) I I I
0550 450B000 276.000 SQvYD| 92. 00000 25392. 00| 74. 75000 20631. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0560 502A001 34597.000 LB | 0. 55000 19028. 35| 1. 50000 51895. 50|
Steel Reinforcenent (G ade 60) | [ |
0570 502B000 LUWP| 53500. 00000 53500. 00| 69000. 00000 69000. 00|
St eel Rei nforcenent For Bridge | [ |
Superstructure Station 141+65. 07, | [ |
Approxi matel y 113000 Pounds | [ |
0580 505A002 1.000 EACH 1070. 00000 1070. 00| 1150. 00000 1150. 00|
Steel Test Piles (HP 12x53) | [ |
0590 505B057 1.000 EACH 4280. 00000 4280. 00| 1150. 00000 1150. 00|
I I

Static Loading Tests (HP 12x53) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 011 -21

60" Roadway Pi pe, Cass C 1 Bedding

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0600 505C002 1635.000 LF | 27.00000 44145, 00| 23. 00000 37605. 00|
Steel Piling (HP 12x53) | | |
0610 508A000 13320.000 LB | 1. 60000 21312. 00| 2. 30000 30636. 00|
Structural Steel [ |
0620 510C051 LUMP|  203300. 00000 203300. 00| 230000. 00000 230000. 00|
Bridge Concrete Superstructure, Station | [ |
141+65. 07, Approximately 436 Cubic Yards| | |
0630 510E000 1635. 000 SQYD| 2. 15000 3515. 25| 2. 30000 3760. 50|
Grooving Concrete Bridge Decks | | |
0640 511A001 72.000 EACH 134. 00000 9648. 00| 115. 00000 8280. 00|
El astoneric Bearings, Type 2 | | |
0650 513B005 2238.000 LF | 107. 00000 239466. 00| 138. 00000 308844. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type Il (Specialty Item | [ |
0660 524A011 70. 000 CUYD| 430. 00000 30100. 00| 425. 00000 29750. 00|
Cul vert Concrete (Cast In Place) | [ |
0670 524A012 147.000 CUYD| 260. 00000 38220. 00| 425. 00000 62475. 00|
Cul vert Concrete (Precast) | [ |
0680 525C000 24.000 cCUYD 567. 00000 13608. 00| 862. 00000 20688. 00|
Contra Costa Energy Di ssipator | [ |
(Concrete) | | |
0690 530A001 165.000 LF | 21. 00000 3465. 00| 26. 96000 4448. 40|
18" Roadway Pipe (Cass 3 RC) | | |
0700 530A002 999.000 LF | 28. 70000 28671. 30| 35. 80000 35764. 20|
24" Roadway Pipe (Class 3 RC) | | |
0710 530A003 377.000 LF | 40. 00000 15080. 00| 41. 89000 15792. 53]
30" Roadway Pipe (Class 3 RC.) | | |
0720 530A005 367.000 LF | 65. 00000 23855. 00| 63. 17000 23183. 39|
42" Roadway Pipe (Cass 3 RC.) | | |
0730 530A013 170.000 LF | 31. 00000 5270. 00| 38. 47000 6539. 90|
24" Roadway Pipe (Class 4 RC.) | | |
0740 530A014 184.000 LF | 45. 00000 8280. 00| 47. 86000 8806. 24|
30" Roadway Pipe (Class 4 RC.) | | |
0750 530A016 222.000 LF | 81. 00000 17982. 00| 79. 51000 17651. 22|
42" Roadway Pipe (Cass 4 RC.) | | |
0760 530A363 264.000 LF | 35. 00000 9240. 00| 37.32000 9852. 48|
24" Roadway Pipe, Cass C 1 Bedding | | |
(Class 4 RC.) | | |
0770 530A369 324.000 LF | 220. 00000 71280. 00| 118. 35000 38345. 40|
| | |
I I I

(Class 4 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 011 -22

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0780 530A801 8.000 LF | 20. 00000 160. 00| 27.19000 217. 52|
18" Roadway Pipe (14 Gauge C.C. S.) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |
0790 530A900 170.000 LF | 25. 00000 4250. 00| 21. 44000 3644. 80|
18" Roadway Pi pe (14 Gauge C.C. M) | | |
0800 530B002 45.000 LF | 34. 00000 1530. 00| 42. 21000 1899. 45]
29" Span, 18" Rise Roadway Pipe (O ass | | |
3 RC) | [ |
0810 532A002 100. 000 LF | 100. 00000 10000. 00| 48. 78000 4878. 00|
18" B.C.C.S. Slotted Drain Pipe | [ |
0820 532A004 20.000 LF | 150. 00000 3000. 00| 60. 70000 1214. 00|
30" B.C.C.S. Slotted Drain Pipe | [ |
0830 533A098 195.000 LF | 21. 00000 4095. 00| 29. 26000 5705. 70|
18" Storm Sewer Pipe (Class 3 RC.) | [ |
0840 533A099 183.000 LF | 28. 00000 5124. 00| 35. 80000 6551. 40|
24" Storm Sewer Pipe (Class 3 R C.) | [ |
0850 533A100 761.000 LF | 40. 00000 30440. 00| 44, 19000 33628. 59|
30" Storm Sewer Pipe (Class 3 R C.) | [ |
0860 533A101 170.000 LF | 56. 00000 9520. 00| 53. 52000 9098. 40|
36" Storm Sewer Pipe (Class 3 R C.) | [ |
0870 533B100 300.000 LF | 60. 00000 18000. 00| 53. 67000 16101. 00|
36" Span, 23" Rise Storm Sewer Pipe | [ |
(dass 3 RC) | | |
0880 535A031 48.000 LF | 21. 00000 1008. 00| 21. 21000 1018. 08|
18" Side Drain Pipe (P.C) | | |
0890 535A080 .000 LF | 21. 00000 1785. 00| 21. 21000 1802. 85|
18" Side Drain Pipe (Class 3 RC.) | | |
0900 535A085 182.000 LF | 28. 00000 5096. 00| 28. 90000 5259. 80|
24" Side Drain Pipe (Class 3 RC) | | |
0910 535A086 35.000 LF | 40. 00000 1400. 00| 38. 44000 1345. 40|
30" Side Drain Pipe (Class 3 RC.) | | |
0920 535B030 40.000 LF | 30. 00000 1200. 00| 29. 84000 1193. 60|
18" Span, 11" Rise Side Drain Pipe | [ |
(P.C) I I I
0930 600A000 LUWMP|  500000. 00000 500000. 00| 200000. 00000 200000. 00|
Mobi | i zat i on | [ |
0940 601A000 2.000 EACH 25000. 00000 50000. 00| 50000. 00000 100000. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0950 602A000 146. 000 EACH 100. 00000 14600. 00| 75. 00000 10950. 00|
I I I

Ri ght O Way Markers



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 011 -23
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 08003 | (5) 19074

I

| HENDERSON EXCAVATING CO., IN|S & M EQU PMENT CO., | NC |

LINE NO/ ITEM CODE / ALT | [ |
I

24" Roadway Pipe End Treatnent, Cass 2 |
(Doubl e Line) |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0960 602B000 3.000 EACH 200. 00000 600. 00| 75. 00000 225. 00|
Land Survey Markers | [ |
0970 605B000 1.000 EACH 1400. 00000 1400. 00| 325. 00000 325. 00|
Speci al Underdrain CQutlet, Type A | [ |
0980 605C001 30.000 LF | 8. 00000 240. 00| 9. 00000 270. 00|
Speci al 4" Dianeter Underdrain Pipe | [ |
0990 606A000 1000. 000 LF | 8. 00000 8000. 00| 8. 28000 8280. 00|
6" Underdrain Pipe | [ |
1000 6100001 11189. 000 TON | 19. 00000 212591. 00| 14. 25000 159443. 25|
Loose Riprap, Class 2 | [ |
1010 610D000 270.000 SQvD| 5. 00000 1350. 00| 2.90000 783. 00|
Fi | ter Bl anket | [ |
1020 610D002 10092. 000 SQYD| 1. 75000 17661. 00| 2. 25000 22707. 00|
Filter Bl anket, Ceotextile (Non-Wven) | [ |
1030 614A000 708. 000 CUYD| 321. 00000 227268. 00| 241.50000 170982. 00|
Sl ope Pavi ng | [ |
1040 614A001 119. 000 CUYD| 321. 00000 38199. 00| 276. 00000 32844. 00|
Sl ope Pavi ng (Under Bridges) | [ |
1050 617A000 7144.000 SQvYD| 5. 00000 35720. 00| 4. 25000 30362. 00|
Bi t um nous Treated G ass Fi ber Flunes | [ |
1060 619A002 10. 000 EACH| 650. 00000 6500. 00| 690. 00000 6900. 00|
18" Roadway Pi pe End Treatnment, Class 1 | [ |
1070 619A003 11. 000 EACH 750. 00000 8250. 00| 747.50000 8222. 50|
24" Roadway Pipe End Treatnent, Cass 1 | [ |
1080 619A054 12. 000 EACH 1400. 00000 16800. 00| 1265. 00000 15180. 00|
30" Roadway Pipe End Treatnent, Cass 2 | [ |
1090 619A056 7.000 EACH 2000. 00000 14000. 00| 1610. 00000 11270. 00|
42" Roadway Pipe End Treatnent, Class 2 | [ |
1100 619A059 1.000 EACH 3500. 00000 3500. 00| 3450. 00000 3450. 00|
60" Roadway Pipe End Treatnent, C ass 2 | [ |
1110 619A101 10. 000 EACH| 650. 00000 6500. 00| 690. 00000 6900. 00|
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
1120 619A102 4.000 EACH 750. 00000 3000. 00| 747.50000 2990. 00|
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
1130 619A128 2.000 EACH 1450. 00000 2900. 00| 805. 00000 1610. 00|
30" Side Drain Pipe End Treatnent, | [ |
Class 2 | | |
1140 619A227 2.000 EACH 2000. 00000 4000. 00| 2530. 00000 5060. 00|
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 011 -24
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1150 619B067 2.000 EACH 1000. 00000 2000. 00| 1092. 50000 2185. 00|
29" Span, 18" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
1160 619B068 1. 000 EACH| 1400. 00000 1400. 00| 1437. 50000 1437. 50|
36" Span, 23" Rise Roadway Pi pe End | | |
Treatment, Cass 2 | [ |
1170 619B115 4.000 EACH 700. 00000 2800. 00| 747.50000 2990. 00|
18" Span, 11" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |
1180 620A000 11. 000 CUYD| 663. 00000 7293. 00| 1150. 00000 12650. 00|
M nor Structure Concrete | | |
1190 621A000 2.000 EACH 2800. 00000 5600. 00| 2070. 00000 4140. 00|
Junction Boxes, Type 1, 1P O 5 | | |
1200 621A001 7.000 EACH 3000. 00000 21000. 00| 2070. 00000 14490. 00|
Junction Boxes, Type 1, 2P O 5 | | |
1210 621B000 2.000 EACH 375. 00000 750. 00| 862. 50000 1725. 00|
Junction Box Units, Type 1, 1P O 5 | | |
1220 621B001 5.000 EACH 500. 00000 2500. 00| 862. 50000 4312. 50|
Junction Box Units, Type 1, 2P Or 5 | | |
1230 621C001 3.000 EACH 1700. 00000 5100. 00| 2300. 00000 6900. 00|
Inlets, Type B | [ |
1240 6210002 1. 000 EACH| 2200. 00000 2200. 00| 2587. 50000 2587. 50|
Inlets, Type C, PL O P3 | | |
1250 6210015 9. 000 EACH 2400. 00000 21600. 00| 2875. 00000 25875. 00|
Inlets, Type S1 O S3 (1 Wng) | | |
1260 621C017 6. 000 EACH 2700. 00000 16200. 00| 3450. 00000 20700. 00|
Inlets, Type S1 O S3 (2 Wng) | | |
1270 6210027 1. 000 EACH| 2200. 00000 2200. 00| 2300. 00000 2300. 00|
Inlets, Type C | [ |
1280 621C110 4.000 EACH 5600. 00000 22400. 00| 8625. 00000 34500. 00|
Inlets, Type PD-6 | | |
1290 621C130 2.000 EACH 3852. 00000 7704. 00| 4600. 00000 9200. 00|
Inlets, Type E1 (Modified) | [ |
1300 621D015 2.000 EACH 375. 00000 750. 00| 575. 00000 1150. 00|
Inlet Units, Type S1 O S3 | | |
1310 621D110 5.000 EACH 589. 00000 2945. 00| 1150. 00000 5750. 00|
Inlet Units, Type PD-6 | | |
1320 621D130 1. 000 EACH| 375. 00000 375. 00| 862. 50000 862. 50|
Inlet Units, Type E1 (Modified) | [ |
1330 621E005 5.000 EACH 2000. 00000 10000. 00| 2530. 00000 12650. 00|
I I

Manhol es, Type L Or M (Sanitary) |
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1340 621F006 17.000 EACH 500. 00000 8500. 00| 316. 25000 5376. 25|
Manhol e Units, Type L O M (Sanitary) | [ |
1350 6211000 1.000 EACH 12000. 00000 12000. 00| 4600. 00000 4600. 00|
Stilling Basins, Type 00 | [ |
1360 6211001 2.000 EACH 9900. 00000 19800. 00| 5175. 00000 10350. 00|
Stilling Basins, Type 1 | [ |
1370 622A002 4.000 EACH| 1000. 00000 4000. 00| 345. 00000 1380. 00|
Manhol e Covers Reset (Sanitary) | [ |
1380 623A000 20.000 LF | 11. 00000 220. 00| 20. 70000 414. 00|
Concrete CQutter | [ |
1390 623B000 1830. 000 LF | 11. 00000 20130. 00| 13. 80000 25254, 00|
Concrete Curb, Type N | [ |
1400 623B001 90.000 LF | 33. 00000 2970. 00| 31. 63000 2846. 70|
Concrete Curb, Type N Special | [ |
1410 6230000 4130.000 LF | 13. 00000 53690. 00| 13. 80000 56994. 00|
Conbi nation Curb & Cutter, Type C | [ |
1420 630A000 6028. 000 LF | 11. 00000 66308. 00| 14. 38000 86682. 64|
Steel Beam Guardrail, Cass A Type 1 | [ |
1430 6300003 4.000 EACH 1050. 00000 4200. 00| 1092. 50000 4370. 00|
Quardrail End Anchor, Type 13 | [ |
1440 6300050 1.000 EACH 2100. 00000 2100. 00| 2012. 50000 2012. 50|
Quardrail End Anchor, Type 20 Series | [ |
1450 6300070 24.000 EACH 1400. 00000 33600. 00| 1725. 00000 41400. 00|
Quardrail End Anchor, Type 10 Series | [ |
1460 641A035 175.000 LF | 42. 00000 7350. 00| 12. 00000 2100. 00|
6 Inch D. 1. Water Main Laid | [ |
1470 641A036 415.000 LF | 44. 00000 18260. 00| 16. 00000 6640. 00|
8 Inch D. I. Water Main Laid | [ |
1480 641A038 4398.000 LF | 45. 00000 197910. 00| 20. 00000 87960. 00|
12 Inch D. I. Water Main Laid | [ |
1490 641A040 40.000 LF | 60. 00000 2400. 00| 27. 60000 1104. 00|
16 Inch D.I. Water Main Laid | [ |
1500 641A083 865.000 LF | 64. 00000 55360. 00| 51. 75000 44763. 75|
20 Inch D.1. Water Main Laid | [ |
1510 642A000 1.000 EACH 1500. 00000 1500. 00| 1840. 00000 1840. 00|
Fi re Hydrant Reset | [ |
1520 645A020 850. 000 LF | 40. 00000 34000. 00| 18. 40000 15640. 00|
8 Inch P.V.C. Sanitary Sewer Pipe | [ |
1530 645A083 300.000 LF | 33. 00000 9900. 00| 20. 70000 6210. 00|
10 Inch D.I. SS Pipe (Force Min) | [ |
1540 649A023 70.000 LF | 110. 00000 7700. 00| 28. 75000 2012. 50|
12 I nch Encasenent Pipe, Type 2 | [ |
I I I

Installation
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1550 649A028 293.000 LF | 68. 00000 19924. 00| 40. 25000 11793. 25|
16 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1560 649A031 150. 000 LF | 81. 00000 12150. 00| 74. 75000 11212. 50|
24 I nch Encasenent Pipe, Type 1 | [ |
Install ation | [ |
1570 649A033 160. 000 LF | 135. 00000 21600. 00| 75. 90000 12144. 00|
16 I nch Encasenent Pipe, Type 2 | [ |
Installation | [ |
1580 649A036 55.000 LF | 165. 00000 9075. 00| 119. 60000 6578. 00|
24 I nch Encasenent Pipe, Type 2 | [ |
Install ation | [ |
1590 649A047 140.000 LF | 210. 00000 29400. 00| 155. 25000 21735. 00|
30 Inch Encasenent Pipe, Type 2 | [ |
Installation | [ |
1600 650A000 1800. 000 CYIP| 6. 00000 10800. 00| 5. 75000 10350. 00|
Topsoi | | |
1610 650B000 31701. 000 CYIP| 2. 00000 63402. 00| 2. 59000 82105. 59|
Topsoi | From St ockpil es | | |
1620 652A050 40. 000 ACRE]| 615. 00000 24600. 00| 661. 25000 26450. 00|
Seeding (M x 1A) | | |
1630 652A053 22.000 ACRE| 642. 00000 14124. 00| 690. 00000 15180. 00|
Seeding (M x 1E) | | |
1640 652B050 40. 000 ACRE| 485. 00000 19400. 00| 517. 50000 20700. 00|
Tenporary Seeding (M x 1AT) | | |
1650 6520000 65. 000 ACRE| 43. 00000 2795. 00| 46. 00000 2990. 00|
Mowi ng I I I
1660 652D050 40. 000 ACRE]| 590. 00000 23600. 00| 632. 50000 25300. 00|
Seeding In Stubble (Mx 1A) | | |
1670 654A000 625. 000 SQYD| 4.30000 2687. 50| 4. 60000 2875. 00|
Sol i d Soddi ng | | |
1680 654A001 22287.000 SQYD| 3. 10000 69089. 70| 3. 34000 74438. 58|
Sol i d Soddi ng (Bernuda) | | |
1690 656A000 59. 000 ACRE| 321. 00000 18939. 00| 345. 00000 20355. 00|
Mul ching, Cass A Type 1 | | |
1700 656A001 15. 000 ACRE| 375. 00000 5625. 00| 402. 50000 6037. 50|
Mul ching, Cass A Type 2 | | |
1710 659A000 3923. 000 SQYD| 1. 50000 5884. 50| 1.61000 6316. 03|
Erosion Control Netting, Class A | | |
1720 659A001 33647.000 SQYD| 1. 50000 50470. 50| 1. 61000 54171. 67|
Erosion Control Netting, Class B | | |
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TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 08003 | (5) 19074

I

| HENDERSON EXCAVATING CO., IN|S & M EQU PMENT CO., | NC |

LINE NO/ ITEM CODE / ALT | [ |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1730 6650000 225.000 LF | 25. 00000 5625. 00| 18. 00000 4050. 00|
15" Tenporary Pipe | [ |
1740 665D000 420.000 LF | 8. 00000 3360. 00| 4. 00000 1680. 00|
Tenporary Wre Fence (Including Posts) | [ |
1750 665F000 4486. 000 EACH| 3.50000 15701. 00| 6. 90000 30953. 40|
Hay Bal es | [ |
1760 665G000 60. 000 EACH| 6. 00000 360. 00| 5. 00000 300. 00|
Sand Bags | [ |
1770 6651 000 140. 000 TON | 18. 00000 2520. 00| 18. 40000 2576. 00|
Tenporary Riprap, Cass 2 | [ |
1780 6653000 20988. 000 LF | 3. 60000 75556. 80| 3. 00000 62964. 00|
Silt Fence, Type A [ |
1790 665K000 102. 000 CUYD| 5. 00000 510. 00| 17. 25000 1759. 50|
Dr ai nage Sunp Excavati on | [ |
1800 680A000 LUMP|  170000. 00000 170000. 00| 120000. 00000 120000. 00|
Engi neering Controls [ |
1810 701A006 1.000 M LE| 645. 00000 645. 00| 690. 00000 690. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
1820 701A014 1.000 M LE| 645. 00000 645. 00| 690. 00000 690. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
1830 701A028 3.000 M LE| 1600. 00000 4800. 00| 1725. 00000 5175. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
1840 701A032 3.000 M LE]| 1600. 00000 4800. 00| 1725. 00000 5175. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1850 701A041 4.000 M LE| 1100. 00000 4400. 00| 1150. 00000 4600. 00|
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1860 701A046 2.000 M LE| 1100. 00000 2200. 00| 1150. 00000 2300. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1870 701B009 700.000 LF | 1. 10000 770. 00| 1. 15000 805. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
1880 7010002 4.000 M LE| 365. 00000 1460. 00| 391. 00000 1564. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
1890 7010003 22.000 M LE| 410. 00000 9020. 00| 437. 00000 9614. 00|
I I

Solid Tenporary Traffic Stripe (Paint) |
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TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 011 -28

Tenporary Traffic Control Markings |

CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1900 701C004 1.000 M LE| 3750. 00000 3750. 00| 4025. 00000 4025. 00|
Broken Tenporary Traffic Stripe (Tape) | [ |
1910 7010005 1.000 M LE| 7500. 00000 7500. 00| 8050. 00000 8050. 00|
Solid Tenporary Traffic Stripe (Tape) | [ |
1920 7010006 2.000 M LE| 7500. 00000 15000. 00| 8050. 00000 16100. 00|
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
1930 701D008 1.000 M LE| 1390. 00000 1390. 00| 1495. 00000 1495. 00|
Solid Traffic Stripe Renoved (Plastic) | [ |
1940 701D009 3.000 M LE] 856. 00000 2568. 00| 920. 00000 2760. 00|
Solid Traffic Stripe Renoved (Tape) | [ |
1950 701D015 1.000 M LE| 1100. 00000 1100. 00| 1150. 00000 1150. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
1960 701D016 2.000 M LE| 555. 00000 1110. 00| 575. 00000 1150. 00|
Broken Traffic Stripe Renoved (Tape) | [ |
1970 701H000 8400. 000 LF | 0. 30000 2520. 00| 0. 29000 2436. 00|
Solid Traffic Stripe Renoved (Paint) | [ |
1980 701H005 4200. 000 LF | 0. 30000 1260. 00| 0. 29000 1218. 00|
Broken Traffic Stripe Renpved (Paint) | [ |
1990 702A007 5.000 M LE] 1980. 00000 9900. 00| 2127. 00000 10635. 00|
Broken Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
2000 702A008 14.000 M LE| 3600. 00000 50400. 00| 4255. 00000 59570. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
2010 702A009 15.000 M LE 3600. 00000 54000. 00| 4255. 00000 63825. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
2020 702A010 14.000 M LE| 1980. 00000 27720. 00| 2127. 00000 29778. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
2030 702B001 2200. 000 LF | 1. 50000 3300. 00| 1.61000 3542. 00|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
2040 703A002 11866. 000 SQFT| 2.70000 32038. 20| 2. 88000 34174. 08|
Traffic Control Markings, Class 2, Type | [ |
A I I
2050 703B002 1167. 000 SQFT| 2. 80000 3267. 60| 2.99000 3489. 33|
Traffic Control Legends, dass 2, Type A | |
2060 703D002 100. 000 SQFT| 1. 40000 140. 00| 1. 50000 150. 00|
I I
| |

(Pai nt) |



Furni shing And Installing Traffic |

Cont r ol
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
2070 705A012 302. 000 EACH| 4. 30000 1298. 60| 4. 60000 1389. 20|
Pavenment Markers, Cass C, Type 1-B [ |
2080 705A014 400. 000 EACH| 4. 30000 1720. 00| 4. 60000 1840. 00|
Paverent Markers, Class C, Type 2-B | [ |
2090 705A030 624. 000 EACH 5. 35000 3338. 40| 5. 75000 3588. 00|
Paverent Markers, Class A-H Type 2-C | [ |
2100 705A031 1699. 000 EACH| 5. 50000 9344. 50| 5. 52000 9378. 48|
Paverent Markers, Class A-H Type 1-A | [ |
2110 705A032 1154. 000 EACH| 5. 50000 6347. 00| 5. 52000 6370. 08|
Paverent Markers, Class A-H Type 1-B | [ |
2120 705A037 847.000 EACH| 5. 40000 4573. 80| 5. 75000 4870. 25|
Paverent Markers, Class A-H Type 2-D | [ |
2130 705A038 23.000 EACH 5. 40000 124. 20| 5. 75000 132. 25|
Paverent Markers, Class A-H Type 2-E | [ |
2140 710A115 856. 000 SQFT| 21. 00000 17976. 00| 23. 00000 19688. 00|
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
2150 710A121 47.000 SQFT| 41. 00000 1927. 00| 32. 20000 1513. 40|
Class 2A, Aluminum Mul tiple Flat Sign | | |
Panel s 0.125" Thick or Steel Miltiple | [ |
Flat Sign Panels 12 Ga (Ty Il or Ty IV | | |
Bkgr) | I I
2160 710B001 1096. 000 LF | 9. 20000 10083. 20| 6. 90000 7562. 40|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
2170 710B017 204.000 LF | 11. 00000 2244, 00| 8. 05000 1642. 20|
Roadway Sign Post (#4 "U' Channel | | |
Gal vani zed Steel) | [ |
2180 726A000 400.000 LF | 45. 00000 18000. 00| 69. 00000 27600. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
2190 7260001 2000. 000 LF | 5. 00000 10000. 00| 27.60000 55200. 00|
State Furnished Portable Concrete | | |
Safety Barriers (Type 6) | [ |
2200 7300000 LUWP| 2700. 00000 2700. 00| 4099. 75000 4099. 75|
Furni shing And Installing Traffic | [ |
Control Unit (Ad US-78 At Industrial | [ |
Par kway) I I I
2210 7300001 LUMP| 2700. 00000 2700. 00| 5060. 00000 5060. 00|
I I
I I

Unit (US-78 At SR-69) |
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
2220 730G000 8.000 EACH| 4900. 00000 39200. 00| 5060. 00000 40480. 00|
Traffic Signal Strain Pole | [ |
2230 730H000 7550. 000 LF | 3. 25000 24537. 50| 3. 45000 26047. 50|
Loop Detector | [ |
2240 7301 000 7380.000 LF | 2. 15000 15867. 00| 1. 44000 10627. 20|
Shi el ded Loop Detector Home-Run Cabl e | [ |
2250 7303000 22.000 EACH 188. 00000 4136. 00| 166. 75000 3668. 50|
Loop Detector Amplifier | [ |
2260 730K000 14. 000 EACH 321. 00000 4494. 00| 977. 50000 13685. 00|
Traffic Signal Junction Box | [ |
2270 730L000 25.000 LF | 11. 00000 275. 00| 11. 50000 287. 50|
3/4", Metallic, Conduit | | |
2280 730L002 50.000 LF | 13. 00000 650. 00| 13. 80000 690. 00|
1", Metallic, Conduit | [ |
2290 730L003 195.000 LF | 5. 50000 1072. 50| 5. 75000 1121. 25|
1", Non-Metallic, Conduit | [ |
2300 730L005 1695. 000 LF | 7.50000 12712. 50| 5.18000 8780. 10|
2", Non-Metallic, Conduit | [ |
2310 730N000O 8.000 EACH| 642. 00000 5136. 00| 977.50000 7820. 00|
Lum nai re Extension Assenbly, 12 Ft. Arn] [ |
2320 730P001 17.000 EACH 470. 00000 7990. 00| 517. 50000 8797. 50|
Vehi cul ar Signal Head, 12 Inch 3 Section]| [ |
2330 730P002 8.000 EACH| 830. 00000 6640. 00| 747.50000 5980. 00|
Vehi cul ar Signal Head, 12 Inch 5 Section]| [ |
2340 730R003 2.000 EACH 9100. 00000 18200. 00| 9775. 00000 19550. 00|
Traffic Controller, Type Ill, 8 Phase | [ |
2350 730T000 1.000 EACH 600. 00000 600. 00| 575. 00000 575. 00|
Whod Pol e | [ |
2360 740B000 1730. 000 SQFT| 15. 00000 25950. 00| 10. 03000 17351. 90|
Construction Signs | [ |
2370 7400000 323.000 SQFT| 15. 00000 4845. 00| 15. 04000 4857. 92|
Speci al Construction Signs | [ |
2380 740D000 1600. 000 EACH| 51. 00000 81600. 00| 40. 11000 64176. 00|
Channel i zi ng Druns | [ |
2390 740E000 25.000 EACH| 13. 00000 325. 00| 12. 41000 310. 25|
Cones (36 Inches High) | [ |
2400 740F002 49. 000 EACH| 321. 00000 15729. 00| 188. 03000 9213. 47|
Barri cades, Type 111 | [ |
2410 7401 005 6. 000 EACH| 749. 00000 4494. 00| 90. 25000 541. 50|
Warni ng Lights, Type B (Detachabl e Head) | [ |
2420 740L006 588. 000 EACH| 64. 00000 37632. 00| 61. 42000 36114. 96|
Vertical Panel Type |1, Doubl e-Sided | [ |
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19991105011 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 08003 | (5) 19074 |
| HENDERSON EXCAVATI NG CO., IN S & M EQUI PMENT CO., |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2430 740MD00 25.000 EACH| 12. 00000 300. 00| 8. 15000 203. 75|
Wi ght For Cone | [ |
2440 7410010 5.000 EACH| 4900. 00000 24500. 00| 6643. 55000 33217. 75|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
2450 742A001 4.000 EACH 22500. 00000 90000. 00| 22885. 00000 91540. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 | |
2460 742A002 1.000 EACH 19500. 00000 19500. 00| 28830. 50000 28830. 50|
Por t abl e Changeabl e Message Sign, Type 1| [ |
2470 756A022 210.000 LF | 35. 00000 7350. 00| 34.50000 7245. 00|
4" Electrical Conduit, 1 Line, Type 5 | [ |
Installation [ |
2480 999 000 3750. 000 HOUR| 0. 80000 3000. 00| 0. 80000 3000. 00|
Trai nee Hours At 80 Cents Per Hour | | |
2490 502A000 AAL 86250. 000 LB | 0. 43000 37087. 50| |
St eel Rei nforcenent | | |
2500 506A003 AAL 80.000 LF | 276. 00000 22080. 00| |
Drilled Shaft Excavation, 5 -0" Dianeter| | |
2510 506B005 AAL 62.000 LF | 731. 00000 45322. 00| |
Special Drilled Shaft Excavation, 5 -0" | | |
Di anet er | [ |
2520 5060044 AAL 135.000 LF | 90. 00000 12150. 00| |
Drilled Shaft Construction, 5 -0" | [ |
Di aneter, Cass DSl Concrete | | |
2530 510A000 AAL 404. 000 CUYD| 321. 00000 129684. 00| |
Bri dge Substructure Concrete, Class A | | |
2540 215A000 AA2 650. 000 CUYD| | 30. 00000 19500. 00|
Uncl assified Bridge Excavation | | |
2550 215B000 AA2 LUMP| | 4000. 00000 4000. 00|
Cof ferdanms Or Sheeting And Shoring | | |
Station 141+65. 07 | | |
2560 502A000 AA2 87000. 000 LB | [ 0. 65000 56550. 00|
St eel Rei nforcenent | [ |
2570 510A000 AA2 539. 000 CUYD| [ 225. 00000 121275. 00|
Bridge Substructure Concrete, Class A | [ |
SECTI ON TOTALS | $ 10, 195, 241. 21| $ 10, 997, 271. 40|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 10, 195, 241. 21| $ 10, 997, 271. 40|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

Wor ki ng Days

COUNTI ES :

(avai |l abl e days)

DATE :

PAGE : 012 -1

11/ 09/ 99
VENDOR RANKI NG
CALL ORDER : 012 CONTRACT I D : 19991105012
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 03
CONTRACT TIME : 360
CONTRACT DESCRI PTI ON
for constructing the Grade, Drain, Partial Pavenent and
Bridges on Corridor "X' from 3000 Ft. west of U S. #78 at
Gaysville to 4700 Ft. west of C. R #12. Length 1.775 niles
SET- ASI DE
RANK VENDOR NO. / NAME
1 23025 WRI GHT BROTHERS CONSTRUCTI ON CO., | NC.
2 30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC.
3 14003 W S. NEWELL, | NC
4 10016 JONES BROS., |INC
5 14001 NEVELL ROADBUI LDERS, | NC.
6 18024 RACON, | NC.

JEFFERSON
PROJECT(S) : APD-471(54)
TOTAL % OVER
Bl D LOW BI D
$ 13, 858, 326. 85 100. 0000%
$ 13, 860, 615. 08 100. 0165%
$ 14,014, 020. 39 101. 1234%
$ 14,121, 247.81 101. 8972%
$ 15, 106, 081. 47 109. 0036%
$ 15, 818, 813. 29 114. 1466%



Cof ferdanms Or Sheeting And Shoring |
Li nndal e Rd. Sta. 33+43.00 |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -2
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, INC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWMP|  860000. 00000 860000. 00| 1100000. 00000 1100000. 00| 265206. 00000 265206. 00
Clearing & Grubbing (Approximately 218 | [ |
Acres) | [ |
0020 205A001 1.000 EACH 1. 00000 1. 00| 5500. 00000 5500. 00| 750. 00000 750. 00
Removal OF Structures, Structure No. 1 [ |
0030 205A002 1.000 EACH 1. 00000 1. 00| 4250. 00000 4250. 00| 750. 00000 750. 00
Removal OF Structures, Structure No. 2 [ |
0040 206B000 LUWP| 2500. 00000 2500. 00| 860. 00000 860. 00| 500. 00000 500. 00
Removal OF dd Box Cul vert Sta. 4470+75 | | |
0050 206C010 89. 000 SQYD| 3. 00000 267. 00| 5. 00000 445. 00| 5. 00000 445. 00
Rermovi ng Concrete Driveway | [ |
0060 206D000 1013.000 LF | 8. 00000 8104. 00| 5. 00000 5065. 00| 2. 50000 2532. 50
Removi ng Pi pe | [ |
0070 206D012 22.000 LF | 10. 00000 220. 00| 9. 00000 198. 00| 25. 00000 550. 00
Removi ng Rock Cul vert | [ |
0080 206EO000 12. 000 EACH 40. 00000 480. 00| 220. 00000 2640. 00| 250. 00000 3000. 00
Renmovi ng Headwal | s | [ |
0090 210A000 2248895. 000 CYIP| 1. 76000 3958055. 20| 1. 72000 3868099. 40| 1. 88000 4227922. 60
Uncl assi fied Excavation [ |
0100 210A001 108304. 000 CYIP| 1. 50000 162456. 00| 1. 85000 200362. 40| 2.25000 243684. 00
Uncl assi fied Excavation (Speci al | [ |
Under cut ti ng) | |
0110 210D000 33940. 000 CYIP| 0. 01000 339. 40| 1. 00000 33940. 00| 0. 01000 339. 40
Borrow Excavati on | [ |
0120 214A000 16364. 000 CUYD| 8. 00000 130912. 00| 5. 65000 92456. 60| 10. 00000 163640. 00
Structure Excavation | | |
0130 214B001 3669. 000 CUYD| 18. 00000 66042. 00| 25. 00000 91725. 00| 15. 00000 55035. 00
Foundation Backfill, Commerci al | [ |
0140 215A000 1681. 000 CUYD| 50. 00000 84050. 00| 15. 00000 25215. 00| 50. 00000 84050. 00
Uncl assified Bridge Excavation | | |
0150 215B000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 2500. 00000 2500. 00
Cof ferdanms Or Sheeting And Shoring | | |
US-78 EBL Sta, 48+00.00 | [ |
0160 215B001 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 2500. 00000 2500. 00
Cof f erdams O Sheeting And Shoring | [ |
US-78 WBL Sta. 47+81.00 | [ |
0170 215B002 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 3000. 00000 3000. 00
I I
| I



Super pave Bitum nous
11/2"
ESAL Range C

Bi nder Layer,
M X,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PACGE : 012 -3
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 230A000 278.000 RBST| 450. 00000 125100. 00| 450. 00000 125100. 00| 250. 00000 69500. 00
Roadbed Processing | [ |
0190 301A004 822.000 SYCP| 6. 00000 4932. 00| 5. 70000 4685. 40| 5. 70000 4685. 40
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thi ckness | | |
0200 301A012 53652. 000 SYCP| 4.30000 230703. 60| 4. 40000 236068. 80| 4. 40000 236068. 80
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0210 306EO000 1.000 EACH 6000. 00000 6000. 00| 6350. 00000 6350. 00| 6350. 00000 6350. 00
State Retained Portable Nuclear | [ |
Mbi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0220 327EO000 402.000 TON | 30. 00000 12060. 00| 29. 70000 11939. 40| 29. 70000 11939. 40
Per meabl e Asphalt Treated Base | [ |
0230 401A000 37719. 000 SYCP| 0. 35000 13201. 65| 0. 36000 13578. 84| 0. 36000 13578. 84
Bi t um nous Treatnment A | [ |
0240 401B108 6901. 000 SYCP| 1. 50000 10351. 50| 1. 50000 10351. 50| 1. 50000 10351. 50
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0250 405A000 3872.000 GAL | 1. 70000 6582. 40| 1. 75000 6776. 00| 1. 75000 6776. 00
Tack Coat | [ |
0260 410C000 1.000 EACH 2000. 00000 2000. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
Contractor Retained Profilograph | | |
0270 424A240 2297.000 TON | 33. 00000 75801. 00| 33. 30000 76490. 10| 33. 30000 76490. 10
Super pave Bitum nous Concrete Wari ng | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 424A280 1876. 000 TON | 38. 00000 71288. 00| 38. 15000 71569. 40| 38. 15000 71569. 40
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0290 424B282 4157.000 TON | 30. 00000 124710. 00| 30. 35000 126164. 95| 30. 35000 126164. 95
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0300 424B293 192. 000 TON | 36. 00000 6912. 00| 37.00000 7104. 00| 37.00000 7104. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0310 424B442 2378.000 TON | 30. 00000 71340. 00| 30. 75000 73123. 50| 30. 75000 73123.50
I I I
I | I
I I I

Concrete Upper
Max Aggregate Size



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -4
TABULATI ON OF BI DS

St eel Rei nforcenent For Bridge |
Superstructure Linndale Rd. |
Approxi mately 184300 Lbs |

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 424B453 2795.000 TON | 26. 00000 72670. 00| 27.00000 75465. 00| 27. 00000 75465. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0330 424B582 223.000 TON | 35. 00000 7805. 00| 35. 80000 7983. 40| 35. 80000 7983. 40
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0340 424C241 2337.000 TON | 29. 00000 67773. 00| 29. 70000 69408. 90| 29. 70000 69408. 90
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0350 424C251 5841. 000 TON | 25. 00000 146025. 00| 25. 65000 149821. 65| 25. 65000 149821. 65
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2, Maxinmm | | |
Aggregate Size Mx, ESAL Range C | [ |
0360 424C281 8411.000 TON | 25. 00000 210275. 00| 25. 60000 215321. 60| 25. 60000 215321. 60
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | [ |
0370 424C291 615. 000 TON | 28. 00000 17220. 00| 28. 75000 17681. 25| 28. 75000 17681. 25
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range E | [ |
0380 430B036 1000. 000 TNCP| 20. 00000 20000. 00| 15. 00000 15000. 00| 15. 00000 15000. 00
Aggregate Surfacing (AHD #4, #5, #6, #7,| [ |
#8, O #9) | [ |
0390 450B000 427.000 SQYD| 90. 00000 38430. 00| 60. 00000 25620. 00| 65. 00000 27755. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0400 502A001 281730.000 LB | 0. 40000 112692. 00| 0. 40000 112692. 00| 0. 48000 135230. 40
Steel Reinforcenent (G ade 60) | [ |
0410 502B000 LUMP| 70000. 00000 70000. 00| 70000. 00000 70000. 00| 80000. 00000 80000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure US-78 EBL, Sta. 48+00.00 | | |
Approx. 167400 Lbs | [ |
0420 502B001 LUMP| 70000. 00000 70000. 00| 70000. 00000 70000. 00| 80000. 00000 80000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure US-78 WBL, Sta. 47+81.00 | | |
Approx. 167000 Lbs | [ |
0430 502B002 LUMP| 77000. 00000 77000. 00| 77000. 00000 77000. 00| 85000. 00000 85000. 00
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -5
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0440 505C000 1085. 000 LF | 20. 00000 21700. 00| 20. 00000 21700. 00| 20. 00000 21700. 00
Steel Piling (HP 10x42) | [ |
0450 5053002 32.000 EACH| 100. 00000 3200. 00| 100. 00000 3200. 00| 75. 00000 2400. 00
Pile Points (Type A 10") | [ |
0460 508A000 23218.000 LB | 1. 70000 39470. 60| 1. 70000 39470. 60| 2.00000 46436. 00
Structural Steel | [ |
0470 508B000 1.000 EACH 750000. 00000 750000. 00| 750000. 00000 750000. 00| 800000. 00000 800000. 00
Structural Steel Superstructure, 91'4 | [ |
15/ 16"-142' -130" Cont Spans 1-3, Linn. | [ |
Rd. , Approx 509100 Lbs(Spec Itenm | [ |
0480 510A000 1444. 000 CUYD| 300. 00000 433200. 00| 300. 00000 433200. 00| 275. 00000 397100. 00
Bridge Substructure Concrete, Class A | [ |
0490 510C051 LUMP|  240000. 00000 240000. 00| 240000. 00000 240000. 00| 240000. 00000 240000. 00
Bri dge Concrete Superstructure, US-78 | [ |
EBL Sta. 48+00.00 Approx. 667 Cu. Yds. | | |
0500 510C052 LUWP|  240000. 00000 240000. 00| 240000. 00000 240000. 00| 240000. 00000 240000. 00
Bri dge Concrete Superstructure, US-78 | | |
WBL Sta. 47+81.00 Approx. 667 Cu. Yds. | [ |
0510 510C053 LUWP|  280000. 00000 280000. 00| 280000. 00000 280000. 00| 278000. 00000 278000. 00
Bri dge Concrete Superstructure, | [ |
Li nndale Rd. Sta. 33+43.00 Approx. 822 | | |
Cu. Yds. | [ |
0520 510E000 6927. 000 SQYD| 1. 65000 11429. 55| 1. 65000 11429. 55| 1. 85000 12814. 95
G ooving Concrete Bridge Decks | [ |
0530 511A001 136. 000 EACH| 150. 00000 20400. 00| 150. 00000 20400. 00| 120. 00000 16320. 00
El astoneri c Bearings, Type 2 | [ |
0540 511A004 15. 000 EACH 850. 00000 12750. 00| 850. 00000 12750. 00| 675. 00000 10125. 00
El astoneri c Bearings, Type 4 | [ |
0550 511A005 5.000 EACH| 1500. 00000 7500. 00| 1500. 00000 7500. 00| 1125. 00000 5625. 00
El astoneric Bearings, Type 5 | [ |
0560 513B017 7342.000 LF | 120. 00000 881040. 00| 120. 00000 881040. 00| 122. 00000 895724. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type BT-72 (Specialty Item | | |
0570 530A001 2624.000 LF | 18. 00000 47232. 00| 21. 50000 56416. 00| 21. 00000 55104. 00
18" Roadway Pipe (Cass 3 RC) | | |
0580 530A002 668.000 LF | 25. 00000 16700. 00| 31. 00000 20708. 00| 30. 00000 20040. 00
24" Roadway Pipe (Class 3 RC) | | |
0590 530A004 1076. 000 LF | 48. 00000 51648. 00| 55. 50000 59718. 00| 50. 00000 53800. 00
36" Roadway Pipe (Class 3 RC) | | |
0600 530A024 240.000 LF | 35. 00000 8400. 00| 41. 00000 9840. 00| 40. 00000 9600. 00
I I I

24" Roadway Pipe (Class 5 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -6
TABULATI ON OF BI DS

Furni shing Base, Soil And Structure |
Laboratori es |

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0610 530A026 300.000 LF | 55. 00000 16500. 00| 69. 00000 20700. 00| 68. 00000 20400. 00
36" Roadway Pipe (Class 5 R C.) | [ |

0620 530A030 396.000 LF | 150. 00000 59400. 00| 159. 50000 63162. 00| 172. 00000 68112. 00
60" Roadway Pipe (Class 5 R C.) | [ |

0630 530A031 392.000 LF | 185. 00000 72520. 00| 202. 50000 79380. 00| 217. 00000 85064. 00
66" Roadway Pipe (Class 5 R C.) | [ |

0640 530A201 612. 000 LF | 18. 00000 11016. 00| 24.00000 14688. 00| 22. 00000 13464. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |

0650 530A202 156.000 LF | 25. 00000 3900. 00| 30. 00000 4680. 00| 28. 50000 4446. 00
24" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |

0660 530A368 488.000 LF | 110. 00000 53680. 00| 114. 50000 55876. 00| 121. 50000 59292. 00
54" Roadway Pipe, Cass C 1 Bedding | [ |
(dass 4 RC) | | |

0670 530A377 760.000 LF | 80. 00000 60800. 00| 90. 50000 68780. 00| 94. 00000 71440. 00
42" Roadway Pipe, Cass C 1 Bedding | | |
(Cass 5 RC.) | | |

0680 530A378 748.000 LF | 105. 00000 78540. 00| 106. 00000 79288. 00| 110. 25000 82467. 00
48" Roadway Pipe, Cass C 1 Bedding | [ |
(Gdass 5 RC) | | |

0690 530A380 1612. 000 LF | 165. 00000 265980. 00| 162. 50000 261950. 00| 177. 00000 285324. 00
60" Roadway Pipe, Cass C 1 Bedding | | |
(Cass 5 RC.) | | |

0700 530A381 464.000 LF | 211. 00000 97904. 00| 206. 00000 95584. 00| 224.00000 103936. 00
66" Roadway Pipe, Cass C 1 Bedding | [ |
(Gdass 5 RC) | | |

0710 530A798 50. 000 LF | 20. 00000 1000. 00| 38. 50000 1925. 00| 40. 00000 2000. 00
15" Roadway Pipe (10 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |

0720 530A799 93.000 LF | 18. 00000 1674. 00| 22.50000 2092. 50| 22.00000 2046. 00
15" Roadway Pipe (12 Gauge C.C.S.) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |

0730 530A800 35.000 LF | 17. 00000 595. 00| 18. 00000 630. 00| 18. 50000 647. 50
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |

0740 535A001 24.000 LF | 18. 00000 432. 00| 18. 00000 432. 00| 20. 00000 480. 00
18" Side Drain Pipe | [ |

0750 535A003 36.000 LF | 30. 00000 1080. 00| 33. 00000 1188. 00| 40. 00000 1440. 00
30" Side Drain Pipe | [ |

0760 600A000 LUMP| 668120. 00000 668120. 00| 34825. 14000 34825. 14| 439438. 00000 439438. 00
Mbbi |'i zati on | | |

0770 601A000 1.000 EACH 5000. 00000 5000. 00| 4000. 00000 4000. 00| 2500. 00000 2500. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -7
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0780 602A000 69. 000 EACH| 100. 00000 6900. 00| 150. 00000 10350. 00| 60. 00000 4140. 00
R ght O Way Markers | [ |
0790 604A000 1915. 000 SQYD| 1. 65000 3159. 75| 1. 65000 3159. 75| 1. 65000 3159. 75
Separative Geotextile [ |
0800 605A002 2324.000 LF | 6. 00000 13944. 00| 6. 00000 13944. 00| 8. 78000 20404. 72
Pavenment Edge Drain (Aggregate Filled | [ |
Under dr ai n) | | |
0810 606A005 1000. 000 LF | 11. 00000 11000. 00| 8. 50000 8500. 00| 15. 00000 15000. 00
6" Underdrain Pipe, Type 9 | | |
0820 6100001 19709. 000 TON | 14. 00000 275926. 00| 16. 00000 315344. 00| 20. 00000 394180. 00
Loose Riprap, Cass 2 | | |
0830 6100002 3249. 000 TON | 18. 00000 58482. 00| 16. 00000 51984. 00| 21. 50000 69853. 50
Loose Riprap, Cass 3 | | |
0840 6100003 2080. 000 TON | 20. 00000 41600. 00| 19. 00000 39520. 00| 26. 00000 54080. 00
Loose Riprap, Cass 4 | | |
0850 610D000 22145. 000 SQYD| 2. 00000 44290. 00| 1. 25000 27681. 25| 1. 75000 38753. 75
Filter Bl anket | [ |
0860 614A000 4182. 000 CUYD| 145. 00000 606390. 00| 203. 00000 848946. 00| 195. 00000 815490. 00
Sl ope Pavi ng | [ |
0870 614A001 484. 000 CUYD| 245. 00000 118580. 00| 248. 00000 120032. 00| 245. 00000 118580. 00
Sl ope Pavi ng (Under Bridges) | | |
0880 618B002 197. 000 SQYD| 30. 00000 5910. 00| 35. 00000 6895. 00| 35. 00000 6895. 00
Concrete Driveway, 6" Thick | | |
0890 619A002 11. 000 EACH| 330. 00000 3630. 00| 585. 00000 6435. 00| 585. 00000 6435. 00
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0900 619A003 10. 000 EACH| 385. 00000 3850. 00| 600. 00000 6000. 00| 600. 00000 6000. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0910 619A005 9. 000 EACH 710. 00000 6390. 00| 650. 00000 5850. 00| 650. 00000 5850. 00
36" Roadway Pipe End Treatnent, Cass 1 | | |
0920 619A006 1. 000 EACH| 910. 00000 910. 00| 700. 00000 700. 00| 700. 00000 700. 00
42" Roadway Pipe End Treatnment, Cass 1 | [ |
0930 619A007 2.000 EACH 1210. 00000 2420. 00| 1150. 00000 2300. 00| 1150. 00000 2300. 00
48" Roadway Pipe End Treatnent, Class 1 | | |
0940 619A008 1. 000 EACH| 1650. 00000 1650. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
54" Roadway Pipe End Treatnent, Cass 1 | | |
0950 619A009 2.000 EACH 1870. 00000 3740. 00| 1625. 00000 3250. 00| 1625. 00000 3250. 00
60" Roadway Pipe End Treatnent, Cass 1 | | |
0960 619A010 1. 000 EACH| 2200. 00000 2200. 00| 1875. 00000 1875. 00| 1875. 00000 1875. 00
66" Roadway Pipe End Treatnent, Cass 1 | | |
0970 619A060 1. 000 EACH| 4600. 00000 4600. 00| 2800. 00000 2800. 00| 2800. 00000 2800. 00
I I

66" Roadway Pipe End Treatnent, Cass 2 |
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TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, | NC

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0980 619A101 2.000 EACH 330. 00000 660. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0990 619A103 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
30" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

1000 619A209 1.000 EACH 3740. 00000 3740. 00| 2750. 00000 2750. 00| 2750. 00000 2750. 00
60" Roadway Pipe End Treatnent, Cass 1 | [ |
(Doubl e Line) | | |

1010 620A000 5.000 CUYD| 1000. 00000 5000. 00| 1000. 00000 5000. 00| 1000. 00000 5000. 00
M nor Structure Concrete | | |

1020 621A004 8.000 EACH 2500. 00000 20000. 00| 2500. 00000 20000. 00| 2500. 00000 20000. 00
Junction Boxes, Type 4 | | |

1030 621A005 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00| 1800. 00000 7200. 00
Junction Boxes, Type 1 | | |

1040 621A010 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00| 1800. 00000 7200. 00
Junction Boxes, Type 3 | | |

1050 621A016 1. 000 EACH| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
Junction Boxes, Type 4, 1P O 5 | | |

1060 621B004 12. 000 EACH| 800. 00000 9600. 00| 800. 00000 9600. 00| 800. 00000 9600. 00
Junction Box Units, Type 4 | | |

1070 621B005 1. 000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Junction Box Units, Type 1 | | |

1080 621C002 9. 000 EACH 2000. 00000 18000. 00| 2000. 00000 18000. 00| 2000. 00000 18000. 00
Inlets, Type C, PL O P3 | |

1090 621C003 2.000 EACH 10000. 00000 20000. 00| 10000. 00000 20000. 00| 10000. 00000 20000. 00
Inlets, Type CD | [ |

1100 621C004 3.000 EACH 4000. 00000 12000. 00| 4000. 00000 12000. 00| 4000. 00000 12000. 00
Inlets, Type GH | [ |

1110 621C006 1. 000 EACH| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
Inlets, Type KL | [ |

1120 6210020 6. 000 EACH 1800. 00000 10800. 00| 1800. 00000 10800. 00| 1800. 00000 10800. 00
Inlets, Type Y | [ |

1130 621C068 14. 000 EACH| 1800. 00000 25200. 00| 1800. 00000 25200. 00| 1800. 00000 25200. 00
Inlets, Type Y (Partial) | | |

1140 621D003 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00
Inlet Units, Type CD | | |

1150 621D004 4.000 EACH 750. 00000 3000. 00| 750. 00000 3000. 00| 750. 00000 3000. 00
Inlet Units, Type GH | | |

1160 621D006 3.000 EACH 750. 00000 2250. 00| 750. 00000 2250. 00| 750. 00000 2250. 00

I I

Inlet Units, Type KL |
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TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1170 621D019 37.000 EACH| 400. 00000 14800. 00| 400. 00000 14800. 00| 400. 00000 14800. 00
Inlet Units, Type Y | [ |

1180 621D022 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Inlet Units, Type C, P1 O P3 | [ |

1190 6211001 1.000 EACH 6000. 00000 6000. 00| 6000. 00000 6000. 00| 6000. 00000 6000. 00
Stilling Basins, Type 1 | [ |

1200 6211007 1.000 EACH 27500. 00000 27500. 00| 27500. 00000 27500. 00| 27500. 00000 27500. 00
Stilling Basins, Type 7 | [ |

1210 630A000 400. 000 LF | 13. 00000 5200. 00| 12. 65000 5060. 00| 12. 65000 5060. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

1220 6300003 8.000 EACH 900. 00000 7200. 00| 900. 00000 7200. 00| 900. 00000 7200. 00
Quardrail End Anchor, Type 13 | [ |

1230 6300070 10. 000 EACH| 1300. 00000 13000. 00| 1280. 00000 12800. 00| 1280. 00000 12800. 00
Quardrail End Anchor, Type 10 Series | [ |

1240 634A002 22207.000 LF | 8.10000 179876. 70| 7.20000 159890. 40| 6. 84000 151895. 88
Industrial Fence, 6 Feet High | [ |

1250 634D004 8.000 EACH| 700. 00000 5600. 00| 547. 35000 4378. 80| 520. 00000 4160. 00
Gate, 14 Feet Wde, Conplete Wth | [ |
Fittings (Wthout Barbed Wre) | | |

1260 640A014 3635.000 LF | 8. 00000 29080. 00| 36. 00000 130860. 00| 14. 90000 54161. 50
2 Inch Wl ded Steel Gas Line Laid | | |

1270 641A035 2040.000 LF | 12. 00000 24480. 00| 22.00000 44880. 00| 21. 00000 42840. 00
6 Inch D |I. Water Main Laid | [ |

1280 641A036 6.000 LF | 50. 00000 300. 00| 30. 00000 180. 00| 38. 00000 228.00
8 Inch D. |I. Water Main Laid | [ |

1290 641A038 1560. 000 LF | 22.00000 34320. 00| 36. 00000 56160. 00| 33. 50000 52260. 00
12 Inch D. |. Water Main Laid | [ |

1300 642A000 3.000 EACH 1000. 00000 3000. 00| 2105. 00000 6315. 00| 1900. 00000 5700. 00
Fi re Hydrant Reset | | |

1310 649A004 757.000 LF | 25. 00000 18925. 00| 90. 00000 68130. 00| 36. 00000 27252. 00
6 I nch Encasenent Pipe, Type 1 | | |
Install ation | [ |

1320 649A031 528.000 LF | 50. 00000 26400. 00| 127. 00000 67056. 00| 120. 00000 63360. 00
24 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |

1330 650B000 42963.000 CYIP| 1. 50000 64444, 50| 1. 50000 64444. 50| 2. 25000 96666. 75
Topsoi | From St ockpil es | | |

1340 652A050 52. 000 ACRE| 550. 00000 28600. 00| 550. 00000 28600. 00| 450. 00000 23400. 00
Seeding (M x 1A) | | |

1350 652A053 21.000 ACRE| 600. 00000 12600. 00| 600. 00000 12600. 00| 450. 00000 9450. 00

I I

Seeding (M x 1E) |
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TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

1360 652B050 52. 000 ACRE]| 400. 00000 20800. 00| 400. 00000 20800. 00| 375. 00000 19500. 00
Tenporary Seeding (M x 1AT) | [ |

1370 6520000 146. 000 ACRE| 40. 00000 5840. 00| 40. 00000 5840. 00| 50. 00000 7300. 00
Mowi ng | | |

1380 652D050 52. 000 ACRE]| 550. 00000 28600. 00| 550. 00000 28600. 00| 400. 00000 20800. 00
Seeding In Stubble (Mx 1A) | [ |

1390 654A000 12276. 000 SQYD| 3. 00000 36828. 00| 3. 00000 36828. 00| 3. 00000 36828. 00
Sol i d Soddi ng | [ |

1400 656A000 104. 000 ACRE| 325. 00000 33800. 00| 325. 00000 33800. 00| 450. 00000 46800. 00
Mul ching, Cass A Type 1 | [ |

1410 656A001 21. 000 ACRE| 400. 00000 8400. 00| 400. 00000 8400. 00| 450. 00000 9450. 00
Mul ching, Cass A Type 2 | [ |

1420 659A001 31380. 000 SQYD| 1. 40000 43932. 00| 1. 40000 43932. 00| 1. 50000 47070. 00
Erosi on Control Netting, Class B | [ |

1430 665F000 80. 000 EACH| 7.00000 560. 00| 6. 50000 520. 00| 10. 00000 800. 00
Hay Bal es | [ |

1440 665G000 480. 000 EACH| 1. 00000 480. 00| 7.00000 3360. 00| 4. 00000 1920. 00
Sand Bags | [ |

1450 6653000 6380. 000 LF | 4.00000 25520. 00| 3. 50000 22330. 00| 3. 50000 22330. 00
Silt Fence, Type A | [ |

1460 680A000 LUMP|  220000. 00000 220000. 00| 124000. 00000 124000. 00| 200000. 00000 200000. 00
Engi neering Control s | [ |

1470 701A028 5.000 M LE| 1400. 00000 7000. 00| 1370. 00000 6850. 00| 1370. 00000 6850. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [

1480 701A032 2.000 M LE| 1400. 00000 2800. 00| 1370. 00000 2740. 00| 1370. 00000 2740. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

1490 701A041 4.000 M LE| 1000. 00000 4000. 00| 915. 00000 3660. 00| 915. 00000 3660. 00
Broken White, Class 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

1500 701A048 3.000 M LE]| 1600. 00000 4800. 00| 1550. 00000 4650. 00| 1550. 00000 4650. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

1510 701B009 1100. 000 LF | 0. 80000 880. 00| 0. 72000 792. 00| 0. 72000 792.00
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |

1520 7010002 4.000 M LE| 400. 00000 1600. 00| 340. 00000 1360. 00| 340. 00000 1360. 00
Broken Tenporary Traffic Stripe (Paint) | [

1530 7010003 10. 000 M LE| 400. 00000 4000. 00| 380. 00000 3800. 00| 380. 00000 3800. 00

I I

Solid Tenporary Traffic Stripe (Paint)
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TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1540 703A002 272.000 SQFT| 3. 00000 816. 00| 2. 00000 544. 00| 2. 00000 544,00
Traffic Control Markings, Class 2, Type | [ |
A I I I

1550 703B002 68. 000 SQFT| 4. 00000 272. 00| 3. 00000 204. 00| 3. 00000 204. 00
Traffic Control Legends, dass 2, Type A | |

1560 705A013 49. 000 EACH| 5. 00000 245. 00| 4. 00000 196. 00| 4. 00000 196. 00
Pavenent Markers, Cass C, Type 2-A | | |

1570 705A030 12. 000 EACH| 11. 00000 132. 00| 10. 00000 120. 00| 10. 00000 120. 00
Paverent Markers, Class A-H Type 2-C | | |

1580 705A031 12. 000 EACH| 11. 00000 132. 00| 10. 00000 120. 00| 10. 00000 120. 00
Pavenent Markers, Cass A-H Type 1-A | | |

1590 705A037 88. 000 EACH| 11. 00000 968. 00| 10. 00000 880. 00| 10. 00000 880. 00
Pavenent Markers, Cass A-H Type 2-D | | |

1600 710A115 11. 000 SQFT| 25. 00000 275. 00| 22.50000 247. 50| 22. 50000 247.50
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |

1610 710B001 26.000 LF | 9. 00000 234. 00| 8. 00000 208. 00| 8. 00000 208. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

1620 713A000 25.000 LF | 95. 00000 2375. 00| 91. 00000 2275. 00| 91. 00000 2275. 00
Per manent Barri cades | | |

1630 724A000 7500. 000 LF | 6. 00000 45000. 00| 7.00000 52500. 00| 7.00000 52500. 00
Tenporary Asphalt [sland | | |

1640 726A000 900. 000 LF | 20. 00000 18000. 00| 40. 00000 36000. 00| 32. 00000 28800. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |

1650 726B000 900. 000 LF | 10. 00000 9000. 00| 40. 00000 36000. 00| 32. 00000 28800. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I

1660 740B000 928. 000 SQFT| 10. 00000 9280. 00| 9. 00000 8352. 00| 10. 00000 9280. 00
Construction Signs | | |

1670 740D000 155. 000 EACH| 55. 00000 8525. 00| 51. 00000 7905. 00| 35. 00000 5425. 00
Channel i zi ng Druns | [ |

1680 740E000 49. 000 EACH| 14. 00000 686. 00| 12. 00000 588. 00| 12. 00000 588. 00
Cones (36 Inches High) | | |

1690 740F002 36. 000 EACH| 450. 00000 16200. 00| 191. 00000 6876. 00| 475. 00000 17100. 00
Barri cades, Type |11 | | |

1700 7401 005 15. 000 EACH| 500. 00000 7500. 00| 848. 00000 12720. 00| 800. 00000 12000. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |
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TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 14003
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| W S. NEWELL, |NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1710 740MDO0O 49. 000 EACH 12. 00000 588. 00| 8. 00000 392. 00| 7. 00000 343.00
Wi ght For Cone | [ |
1720 999 000 5500. 000 HOUR| 0. 80000 4400. 00| 0. 80000 4400. 00| 0. 80000 4400. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 13, 858, 326. 85| $ 13, 860, 615. 08| $ 14,014, 020. 39
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 13, 858, 326. 85| $ 13, 860, 615. 08| $ 14,014, 020. 39




Cof ferdanms Or Sheeting And Shoring |
Li nndal e Rd. Sta. 33+43.00 |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 012 -13
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEVELL ROADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUVP| 1100000. 00000 1100000. 00| 500000. 00000 500000. 00| 750000. 00000 750000. 00
Clearing & Grubbing (Approximately 218 | [ |
Acres) | [ |
0020 205A001 1.000 EACH 1. 00000 1. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 1 [ |
0030 205A002 1.000 EACH 1. 00000 1. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 2 | [ |
0040 206B000 LUWP| 2500. 00000 2500. 00| 500. 00000 500. 00| 2500. 00000 2500. 00
Removal OF dd Box Cul vert Sta. 4470+75 | | |
0050 206C010 89. 000 SQYD| 5. 00000 445. 00| 5. 00000 445. 00| 10. 00000 890. 00
Rermovi ng Concrete Driveway | [ |
0060 206D0O00 1013.000 LF | 8. 00000 8104. 00| 2. 50000 2532. 50| 5. 30000 5368. 90
Removi ng Pi pe | [ |
0070 206D012 22.000 LF | 25. 00000 550. 00| 15. 00000 330. 00| 15. 00000 330. 00
Removi ng Rock Cul vert | [ |
0080 206E000 12. 000 EACH 150. 00000 1800. 00| 75. 00000 900. 00| 355. 00000 4260. 00
Renmovi ng Headwal | s | [ |
0090 210A000 2248895. 000 CYIP| 1. 54000 3463298. 30| 2.07000 4655212. 65| 2.00000 4497790. 00
Uncl assi fied Excavation [ |
0100 210A001 108304. 000 CYIP| 1. 20000 129964. 80| 2.07000 224189. 28| 1. 75000 189532. 00
Uncl assi fied Excavation (Speci al | [ |
Under cut ti ng) | |
0110 210D000 33940. 000 CYIP| 0. 01000 339. 40| 2.07000 70255. 80| 3. 00000 101820. 00
Borrow Excavati on | [ |
0120 214A000 16364. 000 CUYD| 8. 61000 140894. 04| 5. 00000 81820. 00| 12. 00000 196368. 00
Structure Excavation | | |
0130 214B001 3669. 000 CUYD| 23. 00000 84387. 00| 23. 50000 86221. 50| 25. 32000 92899. 08
Foundation Backfill, Commerci al | [ |
0140 215A000 1681. 000 CUYD| 20. 00000 33620. 00| 50. 00000 84050. 00| 15. 75000 26475. 75
Uncl assified Bridge Excavation | | |
0150 215B000 LUWP| 1000. 00000 1000. 00| 1. 00000 1. 00| 10500. 00000 10500. 00
Cof ferdanms Or Sheeting And Shoring | | |
US-78 EBL Sta, 48+00.00 | [ |
0160 215B001 LUMP| 1000. 00000 1000. 00| 1. 00000 1. 00| 2625. 00000 2625. 00
Cof f erdams O Sheeting And Shoring | [ |
US-78 WBL Sta. 47+81.00 | [ |
0170 215B002 LUWP| 1000. 00000 1000. 00| 1. 00000 1. 00| 2625. 00000 2625. 00
I I
| I



Super pave Bitumi nous Concrete Upper
11/2"
ESAL Range C

Bi nder Layer,
M X,

Max Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEWELL ROADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 230A000 278.000 RBST| 300. 00000 83400. 00| 360. 00000 100080. 00| 375. 00000 104250. 00
Roadbed Processing | [ |
0190 301A004 822.000 SYCP| 5. 70000 4685. 40| 4.10000 3370. 20| 6. 00000 4932. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thi ckness | | |
0200 301A012 53652. 000 SYCP| 4. 40000 236068. 80| 5. 10000 273625. 20| 5. 00000 268260. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0210 306EO000 1.000 EACH 6350. 00000 6350. 00| 6500. 00000 6500. 00| 7409. 91000 7409. 91
State Retained Portable Nuclear | [ |
Mbi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0220 327EO000 402.000 TON | 29. 70000 11939. 40| 29. 70000 11939. 40| 37.01000 14878. 02
Per meabl e Asphalt Treated Base | [ |
0230 401A000 37719. 000 SYCP| 0. 36000 13578. 84| 0. 36000 13578. 84| 0. 35000 13201. 65
Bi t um nous Treatnment A | [ |
0240 401B108 6901. 000 SYCP| 1. 50000 10351. 50| 1. 50000 10351. 50| 2.09000 14423. 09
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0250 405A000 3872.000 GAL | 1. 75000 6776. 00| 1. 75000 6776. 00| 0. 93000 3600. 96
Tack Coat | [ |
0260 410C000 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 3411. 14000 3411. 14
Contractor Retained Profilograph | | |
0270 424A240 2297.000 TON | 33. 30000 76490. 10| 33. 30000 76490. 10| 38. 39000 88181. 83
Super pave Bitum nous Concrete Wari ng | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 424A280 1876. 000 TON | 38. 15000 71569. 40| 38. 15000 71569. 40| 39. 65000 74383. 40
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0290 424B282 4157.000 TON | 30. 35000 126164. 95| 30. 35000 126164. 95| 32. 62000 135601. 34
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0300 424B293 192. 000 TON | 37.00000 7104. 00| 37.00000 7104. 00| 39. 11000 7509. 12
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0310 424B442 2378.000 TON | 30. 75000 73123. 50| 30. 75000 73123. 50| 30. 98000 73670. 44
I I I
I | I
I I I
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St eel Rei nforcenent For Bridge |
Superstructure Linndale Rd. |
Approxi mately 184300 Lbs |

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEWELL ROADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 424B453 2795.000 TON | 27. 00000 75465. 00| 27.00000 75465. 00| 30. 66000 85694. 70
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0330 424B582 223.000 TON | 35. 80000 7983. 40| 35. 80000 7983. 40| 37.67000 8400. 41
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0340 424C241 2337.000 TON | 29. 70000 69408. 90| 29. 70000 69408. 90| 35. 00000 81795. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0350 424C251 5841. 000 TON | 25. 65000 149821. 65| 25. 65000 149821. 65| 29. 03000 169564. 23
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2, Maxinmm | | |
Aggregate Size Mx, ESAL Range C | [ |
0360 424C281 8411.000 TON | 25. 60000 215321. 60| 25. 60000 215321. 60| 30. 46000 256199. 06
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | [ |
0370 424C291 615. 000 TON | 28. 75000 17681. 25| 28. 75000 17681. 25| 34. 08000 20959. 20
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size M x, ESAL Range E | [ |
0380 430B036 1000. 000 TNCP| 13. 40000 13400. 00| 14. 50000 14500. 00| 15. 05000 15050. 00
Aggregate Surfacing (AHD #4, #5, #6, #7,| [ |
#8, O #9) | [ |
0390 450B000 427.000 SQYD| 100. 00000 42700. 00| 60. 00000 25620. 00| 63. 00000 26901. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0400 502A001 281730.000 LB | 0. 46000 129595. 80| 0. 40000 112692. 00| 0. 53000 149316. 90
Steel Reinforcenent (G ade 60) | [ |
0410 502B000 LUMP| 65000. 00000 65000. 00| 70000. 00000 70000. 00| 89250. 00000 89250. 00
St eel Reinforcenent For Bridge | [ |
Superstructure US-78 EBL, Sta. 48+00.00 | | |
Approx. 167400 Lbs | [ |
0420 502B001 LUMP| 61000. 00000 61000. 00| 70000. 00000 70000. 00| 89250. 00000 89250. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure US-78 WBL, Sta. 47+81.00 | | |
Approx. 167000 Lbs | [ |
0430 502B002 LUMP| 67000. 00000 67000. 00| 77000. 00000 77000. 00| 99750. 00000 99750. 00
| |
I I
| |
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TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEWELL ROADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0440 505C000 1085. 000 LF | 22. 00000 23870. 00| 20. 00000 21700. 00| 21. 00000 22785. 00
Steel Piling (HP 10x42) | [ |
0450 505G002 32.000 EACH| 100. 00000 3200. 00| 100. 00000 3200. 00| 68. 25000 2184. 00
Pile Points (Type A 10") | [ |
0460 508A000 23218.000 LB | 2. 60000 60366. 80| 1. 70000 39470. 60| 2.10000 48757. 80
Structural Steel | [ |
0470 508B000 1.000 EACH 660000. 00000 660000. 00| 750000. 00000 750000. 00| 708750. 00000 708750. 00
Structural Steel Superstructure, 91'4 | [ |
15/ 16"-142' -130" Cont Spans 1-3, Linn. | [ |
Rd. , Approx 509100 Lbs(Spec Itenm | [ |
0480 510A000 1444. 000 CUYD| 260. 00000 375440. 00| 300. 00000 433200. 00| 210. 00000 303240. 00
Bridge Substructure Concrete, Class A | [ |
0490 510C051 LUMP|  300000. 00000 300000. 00| 240000. 00000 240000. 00| 236250. 00000 236250. 00
Bri dge Concrete Superstructure, US-78 | [ |
EBL Sta. 48+00.00 Approx. 667 Cu. Yds. | | |
0500 510C052 LUWMP|  260000. 00000 260000. 00| 240000. 00000 240000. 00| 236250. 00000 236250. 00
Bri dge Concrete Superstructure, US-78 | | |
WBL Sta. 47+81.00 Approx. 667 Cu. Yds. | [ |
0510 510C053 LUWP|  250000. 00000 250000. 00| 280000. 00000 280000. 00| 288750. 00000 288750. 00
Bri dge Concrete Superstructure, | [ |
Li nndale Rd. Sta. 33+43.00 Approx. 822 | | |
Cu. Yds. | [ |
0520 510E000 6927. 000 SQYD| 1. 70000 11775. 90| 1. 65000 11429. 55| 2.10000 14546. 70
G ooving Concrete Bridge Decks | [ |
0530 511A001 136. 000 EACH| 150. 00000 20400. 00| 150. 00000 20400. 00| 84. 00000 11424. 00
El astoneri c Bearings, Type 2 | [ |
0540 511A004 15. 000 EACH 540. 00000 8100. 00| 850. 00000 12750. 00| 682. 50000 10237. 50
El astoneri c Bearings, Type 4 | [ |
0550 511A005 5.000 EACH| 900. 00000 4500. 00| 1500. 00000 7500. 00| 1575. 00000 7875. 00
El astoneric Bearings, Type 5 | [ |
0560 513B017 7342.000 LF | 90. 00000 660780. 00| 120. 00000 881040. 00| 157. 50000 1156365. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type BT-72 (Specialty Item | | |
0570 530A001 2624.000 LF | 21. 00000 55104. 00| 20. 00000 52480. 00| 21. 88000 57413. 12
18" Roadway Pipe (Cass 3 RC) | | |
0580 530A002 668.000 LF | 32. 00000 21376. 00| 29. 00000 19372. 00| 28. 16000 18810. 88
24" Roadway Pipe (Class 3 RC) | | |
0590 530A004 1076. 000 LF | 50. 00000 53800. 00| 53. 00000 57028. 00| 47. 23000 50819. 48
36" Roadway Pipe (Class 3 RC) | | |
0600 530A024 240.000 LF | 40. 00000 9600. 00| 38. 50000 9240. 00| 38. 54000 9249. 60
I I I

24" Roadway Pipe (Class 5 RC.)
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TABULATI ON OF BI DS

Furni shing Base, Soil And Structure |
Laboratori es |

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEWELL ROADBUI LDERS, | NC. | RACON, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0610 530A026 300.000 LF | 66. 00000 19800. 00| 66. 50000 19950. 00| 61. 82000 18546. 00
36" Roadway Pipe (Class 5 R C.) | [ |

0620 530A030 396.000 LF | 161. 00000 63756. 00| 166. 00000 65736. 00| 151. 80000 60112. 80
60" Roadway Pipe (Class 5 R C.) | [ |

0630 530A031 392.000 LF | 203. 00000 79576. 00| 214. 00000 83888. 00| 197. 17000 77290. 64
66" Roadway Pipe (Class 5 R C.) | [ |

0640 530A201 612. 000 LF | 22. 00000 13464. 00| 25. 50000 15606. 00| 22.77000 13935. 24
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |

0650 530A202 156.000 LF | 24. 00000 3744. 00| 31. 00000 4836. 00| 25. 33000 3951. 48
24" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |

0660 530A368 488.000 LF | 125. 00000 61000. 00| 127. 00000 61976. 00| 122. 24000 59653. 12
54" Roadway Pipe, Cass C 1 Bedding | [ |
(dass 4 RC) | | |

0670 530A377 760.000 LF | 96. 00000 72960. 00| 96. 00000 72960. 00| 100. 09000 76068. 40
42" Roadway Pipe, Cass C 1 Bedding | | |
(Cass 5 RC.) | | |

0680 530A378 748.000 LF | 111. 00000 83028. 00| 115. 00000 86020. 00| 114. 92000 85960. 16
48" Roadway Pipe, Cass C 1 Bedding | [ |
(Gdass 5 RC) | | |

0690 530A380 1612. 000 LF | 171. 00000 275652. 00| 179. 00000 288548. 00| 183. 71000 296140. 52
60" Roadway Pipe, Cass C 1 Bedding | | |
(Cass 5 RC.) | | |

0700 530A381 464.000 LF | 220. 00000 102080. 00| 229. 00000 106256. 00| 228. 71000 106121. 44
66" Roadway Pipe, Cass C 1 Bedding | [ |
(Gdass 5 RC) | | |

0710 530A798 50. 000 LF | 40. 00000 2000. 00| 43. 00000 2150. 00| 34. 16000 1708. 00
15" Roadway Pipe (10 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |

0720 530A799 93.000 LF | 36. 00000 3348. 00| 27.00000 2511. 00| 27.17000 2526. 81
15" Roadway Pipe (12 Gauge C.C.S.) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |

0730 530A800 35.000 LF | 34. 00000 1190. 00| 23. 00000 805. 00| 17. 58000 615. 30
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |

0740 535A001 24.000 LF | 21. 00000 504. 00| 40. 00000 960. 00| 19. 20000 460. 80
18" Side Drain Pipe | [ |

0750 535A003 36.000 LF | 32. 00000 1152. 00| 60. 00000 2160. 00| 27.52000 990. 72
30" Side Drain Pipe | [ |

0760 600A000 LUMP| 1230000. 00000 1230000. 00| 660000. 00000 660000. 00| 1100000. 00000 1100000. 00
Mbbi |'i zati on | | |

0770 601A000 1.000 EACH 7500. 00000 7500. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00

| |
I I
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CALL ORDER . 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC | NEVELL ROADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0780 602A000 69. 000 EACH| 85. 00000 5865. 00| 80. 00000 5520. 00| 77.72000 5362. 68
R ght O Way Markers | [ |
0790 604A000 1915. 000 SQYD| 1. 75000 3351. 25| 1. 00000 1915. 00| 1. 16000 2221.40
Separative Geotextile [ |
0800 605A002 2324.000 LF | 6. 75000 15687. 00| 5. 00000 11620. 00| 8. 00000 18592. 00
Pavenment Edge Drain (Aggregate Filled | [ |
Under dr ai n) | | |
0810 606A005 1000. 000 LF | 9. 00000 9000. 00| 15. 00000 15000. 00| 8. 26000 8260. 00
6" Underdrain Pipe, Type 9 | | |
0820 6100001 19709. 000 TON | 18. 00000 354762. 00| 17.50000 344907. 50| 16. 75000 330125. 75
Loose Riprap, Cass 2 | | |
0830 6100002 3249. 000 TON | 21. 50000 69853. 50| 21. 00000 68229. 00| 21. 25000 69041. 25
Loose Riprap, Cass 3 | | |
0840 6100003 2080. 000 TON | 24.00000 49920. 00| 26. 00000 54080. 00| 29. 70000 61776. 00
Loose Riprap, Cass 4 | | |
0850 610D000 22145. 000 SQYD| 1. 35000 29895. 75| 1. 25000 27681. 25| 1. 25000 27681. 25
Filter Bl anket | [ |
0860 614A000 4182. 000 CUYD| 200. 00000 836400. 00| 195. 00000 815490. 00| 204. 75000 856264. 50
Sl ope Pavi ng | [ |
0870 614A001 484. 000 CUYD| 220. 00000 106480. 00| 245. 00000 118580. 00| 257. 25000 124509. 00
Sl ope Pavi ng (Under Bridges) | | |
0880 618B002 197. 000 SQYD| 35. 00000 6895. 00| 35. 00000 6895. 00| 36. 75000 7239. 75
Concrete Driveway, 6" Thick | | |
0890 619A002 11. 000 EACH| 550. 00000 6050. 00| 585. 00000 6435. 00| 614. 25000 6756. 75
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0900 619A003 10. 000 EACH| 600. 00000 6000. 00| 600. 00000 6000. 00| 630. 00000 6300. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0910 619A005 9. 000 EACH 900. 00000 8100. 00| 650. 00000 5850. 00| 682. 50000 6142. 50
36" Roadway Pipe End Treatnent, Cass 1 | | |
0920 619A006 1. 000 EACH| 1000. 00000 1000. 00| 700. 00000 700. 00| 735. 00000 735. 00
42" Roadway Pipe End Treatnment, Cass 1 | [ |
0930 619A007 2.000 EACH 1150. 00000 2300. 00| 1150. 00000 2300. 00| 1207. 50000 2415. 00
48" Roadway Pipe End Treatnent, Class 1 | | |
0940 619A008 1. 000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1575. 00000 1575. 00
54" Roadway Pipe End Treatnent, Cass 1 | | |
0950 619A009 2.000 EACH 1900. 00000 3800. 00| 1625. 00000 3250. 00| 1706. 32500 3412. 65
60" Roadway Pipe End Treatnent, Cass 1 | | |
0960 619A010 1. 000 EACH| 2000. 00000 2000. 00| 1875. 00000 1875. 00| 1968. 75000 1968. 75
66" Roadway Pipe End Treatnent, Cass 1 | | |
0970 619A060 1. 000 EACH| 2800. 00000 2800. 00| 2800. 00000 2800. 00| 2940. 00000 2940. 00
I I

66" Roadway Pipe End Treatnent, Cass 2 |
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CALL ORDER . 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC | NEVELL ROADBUI LDERS, | NC. | RACON, | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0980 619A101 2.000 EACH 550. 00000 1100. 00| 600. 00000 1200. 00| 630. 00000 1260. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0990 619A103 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 682. 50000 1365. 00
30" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

1000 619A209 1.000 EACH 3086. 00000 3086. 00| 2750. 00000 2750. 00| 2887. 50000 2887.50
60" Roadway Pipe End Treatnent, Cass 1 | [ |
(Doubl e Line) | | |

1010 620A000 5.000 CUYD| 700. 00000 3500. 00| 1000. 00000 5000. 00| 1050. 00000 5250. 00
M nor Structure Concrete | | |

1020 621A004 8.000 EACH 2800. 00000 22400. 00| 2500. 00000 20000. 00| 2625. 00000 21000. 00
Junction Boxes, Type 4 | | |

1030 621A005 4.000 EACH 1900. 00000 7600. 00| 1800. 00000 7200. 00| 1890. 00000 7560. 00
Junction Boxes, Type 1 | | |

1040 621A010 4.000 EACH 2000. 00000 8000. 00| 1800. 00000 7200. 00| 1890. 00000 7560. 00
Junction Boxes, Type 3 | | |

1050 621A016 1. 000 EACH| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 2625. 00000 2625. 00
Junction Boxes, Type 4, 1P O 5 | | |

1060 621B004 12. 000 EACH| 700. 00000 8400. 00| 800. 00000 9600. 00| 840. 00000 10080. 00
Junction Box Units, Type 4 | | |

1070 621B005 1. 000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 525. 00000 525. 00
Junction Box Units, Type 1 | | |

1080 621C002 9. 000 EACH 1800. 00000 16200. 00| 2000. 00000 18000. 00| 2100. 00000 18900. 00
Inlets, Type C, PL O P3 | |

1090 621C003 2.000 EACH 3540. 00000 7080. 00| 10000. 00000 20000. 00| 10500. 00000 21000. 00
Inlets, Type CD | [ |

1100 621C004 3.000 EACH 2500. 00000 7500. 00| 4000. 00000 12000. 00| 4200. 00000 12600. 00
Inlets, Type GH | [ |

1110 621C006 1. 000 EACH| 2500. 00000 2500. 00| 8000. 00000 8000. 00| 8400. 00000 8400. 00
Inlets, Type KL | [ |

1120 6210020 6. 000 EACH 1800. 00000 10800. 00| 1800. 00000 10800. 00| 1890. 00000 11340. 00
Inlets, Type Y | [ |

1130 621C068 14. 000 EACH| 1850. 00000 25900. 00| 1800. 00000 25200. 00| 1890. 00000 26460. 00
Inlets, Type Y (Partial) | | |

1140 621D003 2.000 EACH 600. 00000 1200. 00| 1000. 00000 2000. 00| 1050. 00000 2100. 00
Inlet Units, Type CD | | |

1150 621D004 4.000 EACH 750. 00000 3000. 00| 750. 00000 3000. 00| 787.50000 3150. 00
Inlet Units, Type GH | | |

1160 621D006 3.000 EACH 600. 00000 1800. 00| 750. 00000 2250. 00| 787.50000 2362. 50

I I

Inlet Units, Type KL |
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CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEWELL ROADBUI LDERS, | NC. | RACON, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1170 621D019 37.000 EACH 450. 00000 16650. 00| 400. 00000 14800. 00| 420. 00000 15540. 00
Inlet Units, Type Y | [ |

1180 621D022 2.000 EACH 450. 00000 900. 00| 500. 00000 1000. 00| 525. 00000 1050. 00
Inlet Units, Type C, P1 O P3 | [ |

1190 6211001 1.000 EACH 7000. 00000 7000. 00| 6000. 00000 6000. 00| 6300. 00000 6300. 00
Stilling Basins, Type 1 | [ |

1200 6211007 1.000 EACH 14000. 00000 14000. 00| 27500. 00000 27500. 00| 28875. 00000 28875. 00
Stilling Basins, Type 7 | [ |

1210 630A000 400. 000 LF | 12. 65000 5060. 00| 12. 65000 5060. 00| 13. 92000 5568. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

1220 6300003 8.000 EACH 900. 00000 7200. 00| 900. 00000 7200. 00| 990. 00000 7920. 00
Quardrail End Anchor, Type 13 | [ |

1230 6300070 10. 000 EACH| 1280. 00000 12800. 00| 1280. 00000 12800. 00| 1408. 00000 14080. 00
Quardrail End Anchor, Type 10 Series | [ |

1240 634A002 22207.000 LF | 6. 84000 151895. 88| 8. 10000 179876. 70| 8. 02000 178100. 14
Industrial Fence, 6 Feet High | [ |

1250 634D004 8.000 EACH| 520. 00000 4160. 00| 650. 00000 5200. 00| 610. 00000 4880. 00
Gate, 14 Feet Wde, Conplete Wth | [ |
Fittings (Wthout Barbed Wre) | | |

1260 640A014 3635.000 LF | 20. 00000 72700. 00| 55. 00000 199925. 00| 17. 46000 63467. 10
2 Inch Wl ded Steel Gas Line Laid | | |

1270 641A035 2040.000 LF | 20. 00000 40800. 00| 25. 00000 51000. 00| 19. 80000 40392. 00
6 Inch D |I. Water Main Laid | [ |

1280 641A036 6.000 LF | 100. 00000 600. 00| 75. 00000 450. 00| 22.00000 132. 00
8 Inch D. |I. Water Main Laid | [ |

1290 641A038 1560. 000 LF | 30. 00000 46800. 00| 35. 00000 54600. 00| 33. 00000 51480. 00
12 Inch D. |. Water Main Laid | [ |

1300 642A000 3.000 EACH 900. 00000 2700. 00| 2200. 00000 6600. 00| 2772. 00000 8316. 00
Fi re Hydrant Reset | | |

1310 649A004 757.000 LF | 30. 00000 22710. 00| 85. 00000 64345. 00| 29.70000 22482. 90
6 I nch Encasenent Pipe, Type 1 | | |
Install ation | [ |

1320 649A031 528.000 LF | 55. 00000 29040. 00| 145. 00000 76560. 00| 77.00000 40656. 00
24 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |

1330 650B000 42963.000 CYIP| 1. 40000 60148. 20| 1. 75000 75185. 25| 2.50000 107407. 50
Topsoi | From St ockpil es | | |

1340 652A050 52. 000 ACRE| 550. 00000 28600. 00| 700. 00000 36400. 00| 605. 00000 31460. 00
Seeding (M x 1A) | | |

1350 652A053 21.000 ACRE| 600. 00000 12600. 00| 950. 00000 19950. 00| 660. 00000 13860. 00

I I

Seeding (M x 1E) |
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CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEWELL ROADBUI LDERS, | NC. | RACON, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

1360 652B050 52. 000 ACRE]| 400. 00000 20800. 00| 300. 00000 15600. 00| 440. 00000 22880. 00
Tenporary Seeding (M x 1AT) | [ |

1370 6520000 146. 000 ACRE| 40. 00000 5840. 00| 30. 00000 4380. 00| 44.00000 6424. 00
Mowi ng | | |

1380 652D050 52. 000 ACRE]| 550. 00000 28600. 00| 100. 00000 5200. 00| 605. 00000 31460. 00
Seeding In Stubble (Mx 1A) | [ |

1390 654A000 12276. 000 SQYD| 3. 00000 36828. 00| 3. 00000 36828. 00| 3. 30000 40510. 80
Sol i d Soddi ng | [ |

1400 656A000 104. 000 ACRE| 325. 00000 33800. 00| 450. 00000 46800. 00| 357. 50000 37180. 00
Mul ching, Cass A Type 1 | [ |

1410 656A001 21. 000 ACRE| 400. 00000 8400. 00| 550. 00000 11550. 00| 440. 00000 9240. 00
Mul ching, Cass A Type 2 | [ |

1420 659A001 31380. 000 SQYD| 1. 40000 43932. 00| 1. 50000 47070. 00| 1. 54000 48325. 20
Erosi on Control Netting, Class B | [ |

1430 665F000 80. 000 EACH| 7.00000 560. 00| 10. 00000 800. 00| 5. 00000 400. 00
Hay Bal es | [ |

1440 665G000 480. 000 EACH| 7.00000 3360. 00| 3. 00000 1440. 00| 1. 00000 480. 00
Sand Bags | [ |

1450 6653000 6380. 000 LF | 3. 00000 19140. 00| 4. 60000 29348. 00| 1. 72000 10973. 60
Silt Fence, Type A | [ |

1460 680A000 LUMP|  165000. 00000 165000. 00| 225000. 00000 225000. 00 175000. 00000 175000. 00
Engi neering Control s | [ |

1470 701A028 5.000 M LE| 1370. 00000 6850. 00| 1370. 00000 6850. 00| 1507. 00000 7535. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [

1480 701A032 2.000 M LE| 1370. 00000 2740. 00| 1370. 00000 2740. 00| 1507. 00000 3014. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

1490 701A041 4.000 M LE| 915. 00000 3660. 00| 915. 00000 3660. 00| 1006. 50000 4026. 00
Broken White, Class 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

1500 701A048 3.000 M LE]| 1550. 00000 4650. 00| 1550. 00000 4650. 00| 1705. 00000 5115. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

1510 701B009 1100. 000 LF | 0. 72000 792. 00| 0. 72000 792. 00| 0. 80000 880. 00
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |

1520 7010002 4.000 M LE| 340. 00000 1360. 00| 340. 00000 1360. 00| 374. 00000 1496. 00
Broken Tenporary Traffic Stripe (Paint) | [

1530 7010003 10. 000 M LE| 380. 00000 3800. 00| 380. 00000 3800. 00| 418. 00000 4180. 00

I I

Solid Tenporary Traffic Stripe (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -22
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC. | NEVELL RQOADBUI LDERS, | NC. | RACON, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1540 703A002 272.000 SQFT| 2. 00000 544. 00| 2. 00000 544. 00| 2. 20000 598. 40
Traffic Control Markings, Class 2, Type | [ |
A I I I

1550 703B002 68. 000 SQFT| 3. 00000 204. 00| 3. 00000 204. 00| 3. 30000 224. 40
Traffic Control Legends, dass 2, Type A | |

1560 705A013 49. 000 EACH| 4. 00000 196. 00| 4. 00000 196. 00| 4. 40000 215. 60
Pavenent Markers, Cass C, Type 2-A | | |

1570 705A030 12. 000 EACH| 10. 00000 120. 00| 10. 00000 120. 00| 11. 00000 132. 00
Paverent Markers, Class A-H Type 2-C | | |

1580 705A031 12. 000 EACH| 10. 00000 120. 00| 10. 00000 120. 00| 11. 00000 132. 00
Pavenent Markers, Cass A-H Type 1-A | | |

1590 705A037 88. 000 EACH| 10. 00000 880. 00| 10. 00000 880. 00| 11. 00000 968. 00
Pavenent Markers, Cass A-H Type 2-D | | |

1600 710A115 11. 000 SQFT| 22. 50000 247. 50| 24.00000 264. 00| 17. 58000 193. 38
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |

1610 710B001 26.000 LF | 8. 00000 208. 00| 10. 50000 273. 00| 7.63000 198. 38
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

1620 713A000 25.000 LF | 91. 00000 2275. 00| 91. 00000 2275. 00| 100. 10000 2502. 50
Per manent Barri cades | | |

1630 724A000 7500. 000 LF | 5. 01000 37575. 00| 8. 50000 63750. 00| 5. 08000 38100. 00
Tenporary Asphalt [sland | | |

1640 726A000 900. 000 LF | 30. 00000 27000. 00| 30. 00000 27000. 00| 36. 33000 32697. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |

1650 726B000 900. 000 LF | 30. 00000 27000. 00| 50. 00000 45000. 00| 54. 26000 48834. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I

1660 740B000 928. 000 SQFT| 8. 00000 7424. 00| 13. 00000 12064. 00| 9. 00000 8352. 00
Construction Signs | | |

1670 740D000 155. 000 EACH| 48. 00000 7440. 00| 65. 00000 10075. 00| 45.52000 7055. 60
Channel i zi ng Druns | [ |

1680 740E000 49. 000 EACH| 11. 00000 539. 00| 20. 00000 980. 00| 10. 08000 493. 92
Cones (36 Inches High) | | |

1690 740F002 36. 000 EACH| 180. 00000 6480. 00| 275. 00000 9900. 00| 220. 00000 7920. 00
Barri cades, Type |11 | | |

1700 7401 005 15. 000 EACH| 300. 00000 4500. 00| 1000. 00000 15000. 00| 820. 00000 12300. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 012 -23
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 19991105012 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 10016 | (5) 14001 | (6) 18024
| JONES BROS., | NC | NEVELL ROADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1710 740MDO0O 49. 000 EACH 7.00000 343. 00| 10. 00000 490. 00| 1. 00000 49. 00
Wi ght For Cone | [ |
1720 999 000 5500. 000 HOUR| 0. 80000 4400. 00| 0. 80000 4400. 00| 0. 80000 4400. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 14,121, 247. 81| $ 15, 106, 081. 47| $ 15, 818, 813. 29
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 14,121, 247. 81| $ 15, 106, 081. 47| $ 15,818, 813. 29




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PACE : 021 -1
VENDOR RANKI NG
CALL ORDER : 021 CONTRACT I D : 19991105021 COUNTI ES : CALHOUN
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : MG 212(18)
for constructing the Planing, Resurfacing, and Traffic MG 52(30)

Stripe on SR #21 fromS. R #200 to S.R #9 in Piednont and
on S.R #74 (U S. #278) fromknp 253.674 to knp 257.272 at
the Cherokee County Line. Length - 5.125 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 454, 696. 01 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC. $ 464, 661. 89 102. 1917%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 021 -2
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 19991105021 COUNTI ES : CALHOUN
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 01018 | (2) 13022 |
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CQ., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o o m e o e e o e e e e e et o e e o o e e e e e e e e e e e e e e e e meee e —eeeao -

SECTI ON 0001 TOTAL

I I
0010 209A000 1.000 EACH 267.00000 267.00 75. 00000 75. 00|

I mproved Bitum nous Concrete Wearing |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |

|
Mai | box Reset, Single | | |
0020 306E000 1.000 EACH 6682. 00000 6682. 00| 6500. 00000 6500. 00|
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
(I'ncludes Disposal O Existing Device) | [ |
0030 401B100 33737.000 M2 | 1. 06000 35761. 22| 0. 62000 20916. 94|
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0040 405A000 9200.000 L | 0. 01000 92. 00| 0. 21000 1932. 00|
Tack Coat | [ |
0050 408A051 17314.000 M2 | 0. 60000 10388. 40| 1. 15000 19911. 10|
Pl ani ng Exi sting Pavenent | [ |
(Approximately O mm Thru 25 nmm Thi ck) | | |
0060 408A052 3583.000 M2 | 1. 73000 6198. 59| 2. 35000 8420. 05|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0070 408A053 5267.000 M2 | 1. 28000 6741. 76| 2. 40000 12640. 80|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | | |
0080 408A054 1317.000 M2 | 4.70000 6189. 90| 2. 60000 3424. 20|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 76 mm Thru 100 nmm Thi ck) | [ |
0090 408A055 817.000 M2 | 4. 50000 3676. 50| 2. 80000 2287. 60|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 101 mm Thru 125 mm Thi ck) | | |
0100 408A056 2093.000 M2 | 2.96000 6195. 28| 3. 00000 6279. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 126 mm Thru 150 mm Thi ck) | [ |
0110 408A057 439.000 M2 | 10. 27000 4508. 53| 3. 60000 1580. 40|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 151 mm Thru 175 mm Thi ck) | | |
0120 408A058 73.000 M2 | 19. 33000 1411. 09| 4.20000 306. 60|
Pl ani ng Exi sting Pavenent | | |
(Approximately 176 mm Thru 200 mm Thi ck) | [ |
0130 429A240 2840. 000 MION| 34. 72000 98604. 80| 33. 65000 95566. 00|
| I
I I
| I



CALL ORDER

: 021
LETTI NG DATE :

11/05/99 10: 00 AM

SET- ASI DE :

CONTRACT ID :
DI STRI CT :

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

19991105021
04

COUNTI ES :

DATE :
PAGE :

11/ 09/ 99
021 -3

CALHOUN

| (1) 01018
| APAC- ALABAMA,

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

0140 429A246 50. 000 MIQN|
I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range (|

0150 429A249 55.000 MIQN|
I mproved Bitum nous Concrete Wearing |
Surface Layer, Wdening, 12.5 mm
Maxi mum Aggregate Size M x, ESAL Range (|

0160 429B241 5315. 000 MIQN|
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |

0170 429B245 75.000 Mroy
I mproved Bitum nous Concrete Binder |
Layer, Patching, 25.0 nm Maxi num |
Aggregate Size Mx, ESAL Range C |

0180 429B249 1150. 000 Mroy|
I mproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 mm Maxi nrum |
Aggregate Size Mx, ESAL Range C |

0190 430B043 525.000 Mroy
Aggregate Surfacing (25.0 nmm Down, |
Crusher Run)

0200 600A000
Mobi | i zati on

0210 701A028
Solid Wite,
Stripe (1.5 mm Thick) (150 mm W de)

0220 701A032 1.000 KM
Solid Yellow, Cass 2, Type A Traffic
Stripe (1.5 mm Thi ck) (150 nm W de)

0230 701A037 6.000 KM
Solid Yellow, Cass 2, Type A Traffic
Stripe (2.3 mm Thick) (150 mm W de)

9.000 KM |
I

I

I

I

I

I

|

0240 701A038 4.000 KM |
I

I

I

I

I

I

I

I

Class 2, Type A Traffic

Broken Yellow, Cdass 2, Type A Traffic
Stripe (2.3 mm Thick) (150 nm W de)
0250 701A041 2.000 KM
Broken White, Class 2, Type A Traffic
Stripe (2.3 mm Thick) (150 mm W de)
0260 701B006 55.000 M
Dotted Class 2, Type A Traffic Stripe
(2.3 mm Thick) (150 mm W de)

UNI'T PRI CE

| (2) 13022
I NC.

UNIT PRI CE

43. 37000 2168. 50 55. 00000

41.84000 2301. 20 66. 00000

27. 03000 143664. 45 28.10000

68. 23000 5117. 25 72. 00000

43. 65000 50197. 50 31. 40000

17. 84000 9366. 00 16. 80000

5900. 00000 5900. 00 33775. 00000

893. 55000 8041. 95 851. 00000

893. 55000 893. 55 851. 00000

1011. 15000 6066. 90 963. 00000

596. 40000 2385. 60 568. 00000

2
4
2
5
0
0
9
5
9
6
596. 40000 1192. 80 568. 00000
2.48000 136. 4

0

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
[ 2. 36000
|

I

AMOUNT

| MCCARTNEY CONSTRUCTI ON CO. ,

2750. 00|

3630.

149351.

5400.

36110.

8820.

33775.
7659.

851.

5778.

2272.

1136.

129.

0
5
0
0
0
0
0
0
0
0
0
8

|
I
|
0l
|
I
|
I

0

|
I
|
0l

|
I
|
0l
|
I

|
0l

0
0

0
0
0
0

|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0l
|
I

UNIT PRI CE



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 021 -4

CALL ORDER : 021 CONTRACT I D : 19991105021 COUNTI ES : CALHOUN
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 01018 | (2) 13022 |
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0270 701C000 15.000 KM | 207. 90000 3118. 50| 198. 00000 2970. 00|
Broken Tenporary Traffic Stripe | [ |
0280 701C001 21.000 KM | 235. 20000 4939. 20| 224. 00000 4704. 00|
Solid Tenporary Traffic Stripe | [ |
0290 703A002 165.000 M2 | 21. 00000 3465. 00| 20. 00000 3300. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0300 703D001 45.000 M2 | 14. 70000 661. 50| 14. 00000 630. 00|
Tenporary Traffic Control Markings | | |
0310 705A000 20.000 EACH 3. 88000 77.60]| 3. 70000 74. 00|
Pavenent Markers, Class A Type 1-A | | |
0320 705A001 110. 000 EACH 3. 88000 426. 80| 3. 70000 407. 00|
Pavenent Markers, Class A Type 1-B | | |
0330 705A004 66. 000 EACH| 4.10000 270. 60| 3. 90000 257. 40|
Paverent Markers, Class A, Type 2-C | | |
0340 705A005 265. 000 EACH 4.10000 1086. 50| 3. 90000 1033. 50|
Pavenent Markers, Cass A Type 2-D | | |
0350 740B000 108.000 M2 | 62. 33000 6731. 64| 98. 00000 10584. 00|
Construction Signs | | |
0360 740E000 150. 000 EACH| 6. 85000 1027. 50| 5. 00000 750. 00|
Cones (900 nmm Hi gh) | | |
0370 740MD0OO 150. 000 EACH| 3. 40000 510. 00| 3. 00000 450. 00|
Bal | ast For Cone | | |
0380 7400000 2.000 EACH 2272. 00000 4544, 00| 500. 00000 1000. 00|
Pil ot Car | [ |
0390 741C010 2.000 EACH 1844. 00000 3688. 00| 500. 00000 1000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 454, 696. 01| $ 464, 661. 89|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 454, 696. 01| $ 464, 661. 89|




11/ 09/ 99

CALL ORDER
LETTI NG DATE :

022

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

CONTRACT DESCRI PTI ON :
for constructing the Gade, Drain, Pave, Traffic Stripe,

Bri dge Cul vert

of CR #41/C.R #326 to C R #76 in Fyffe.

km

SET- ASI DE :

CONTRACT ID :
11/05/99 10:00 AM DI STRI CT :
CONTRACT TI ME :

PAGE : 022 -1
VENDOR RANKI NG

19991105022 COUNTI ES : DEKALB
01
285 Wor ki ng Days (avai |l abl e days)

PROJECT(S) : STPAA-275(16)

Extensions & Signing on S.R #75 fromsouth
Length - 3.100

RANK

VENDCR NO. / NAME

VWH TAKER CONTRACTI NG CORPORATI ON

JACKSON PAVI NG & CONSTRUCTI ON, | NC.

APAC- ALABAMA, | NC.
RACON, | NC.

R E. GRILLS CONSTRUCTION CO., | NC.

TOTAL % OVER
BI D LOWBI D
$ 2,455,928.02 100. 0000%
$ 2,847,852.54 115. 9583%
$ 2,871,891.24 116. 9371%
$ 3,182, 469. 24 129. 5831%
$ 3,638,011.15 148. 1318%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -2
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (1) 23009 | (2) 10011 | (3) 01018
| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 ROADWAY
I I I
0010 201A000 LUWP| 77778. 00000 77778.00] 170507. 00000 170507. 00| 148113. 69000 148113. 69
Clearing & Grubbing (Approximately 16.6 | [ |
Hect ar es) | [ |
0020 204A000 1.000 EACH 800. 00000 800. 00| 1138. 00000 1138. 00| 387.92000 387.92
Cl osing Water Well | [ |
0050 205A003 1.000 EACH 2000. 00000 2000. 00| 1000. 00000 1000. 00| 645. 38000 645. 38
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 1200. 00000 1200. 00| 1000. 00000 1000. 00| 645. 38000 645. 38
Removal OF Structures, Structure No. 4 | [ |
0080 206C010 158.000 M2 | 7.90000 1248. 20| 10. 00000 1580. 00| 3. 66000 578. 28
Rermovi ng Concrete Driveway | [ |
0090 206C017 82.000 M2 | 3. 02000 247. 64| 8. 00000 656. 00| 6. 30000 516. 60
Removi ng Concrete Pad | [ |
0100 206D0O00 133.000 M | 16. 48000 2191. 84| 21. 15000 2812. 95| 12. 37000 1645. 21
Removi ng Pi pe | [ |
0110 206EO000 12. 000 CH| 150. 00000 1800. 00| 300. 00000 3600. 00| 83. 68000 1004. 16
Renmovi ng Headwal | s | [ |
0120 210A000 58013. 000 M3 | 2.98000 172878. 74| 3. 95000 229151. 35| 4.82000 279622. 66
Uncl assi fied Excavation | [ |
0130 210D000 12641.000 M | 6. 60000 83430. 60| 6. 20000 78374. 20| 6. 48000 81913. 68
Borr ow Excavati on | [ |
0140 214A000 2025.000 M3 | 8. 50000 17212. 50| 11. 00000 22275. 00| 5. 92000 11988. 00
Structure Excavation | [ |
0150 214B000 530.000 M3 | 5. 00000 2650. 00| 8. 00000 4240. 00| 6. 54000 3466. 20
Foundati on Backfill, Local | [ |
0160 214B001 57.000 M3 | 15. 00000 855. 00| 25. 00000 1425. 00| 19. 33000 1101. 81
Foundati on Backfill, Commerci al | [ |
0170 230A000 31.000 MRBS| 1028. 22000 31874. 82| 900. 00000 27900. 00| 686. 22000 21272.82
Roadbed Processing | [ |
0180 301A012 51372.000 M2 | 4.12000 211652. 64| 5. 50000 282546. 00| 4.62000 237338. 64
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0190 401A000 46393.000 M2 | 0. 32000 14845. 76| 0. 38000 17629. 34| 0. 46000 21340. 78
Bi t um nous Treatnment A | | |
0200 401B108 13417.000 M2 | 1. 26000 16905. 42| 1. 29000 17307. 93] 1. 32000 17710. 44
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | [ |
0210 405A000 10855.000 L | 0. 25000 2713. 75| 0. 24000 2605. 20| 0. 38000 4124. 90
| | I

Tack Coat



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0220 408A052 1440.000 M2 | 1. 25000 1800. 00
Pl ani ng Exi sting Pavenent |
(Approximately 26 mm Thru 50 mm Thi ck) |
0230 410B000 1. 000 EACH| 2000. 00000 2000. 00
State Furnished Profil ograph |
0240 429A240 3852. 000 Mron| 31. 25000 120375. 00
I nproved Bitumi nous Concrete \Waring |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |
0250 429A247 500. 000 MTON| 31. 25000 15625. 00
I nproved Bitumi nous Concrete \Waring |
Surface Layer, Leveling, 19.0 nm |
Maxi mum Aggregate Size M x, ESAL Range C|
0260 429B241 10130. 000 MION| 25. 38000 257099. 40
I nproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |
0270 429B249 85. 000 MION 30. 38000 2582. 30
I nproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 nm Maxi mum |

| 4.99000 7185. 60| 3. 14000 4521. 60
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
Aggregate Size M x, ESAL Range C | |
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

1210. 33000 1210. 33 1258. 95000 1258. 95
36. 00000 138672. 00 43. 15000 166213. 80

28. 00000 14000. 00 41. 57000 20785. 00

25. 00000 253250. 00 31. 16000 315650. 80

25. 86000 2198. 10 44. 25000 3761. 25

0280 429C241 10330. 000 MION| 25. 38000 262175. 40
I nproved Bitum nous Concrete Base Layer, |
37.5 mm Maxi mum Aggregate Size M X, |

25. 00000 258250.

ESAL Range C |

0290 430B035 3000. 000 Mron| 12. 50000 37500. 00
Aggregat e Surfacing (ALDOT #467, #410
Modi fied, O #57)

0300 502A000 36390. 000 KG
St eel Rei nforcenent

0310 524B011 326.000 MB
Cul vert Concrete Extension (Cast In
Pl ace)

0320 530A001 84. 000
450 mm Roadway Pipe (Class 3 R C)

0330 530A002 220. 000
600 nm Roadway Pipe (Cass 3 RC)

0340 530A004 6. 000
900 nm Roadway Pipe (Cass 3 RC)

0350 530A005 82. 000
1050 nm Roadway Pipe (Cass 3 RC.)

13. 57000 40710. 00

1.16000 42212. 40 1.10000 40029. 1. 18000 42940. 20

367. 50000 119805. 00 350. 00000 114100. 375. 94000 122556. 44

75. 44000 6336. 100. 93000 8478. 12

129. 50000 28490. 00 113. 68000 250009. 102. 15000 22473. 00

248. 97000 1493. 82 260. 97000 1565.

3
0
0
0
1
0

12. 92000 38760. 00
0
0
9
6
8 184. 74000 1108. 44
5

0
0
6
0
2
4

= £ £ £

275. 52000 22592. 64 229. 47000 18816.

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
i
0| 30. 46000 314651. 80

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
| 224. 13000 18378. 66
I

I
|
I
|
I
i
| 98. 70000 8290. 80
I
|
I
|
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -4
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

900 mm Roadway Pi pe End Treatnment,
Class 2

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0360 530A006 32.000 M | 397. 43000 12717. 76| 281. 37000 9003. 84| 287. 44000 9198. 08
1200 mm Roadway Pipe (Class 3 R C.) | [ |

0370 530A008 32.000 M | 491. 80000 15737. 60| 391. 00000 12512. 00| 412. 93000 13213. 76
1500 mm Roadway Pipe (Class 3 R C.) | [ |

0380 533A098 257.000 M | 88. 50000 22744.50| 63. 68000 16365. 76| 72.92000 18740. 44
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |

0390 533A100 148.000 M | 142. 68000 21116. 64| 120. 22000 17792. 56| 121. 56000 17990. 88
750 mm Storm Sewer Pipe (Class 3 RC) | [ |

0400 535A001 310.000 M | 87. 00000 26970. 00| 101. 24000 31384. 40| 73.52000 22791. 20
450 mm Si de Drain Pipe | [ |

0410 535A002 11.000 M | 124. 00000 1364. 00| 170. 00000 1870. 00| 110. 72000 1217.92
600 nm Side Drain Pipe | [ |

0420 600A000 LUMP| 78500. 00000 78500. 00 170000. 00000 170000. 00| 152307.14000 152307. 14
Mobi | i zat i on | [ |

0430 601A000 1.000 EACH 2000. 00000 2000. 00| 8500. 00000 8500. 00| 7356. 84000 7356. 84
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0440 602A000 62. 000 EACH| 85. 00000 5270. 00| 106. 28000 6589. 36| 102. 04000 6326. 48
Ri ght O Way Markers | | |

0450 602B000 1.000 EACH 85. 00000 85. 00| 135. 00000 135. 00| 112. 25000 112. 25
Land Survey Markers | | |

0460 603A002 1.000 EACH 16000. 00000 16000. 00| 23798. 66000 23798. 66| 14311. 52000 14311. 52
Furni shing Type 3 Field Ofice | [ |

0470 606A000 600.000 M | 6. 50000 3900. 00| 22.00000 13200. 00| 21.13000 12678. 00
150 mm Underdrai n Pipe | | |

0480 610C001 8075. 000 MION| 16. 18000 130653. 50| 17. 37000 140262. 75| 16. 64000 134368. 00
Loose Riprap, Cass 2 | | |

0490 610D000 4952.000 M2 | 2.22000 10993. 44| 3. 00000 14856. 00| 2.23000 11042. 96
Filter Bl anket | [ |

0500 614A000 3.000 M3 | 265. 00000 795. 00| 327. 00000 981. 00| 734.74000 2204. 22
Sl ope Pavi ng | [ |

0510 618B003 261.000 M2 | 35. 86000 9359. 46| 38. 00000 9918. 00| 44.12000 11515. 32
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |

0520 619A002 11. 000 EACH 585. 00000 6435. 00| 450. 00000 4950. 00| 414. 07000 4554. 77
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

0530 619A003 10. 000 EACH 685. 00000 6850. 00| 550. 00000 5500. 00| 476. 95000 4769. 50
600 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0540 619A055 1.000 EACH 1523. 00000 1523. 00| 1200. 00000 1200. 00| 1456. 84000 1456. 84

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -5
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 23009 | (2) 10011 | (3) 01018
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0550 619A056 5.000 EACH 1875. 00000 9375. 00| 1800. 00000 9000. 00| 1519. 37000 7596. 85
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |

0560 619A059 1.000 EACH 2748. 00000 2748. 00| 3000. 00000 3000. 00| 2618. 95000 2618. 95
1500 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |

0570 619A101 50. 000 EACH| 525. 00000 26250. 00| 450. 00000 22500. 00| 414. 02000 20701. 00
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |

0580 619A102 2.000 EACH 600. 00000 1200. 00| 550. 00000 1100. 00| 477. 37000 954. 74
600 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |

0590 620A000 1.000 M | 1050. 00000 1050. 00| 800. 00000 800. 00| 560. 00000 560. 00
M nor Structure Concrete | [ |

0600 621A000 2.000 EACH 1400. 00000 2800. 00| 1680. 00000 3360. 00| 1318. 42000 2636. 84
Junction Boxes, Type 1, 1P O 5 | [ |

0610 621A022 9. 000 EACH| 2100. 00000 18900. 00| 1880. 00000 16920. 00| 1672. 75000 15054. 75
Juncti on Boxes, Type 1 (Modified) | [ |

0620 621A034 1.000 EACH 2875. 00000 2875. 00| 2600. 00000 2600. 00| 1907. 37000 1907. 37
Juncti on Boxes, Type 4 (Modified) | [ |

0630 621B000 1.000 EACH 400. 00000 400. 00| 1900. 00000 1900. 00| 473. 68000 473. 68
Junction Box Units, Type 1, 1P O 5 | [ |

0640 621C002 1.000 EACH 1600. 00000 1600. 00| 1650. 00000 1650. 00| 1592. 63000 1592. 63
Inlets, Type C, PL O P3 | [ |

0650 621C006 1.000 EACH 3917. 00000 3917. 00| 3500. 00000 3500. 00| 4760. 00000 4760. 00
Inlets, Type KL | [ |

0660 621C015 7.000 EACH 1738. 00000 12166. 00| 2000. 00000 14000. 00| 1530. 08000 10710. 56
Inlets, Type S1 O S3 (1 Wng) | [ |

0670 621C016 1.000 EACH 1625. 00000 1625. 00| 2500. 00000 2500. 00| 1901. 05000 1901. 05
Inlets, Type S2 O S4 (1 Wng) | [ |

0680 621D006 1.000 EACH 400. 00000 400. 00| 600. 00000 600. 00| 655. 79000 655. 79
Inlet Units, Type KL | [ |

0690 621D015 2.000 EACH 300. 00000 600. 00| 500. 00000 1000. 00| 316. 84000 633. 68
Inlet Units, Type S1 O S3 | [ |

0700 621D016 1.000 EACH 400. 00000 400. 00| 500. 00000 500. 00| 315. 79000 315.79
Inlet Units, Type S2 O 4 | [ |

0710 6211001 1.000 EACH 11342. 00000 11342. 00| 10700. 00000 10700. 00| 11493. 02000 11493. 02
Stilling Basins, Type 1 | [ |

0720 6211003 1.000 EACH 13020. 00000 13020. 00| 12400. 00000 12400. 00| 13319. 01000 13319. 01
Stilling Basins, Type 3 | [ |

0730 6211005 1.000 EACH 15488. 00000 15488. 00| 14750. 00000 14750. 00| 15843. 18000 15843. 18
Stilling Basins, Type 5 | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -6
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0740 623A000 92.000 M | 52. 50000 4830. 00| 50. 00000 4600. 00| 76. 73000 7059. 16
Concrete Cutter | [ |

0750 623C000 559.000 M | 28. 25000 15791. 75| 50. 00000 27950. 00| 43.18000 24137. 62
Conbi nation Curb & CGutter, Type C | [ |

0760 630A000 69.000 M | 72.50000 5002. 50| 72. 00000 4968. 00| 70. 41000 4858. 29
Steel Beam Guardrail, Cass A Type 1 | [ |

0770 630C070 8.000 EACH| 1470. 00000 11760. 00| 1425. 00000 11400. 00| 1428. 57000 11428. 56
Quardrail End Anchor, Type 10 Series | [ |

0780 637A001 2170.000 M | 15. 00000 32550. 00| 5. 00000 10850. 00| 11. 86000 25736. 20
Fence Reset (Includes Al Types) | [ |

0790 650B000 14768. 000 M3 | 2. 85000 42088. 80| 3. 88000 57299. 84| 3. 32000 49029. 76
Topsoi | From St ockpil es | [ |

0800 652A050 7.000 HA | 1483. 00000 10381. 00| 1300. 00000 9100. 00| 1342. 86000 9400. 02
Seeding (M x 1A) | [ |

0810 652A053 1.000 HA | 1483. 00000 1483. 00| 1300. 00000 1300. 00| 1342. 86000 1342. 86
Seeding (M x 1E) | [

0820 652B050 7.000 HA | 1112. 00000 7784. 00| 900. 00000 6300. 00| 939. 80000 6578. 60
Tenporary Seeding (M x 1AT) | [ |

0830 652C000 14.000 HA | 99. 00000 1386. 00| 92. 00000 1288. 00| 93. 88000 1314. 32
Mowi ng | | |

0840 652D050 7.000 HA | 1483. 00000 10381. 00| 1400. 00000 9800. 00| 1477. 55000 10342. 85
Seeding In Stubble (Mx 1A) | [ |

0850 654A001 2934.000 M | 3. 90000 11442. 60| 3. 30000 9682. 20| 3. 22000 9447. 48
Sol i d Soddi ng (Bernuda) | [ |

0860 656A000 14.000 HA | 741. 00000 10374. 00| 1000. 00000 14000. 00| 1074. 11000 15037. 54
Mul ching, Cass A Type 1 | [ |

0870 659A000 2934.000 M | 1. 95000 5721. 30| 2.20000 6454. 80| 2.15000 6308. 10
Erosion Control Netting, Class A | [ |

0880 665F000 2775. 000 CH| 4.75000 13181. 25| 4. 00000 11100. 00| 4. 63000 12848. 25
Hay Bal es | | |

0890 665G000 240. 000 CH| 1. 00000 240. 00| 7.00000 1680. 00| 5. 31000 1274. 40
Sand Bags | | |

0900 6651 000 500. 000 ON| 18. 00000 9000. 00| 17. 37000 8685. 00| 16. 90000 8450. 00
Tenporary Riprap, Cass 2 | [ |

0910 665J000 4230.000 M | 13. 12000 55497. 60| 13. 60000 57528. 00| 8. 63000 36504. 90
Silt Fence, Type A | [ |

0920 665K000 2040.000 M8 | 5. 25000 10710. 00| 8. 00000 16320. 00| 6. 13000 12505. 20
Dr ai nage Sunp Excavation | [

0930 666A001 14.000 HA | 99. 00000 1386. 00| 28. 00000 392. 00| 26. 86000 376.04
Pest Control Treatnent | [

0940 680A000 LUWP| 38000. 00000 38000. 00| 78750. 00000 78750. 00| 58673. 47000 58673. 47

| | |

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -7
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0950 701A028 7.000 KM | 885. 53000 6198. 71| 885. 53000 6198. 71| 903. 60000 6325. 20
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nm Thick) (150 nm W de) | [ |
0960 701A037 7.000 KM | 953. 21000 6672. 47| 963. 21000 6742. 47| 982. 65000 6878. 55
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0970 701A041 6.000 KM | 466. 25000 2797. 50| 466. 25000 2797. 50| 475. 77000 2854. 62
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |
0980 701A046 6.000 KM | 466. 25000 2797. 50| 466. 25000 2797. 50| 475. 77000 2854. 62
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I
0990 701E001 26040.000 M | 0. 23000 5989. 20| 0. 23000 5989. 20| 0. 24000 6249. 60
Solid Tenporary Traffic Stripe (Paint) | [ |
1000 701EO011 12000.000 M | 0. 22000 2640. 00| 0. 22000 2640. 00| 0. 22000 2640. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
1010 703A002 115.000 M2 | 24. 75000 2846. 25| 24. 75000 2846. 25| 25. 26000 2904. 90
Traffic Control Markings, Cass 2, Type | [ |
A | | |
1020 703B002 9.000 M | 30. 18000 271. 62| 30. 18000 271. 62| 30. 80000 277.20
Traffic Control Legends, dass 2, Type A [ |
1030 703D002 123.000 M2 | 16. 15000 1986. 45| 16. 15000 1986. 45| 16. 48000 2027.04
Tenporary Traffic Control Markings | [ |
(Pai nt) I I I
1040 705A030 56. 000 EACH| 4. 25000 238. 00| 4. 25000 238. 00| 4.34000 243. 04
Paverent Markers, Class A-H Type 2-C | | |
1050 705A031 288. 000 EACH 4. 25000 1224. 00| 4. 25000 1224. 00| 4. 34000 1249. 92
Pavenent Markers, Cass A-H Type 1-A | | |
1060 705A032 183. 000 EACH| 4. 25000 777. 75| 4. 25000 777. 75| 4. 34000 794. 22
Pavenent Markers, Cass A-H Type 1-B | | |
1070 705A037 232. 000 EACH 4. 25000 986. 00| 4. 25000 986. 00| 4.34000 1006. 88
Pavenent Markers, Cass A-H Type 2-D | | |
1080 705A038 92. 000 EACH 4. 25000 391. 00| 4. 25000 391. 00| 4. 34000 399. 28
Pavenent Markers, Cass A-H Type 2-E | | |
1090 710A115 23.000 M2 | 206. 00000 4738. 00| 184. 00000 4232. 00| 357. 14000 8214. 22
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 [ |
MM Thick(Ty Il or Ty IV Background) [ |
20| 24. 15000 3864. 00| 27.55000 4408. 00
I I
| |

|
I
1100 710B001 160.000 M | 27.12000 4339.
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -8
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 23009 | (2) 10011 | (3) 01018
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1110 740B000 52.000 M | 108. 00000 5616. 00| 140. 00000 7280. 00| 136. 94000 7120. 88
Construction Signs | [ |
1120 740D000 522.000 EACH 40. 00000 20880. 00| 58. 00000 30276. 00| 15. 21000 7939. 62
Channel i zi ng Druns | [ |
1130 740E000 50. 000 EACH| 12. 00000 600. 00| 2. 30000 115. 00| 5. 52000 276.00
Cones (900 mm Hi gh) | [ |
1140 740F002 23.000 EACH 450. 00000 10350. 00| 460. 00000 10580. 00| 228. 15000 5247. 45
Barri cades, Type 111 | [ |
1150 7401 005 14.000 EACH 575. 00000 8050. 00| 585. 00000 8190. 00| 783. 31000 10966. 34
Warni ng Lights, Type B (Detachabl e Head) | [ |
1160 740MDOO 50. 000 EACH| 8. 00000 400. 00| 1. 00000 50. 00| 1. 24000 62. 00
Bal | ast For Cone | [ |
1170 7410010 1.000 EACH 2650. 00000 2650. 00| 1200. 00000 1200. 00| 1508. 42000 1508. 42
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 2,455,928. 02| $ 2,847,852 54| $ 2,871,891.24
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,455,928. 02| $ 2,847,852. 54| $ 2,871,891.24




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 022 -9
TABULATI ON OF BI DS
CALL ORDER . 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 01
SET- ASI DE :
| (4) 18024 | (5) 07003 |
| RACON, | NC. | R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 ROADWAY
I I I
0010 201A000 LUWP| 75000. 00000 75000. 00| 95000. 00000 95000. 00|
Clearing & Grubbing (Approximately 16.6 | | |
Hect ar es) | [ |
0020 204A000 1.000 EACH 500. 00000 500. 00| 2000. 00000 2000. 00|
Closing Water Well | [ |
0050 205A003 1.000 EACH 4000. 00000 4000. 00| 6500. 00000 6500. 00|
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 1000. 00000 1000. 00| 6500. 00000 6500. 00|
Removal OF Structures, Structure No. 4 | [ |
0080 206C010 158.000 M2 | 27. 75000 4384. 50| 8. 00000 1264. 00|
Renovi ng Concrete Driveway | [ |
0090 206C017 82.000 M2 | 28. 20000 2312. 40| 10. 00000 820. 00|
Renovi ng Concrete Pad | [ |
0100 206D000 133.000 M | 21. 40000 2846. 20| 20. 00000 2660. 00|
Renovi ng Pi pe | [ |
0110 206E000 12. 000 CH| 650. 00000 7800. 00| 300. 00000 3600. 00|
Renovi ng Headwal | s | [ |
0120 210A000 58013.000 M3 | 6. 55000 379985. 15| 10. 00000 580130. 00|
Uncl assi fi ed Excavation | [ |
0130 210D000 12641.000 M3 | 6. 55000 82798. 55| 16. 00000 202256. 00|
Borrow Excavati on | [ |
0140 214A000 2025.000 M8 | 15. 75000 31893. 75| 17. 00000 34425. 00|
Structure Excavation | [ |
0150 214B000 530.000 M8 | 6. 55000 3471. 50| 8. 00000 4240. 00|
Foundati on Backfill, Local | [ |
0160 214B001 57.000 M3 | 39. 50000 2251. 50| 33. 00000 1881. 00|
Foundati on Backfill, Commerci al | [ |
0170 230A000 31.000 MRBS| 987. 30000 30606. 30| 425. 00000 13175. 00|
Roadbed Processing | [ |
0180 301A012 51372.000 M2 | 5. 83000 299498. 76| 5. 50000 282546. 00|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0190 401A000 46393. 000 M2 | 0. 47000 21804. 71| 0. 60000 27835. 80|
Bi t um nous Treatnment A | | |
0200 401B108 13417.000 M2 | 1. 42000 19052. 14| 1. 30000 17442. 10|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | [ |
0210 405A000 10855.000 L | 0. 27000 2930. 85| 1. 00000 10855. 00|
| | I

Tack Coat



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -10
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10: 00 AM DI STRI CT : 01

SET- ASI DE :

(4) 18024
RACON, | NC

| (5) 07003 |
| R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0220 408A052 1440.000 M2 | 6. 38000 9187. 20| 3. 00000 4320. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) |
0230 410B000 1. 000 EACH| 1980. 00000 1980.
State Furnished Profil ograph |
0240 429A240 3852. 000 Mron| 40. 15000 154657.
I nproved Bitumi nous Concrete \Waring |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |
0250 429A247 500. 000 MTON| 36. 30000 18150.
I nproved Bitumi nous Concrete \Waring |
Surface Layer, Leveling, 19.0 nm |
Maxi mum Aggregate Size M x, ESAL Range C|
0260 429B241 10130. 000 MION| 28. 60000 289718.
I nproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |
0270 429B249 85. 000 MION 33. 00000 2805.
I nproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |
0280 429C241 10330. 000 MION| 28. 33000 292648.
I nproved Bitum nous Concrete Base Layer, |
37.5 mm Maxi mum Aggregate Size M X, |
ESAL Range C

0 4000. 00000 4000.
8
0
0
0
9
I
0290 430B035 3000. 000 MroN| 17. 25000 51750. 00
5
0
0
0
9
0

0 0
0 36. 00000 138672. 00

0 31. 00000 15500. 00

0 29. 00000 293770. 00

0 63. 00000 5355. 00

Aggregat e Surfacing (ALDOT #467, #410
Modi fied, O #57)

0300 502A000 36390. 000 KG
St eel Rei nforcenent

0310 524B011 326.000 MB
Cul vert Concrete Extension (Cast In
Pl ace)

0320 530A001 84. 000
450 mm Roadway Pipe (Class 3 R C)

0330 530A002 220. 000
600 nm Roadway Pipe (Cass 3 RC)

0340 530A004 6. 000
900 nm Roadway Pipe (Cass 3 RC)

0350 530A005 82. 000
1050 nm Roadway Pipe (Cass 3 RC.)

1. 25000 45487. 1. 45000 52765.

550. 00000 179300. 490. 00000 159740.

75. 00000 6300.

97. 85000 21527. 100. 00000 22000.

168. 15000 1008.

0
0
0
0
0
0
15. 00000 45000. 00
5
0
0
0
250. 00000 1500.0
0

0 0
0 0
0 0
0 0
0 0
0 0

= £ £ £

205. 00000 16810.

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
0| 29. 00000 299570

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
| 270. 00000 22140.
I

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
0l
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

I
|
I
|
I
i
| 74.50000 6258
I
|
I
|
I
|
I
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TABULATI ON OF BI DS

900 mm Roadway Pi pe End Treatnment,
Class 2

CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 07003 |
| RACON, | NC. | R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 530A006 32.000 M | 250. 10000 8003. 20| 300. 00000 9600. 00|
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0370 530A008 32.000 M | 370. 00000 11840. 00| 420. 00000 13440. 00|
1500 mm Roadway Pipe (Class 3 R C.) | [ |
0380 533A098 257.000 M | 74.50000 19146. 50| 73. 00000 18761. 00|
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0390 533A100 148.000 M | 130. 40000 19299. 20| 120. 00000 17760. 00|
750 mm Storm Sewer Pipe (Class 3 RC) | [ |
0400 535A001 310.000 M | 82. 65000 25621. 50| 60. 00000 18600. 00|
450 mm Si de Drain Pipe | [ |
0410 535A002 11.000 M | 91. 35000 1004. 85| 89. 00000 979. 00|
600 nm Side Drain Pipe | [ |
0420 600A000 LUMP|  152700. 00000 152700. 00| 265000. 00000 265000. 00|
Mobi | i zat i on | [ |
0430 601A000 1.000 EACH 3500. 00000 3500. 00| 8000. 00000 8000. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0440 602A000 62. 000 EACH| 78. 60000 4873. 20| 95. 00000 5890. 00|
Ri ght O Way Markers | | |
0450 602B000 1.000 EACH 108. 00000 108. 00| 110. 00000 110. 00|
Land Survey Markers | | |
0460 603A002 1.000 EACH 25000. 00000 25000. 00| 10000. 00000 10000. 00|
Furni shing Type 3 Field Ofice | [ |
0470 606A000 600.000 M | 27.20000 16320. 00| 29. 00000 17400. 00|
150 mm Underdrai n Pipe | | |
0480 610C001 8075. 000 MION| 20. 51000 165618. 25| 22.00000 177650. 00|
Loose Riprap, Cass 2 | | |
0490 610D000 4952.000 M2 | 1. 70000 8418. 40| 2. 00000 9904. 00|
Filter Bl anket | [ |
0500 614A000 3.000 M3 | 327. 50000 982. 50| 300. 00000 900. 00|
Sl ope Pavi ng | [ |
0510 618B003 261.000 M2 | 40. 00000 10440. 00| 44. 00000 11484. 00|
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0520 619A002 11. 000 EACH 640. 00000 7040. 00| 850. 00000 9350. 00|
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0530 619A003 10. 000 EACH 700. 00000 7000. 00| 950. 00000 9500. 00|
600 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0540 619A055 1.000 EACH 1650. 00000 1650. 00| 1700. 00000 1700. 00|
| I I
I I I
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TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 01
SET- ASI DE :
| (4) 18024 | (5) 07003 |
| RACON, | NC. | R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE
------------------------------------------ B I e N N N N
0550 619A056 5.000 EACH| 1940. 00000 9700. 00| 2200. 00000 11000. 00|
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0560 619A059 1.000 EACH 3190. 00000 3190. 00| 2900. 00000 2900. 00|
1500 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0570 619A101 50. 000 EACH| 640. 00000 32000. 00| 750. 00000 37500. 00|
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0580 619A102 2.000 EACH 700. 00000 1400. 00| 870. 00000 1740. 00|
600 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0590 620A000 1.000 M | 2000. 00000 2000. 00| 650. 00000 650. 00|
M nor Structure Concrete | [ |
0600 621A000 2.000 EACH 2875. 00000 5750. 00| 1200. 00000 2400. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0610 621A022 9. 000 EACH| 3350. 00000 30150. 00| 2700. 00000 24300. 00|
Juncti on Boxes, Type 1 (Modified) | [ |
0620 621A034 1.000 EACH 3850. 00000 3850. 00| 2300. 00000 2300. 00|
Juncti on Boxes, Type 4 (Modified) | [ |
0630 621B000 1.000 EACH 650. 00000 650. 00| 730. 00000 730. 00|
Junction Box Units, Type 1, 1P O 5 | [ |
0640 621C002 1.000 EACH 2300. 00000 2300. 00| 1800. 00000 1800. 00|
Inlets, Type C, PL O P3 | [ |
0650 621C006 1.000 EACH 9200. 00000 9200. 00| 3200. 00000 3200. 00|
Inlets, Type KL | [ |
0660 621C015 7.000 EACH 2875. 00000 20125. 00| 1600. 00000 11200. 00|
Inlets, Type S1 O S3 (1 Wng) | [ |
0670 621C016 1.000 EACH 3740. 00000 3740. 00| 1800. 00000 1800. 00|
Inlets, Type S2 O S4 (1 Wng) | [ |
0680 621D006 1.000 EACH 865. 00000 865. 00| 1300. 00000 1300. 00|
Inlet Units, Type KL | [ |
0690 621D015 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00|
Inlet Units, Type S1 O S3 | [ |
0700 621D016 1.000 EACH 635. 00000 635. 00| 700. 00000 700. 00|
Inlet Units, Type S2 O 4 | [ |
0710 6211001 1.000 EACH 6000. 00000 6000. 00| 6500. 00000 6500. 00|
Stilling Basins, Type 1 | [ |
0720 6211003 1.000 EACH 10000. 00000 10000. 00| 12500. 00000 12500. 00|
Stilling Basins, Type 3 | [ |
0730 6211005 1.000 EACH 15000. 00000 15000. 00| 24000. 00000 24000. 00|
Stilling Basins, Type 5 | [ |
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TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 07003 |
| RACON, | NC. | R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0740 623A000 92.000 M | 60. 00000 5520. 00| 32. 00000 2944. 00|
Concrete Cutter | [ |
0750 623C000 559.000 M | 33. 00000 18447. 00| 26. 00000 14534. 00|
Conbi nation Curb & CGutter, Type C | [ |
0760 630A000 69.000 M | 75. 90000 5237. 10| 73. 00000 5037. 00|
Steel Beam Guardrail, Cass A Type 1 | [ |
0770 630C070 8.000 EACH| 1540. 00000 12320. 00| 1470. 00000 11760. 00|
Quardrail End Anchor, Type 10 Series | [ |
0780 637A001 2170.000 M | 13. 60000 29512. 00| 13. 00000 28210. 00|
Fence Reset (Includes Al Types) | [ |
0790 650B000 14768. 000 M3 | 4. 00000 59072. 00| 9. 00000 132912. 00|
Topsoi | From St ockpil es | [ |
0800 652A050 7.000 HA | 1390. 00000 9730. 00| 1483. 00000 10381. 00|
Seeding (M x 1A) | [ |
0810 652A053 1.000 HA | 1390. 00000 1390. 00| 1483. 00000 1483. 00|
Seeding (M x 1E) | [
0820 652B050 7.000 HA | 975. 00000 6825. 00| 1112. 00000 7784. 00|
Tenporary Seeding (M x 1AT) | [ |
0830 652C000 14.000 HA | 98. 00000 1372. 00| 100. 00000 1400. 00|
Mowi ng | | |
0840 652D050 7.000 HA | 1525. 00000 10675. 00| 1500. 00000 10500. 00|
Seeding In Stubble (Mx 1A) | [ |
0850 654A001 2934.000 M | 3. 33000 9770. 22| 4. 00000 11736. 00|
Sol id Soddi ng (Bernuda) | [ |
0860 656A000 14.000 HA | 1110. 00000 15540. 00| 741. 00000 10374. 00|
Mul ching, Cass A Type 1 | [ |
0870 659A000 2934.000 M | 2.22000 6513. 48| 2. 00000 5868. 00|
Erosion Control Netting, Class A | [ |
0880 665F000 2775.000 EACH 5. 25000 14568. 75| 4. 00000 11100. 00|
Hay Bal es | [ |
0890 665G000 240.000 EACH 3. 50000 840. 00| 1. 00000 240. 00|
Sand Bags | [ |
0900 6651 000 500. 000 MroN| 28. 70000 14350. 00| 21. 00000 10500. 00|
Tenporary Riprap, Cass 2 | [ |
0910 665J000 4230.000 M | 7.22000 30540. 60| 13. 00000 54990. 00|
Silt Fence, Type A | [ |
0920 665K000 2040.000 M8 | 17. 25000 35190. 00| 11. 00000 22440. 00|
Dr ai nage Sunp Excavation | [
0930 666A001 14.000 HA | 50. 00000 700. 00| 99. 00000 1386. 00|
Pest Control Treatnent | [
0940 680A000 LUWP| 70510. 00000 70510. 00| 60000. 00000 60000. 00|
| | |

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 022 -14
TABULATI ON OF BI DS

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 07003 |
| RACON, | NC. | R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0950 701A028 7.000 KM | 936. 10000 6552. 70| 825. 00000 5775. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nm Thick) (150 nm W de) | [ |
0960 701A037 7.000 KM | 1059. 30000 7415. 10| 1000. 00000 7000. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0970 701A041 6.000 KM | 624. 80000 3748. 80| 600. 00000 3600. 00|
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |
0980 701A046 6.000 KM | 624. 80000 3748. 80| 620. 00000 3720. 00|
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I
0990 701E001 26040.000 M | 0. 36000 9374. 40| 0. 20000 5208. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
1000 701EO011 12000.000 M | 0. 22000 2640. 00| 0. 20000 2400. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
1010 703A002 115.000 M2 | 22.00000 2530. 00| 18. 00000 2070. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
1020 703B002 9.000 M | 30. 80000 277. 20| 18. 00000 162. 00|
Traffic Control Legends, dass 2, Type A [ |
1030 703D002 123.000 M2 | 15. 40000 1894. 20| 10. 00000 1230. 00|
Tenporary Traffic Control Markings | [ |
(Pai nt) I I I
1040 705A030 56. 000 EACH| 5. 50000 308. 00| 4. 25000 238. 00|
Paverent Markers, Class A-H Type 2-C | | |
1050 705A031 288. 000 EACH 5. 28000 1520. 64| 4. 25000 1224. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
1060 705A032 183. 000 EACH| 5. 28000 966. 24| 4. 25000 777. 75|
Pavenent Markers, Cass A-H Type 1-B | | |
1070 705A037 232. 000 EACH 5. 50000 1276. 00| 4. 25000 986. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
1080 705A038 92. 000 EACH 5. 50000 506. 00| 4. 25000 391. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
1090 710A115 23.000 M2 | 385. 00000 8855. 00| 200. 00000 4600. 00|
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 [ |
MM Thick(Ty Il or Ty IV Background) [ |
00| 25. 00000 4000. 00|
I I
| |

|
I
1100 710B001 160.000 M | 29. 70000 4752.
I
|
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TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19991105022 COUNTI ES : DEKALB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 07003 |
| RACON, | NC. | R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1110 740B000 52.000 M | 99. 60000 5179. 20| 140. 00000 7280. 00|
Construction Signs | [ |
1120 740D000 522.000 EACH 56. 30000 29388. 60| 55. 00000 28710. 00|
Channel i zi ng Druns | [ |
1130 740E000 50. 000 EACH| 15. 50000 775. 00| 14. 00000 700. 00|
Cones (900 mm Hi gh) | [ |
1140 740F002 23.000 EACH 232. 00000 5336. 00| 450. 00000 10350. 00|
Barri cades, Type 111 | [ |
1150 7401 005 14.000 EACH 758. 00000 10612. 00| 600. 00000 8400. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1160 740MDOO 50. 000 EACH| 1. 00000 50. 00| 12. 00000 600. 00|
Bal | ast For Cone | [ |
1170 7410010 1.000 EACH 6445. 00000 6445. 00| 5500. 00000 5500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 3,182, 469. 24| $ 3,638,011. 15]
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 3,182, 469. 24| $ 3,638,011. 15]




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER . 024 CONTRACT I D : 19991105024 COUNTI ES : BALDWN
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 09
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : MG 465(8)

for constructing the Grade, Drain, Pave, and Traffic Stripe
on S.R #16 (U S. #90) from1-10 to S.R #3 (U.S. #31) at
Spani sh Fort. Length - 0.850 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 08072 GEORGE B. HARDEE CONSTRUCTI ON CO., | NC $ 1,176,627.16 100. 0000%
2 19058 SJ &L, INC $ 1,238,777.78 105. 2820%
3 23011 HOSEA O WEAVER & SONS, | NC. $ 1,297,173.21 110. 2450%
4 23056 JOHN G- WALTON CONSTRUCTI ON COVMPANY, | NC. $ 1,323,246.58 112. 4609%
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PAGE : 024 -2
TABULATI ON OF BI DS

I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range C

CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (1) 08072 | (2) 19058 | (3) 23011
| GEORGE B. HARDEE CONSTRUCTIQ S J & L, INC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 78121. 00000 78121. 00| 58900. 05000 58900. 05| 81742. 00000 81742. 00
Clearing & Gubbing (Approxinmately 17 | | |
Acres) | [ |
0020 205A001 1.000 EACH 1500. 00000 1500. 00| 922. 71000 922. 71| 2640. 96000 2640. 96
Removal OF Structures, Structure No. 1 | [ |
0030 206C002 285.000 SQYD| 4.00000 1140. 00| 2.23000 635. 55| 3.08000 877.80
Removi ng Concrete Sl ope Paving | [ |
0040 206D000 330.000 LF | 2.50000 825. 00| 5. 76000 1900. 80| 8. 70000 2871. 00
Removi ng Pi pe | [ |
0050 206D002 650. 000 LF | 2. 00000 1300. 00| 2.50000 1625. 00| 2.67000 1735. 50
Rerovi ng Curb | [ |
0060 210A000 6773.000 CYIP| 2. 75000 18625. 75| 4.98000 33729. 54| 4.50000 30478. 50
Uncl assi fied Excavation | [ |
0070 210D000 6076. 000 CYIP| 7.15000 43443. 40| 5. 75000 34937. 00| 6. 79000 41256. 04
Borr ow Excavati on | [ |
0080 214A000 4406. 000 CUYD| 4.00000 17624. 00| 1. 99000 8767. 94| 4.59000 20223.54
Structure Excavation | [ |
0090 214B000 1176. 000 CUYD| 6. 00000 7056. 00| 5. 74000 6750. 24| 7.86000 9243. 36
Foundati on Backfill, Local | [ |
0100 230A000 35.000 RBST| 175. 00000 6125. 00| 190. 09000 6653. 15| 334. 14000 11694. 90
Roadbed Processing | [ |
0110 301A012 14050. 000 SYCP| 7.43000 104391. 50| 6. 99000 98209. 50| 7.17000 100738. 50
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0120 401A000 13070. 000 SYCP| 0. 45000 5881. 50| 0. 42000 5489. 40| 0. 75000 9802. 50
Bi t um nous Treatnment A | | |
0130 401B100 2100. 000 SYCP| 2. 00000 4200. 00| 2.21000 4641. 00| 6. 50000 13650. 00
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0140 405A000 1480. 000 GAL | 0. 82000 1213. 60| 0. 91000 1346. 80| 0. 75000 1110. 00
Tack Coat | [ |
0160 429A240 2269. 000 TON | 36. 06000 81820. 14| 39. 95000 90646. 55| 37.90000 85995. 10
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0165 429A246 100. 000 TON | 37. 34000 3734. 00| 41. 37000 4137. 00| 54. 50000 5450. 00
| | I
I I I
| | I
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 08072 | (2) 19058 | (3) 23011
| GEORGE B. HARDEE CONSTRUCTIO S J & L, INC | HOSEA O. VEEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 429B241 2651. 000 TON | 32. 83000 87032. 33| 36. 36000 96390. 36| 35. 95000 95303. 45
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0175 429B249 1000. 000 TON | 32. 87000 32870. 00| 36. 41000 36410. 00| 39. 70000 39700. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [
Size M x, ESAL Range C | [ |
0180 429C240 3243.000 TON | 35. 10000 113829. 30| 38. 88000 126087. 84| 34. 80000 112856. 40
I mproved Bitum nous Concrete Base Layer, | [
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C | | |
0190 429C244 60. 000 TON | 73. 48000 4408. 80| 30. 25000 1815. 00| 81. 00000 4860. 00
I mproved Bitum nous Concrete Base Layer, | [
Pat chi ng, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C | [ |
0210 430B040 120. 000 TNCP| 26. 00000 3120. 00| 25. 46000 3055. 20| 23. 00000 2760. 00
Aggregate Surfacing (Crushed Aggregate | [
Base, Type B) | | |
0220 530A003 68.000 LF | 58. 00000 3944. 00| 62. 30000 4236. 40| 55. 62000 3782.16
30" Roadway Pipe (Class 3 RC.) | | |
0230 532A010 120. 000 LF | 100. 00000 12000. 00| 139. 59000 16750. 80| 126. 00000 15120. 00
12" B.C.C.S. Slotted Drain Pipe (Wth | [ |
Variabl e Hei ght G ate) | [ |
0240 533A098 3609.000 LF | 22. 30000 80480. 70| 24. 46000 88276. 14| 22.59000 81527. 31
18" Storm Sewer Pipe (Class 3 RC.) | [ |
0250 533A099 470.000 LF | 33. 00000 15510. 00| 33. 80000 15886. 00| 32. 64000 15340. 80
24" Storm Sewer Pipe (Class 3 R C.) | [ |
0260 533A100 196. 000 LF | 43. 00000 8428. 00| 44. 87000 8794. 52| 43. 85000 8594. 60
30" Storm Sewer Pipe (Class 3 R C.) | [ |
0270 533A102 14.000 LF | 85. 00000 1190. 00| 98. 64000 1380. 96| 115. 91000 1622. 74
42" Storm Sewer Pipe (Class 3 RC) | [ |
0280 600A000 LUWP| 49215. 00000 49215. 00| 57433. 70000 57433. 70| 62783. 00000 62783. 00
Mobi | i zat i on | [ |
0290 602A000 10. 000 EACH 200. 00000 2000. 00| 84. 28000 842. 80| 148. 78000 1487. 80
R ght O Way Markers | [ |
0300 610C001 116. 000 TON | 40. 00000 4640. 00| 30. 65000 3555. 40| 39. 61000 4594. 76
Loose Riprap, Class 2 | [ |
0310 610D003 84. 000 SQYD| 2. 00000 168. 00| 6. 77000 568. 68| 3. 44000 288. 96
Filter Blanket, Ceotextile | [ |
0320 614A000 14.000 CUYD| 350. 00000 4900. 00| 290. 82000 4071. 48| 262. 50000 3675. 00
| |

Sl ope Pavi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PACGE : 024 -4
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 08072 | (2) 19058 | (3) 23011
| GEORGE B. HARDEE CONSTRUCTIO S J & L, INC | HOSEA O. WEAVER & SONS, | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 619A002 1.000 EACH 325. 00000 325. 00| 407. 15000 407. 15| 367. 50000 367.50
18" Roadway Pipe End Treatnment, Cass 1 | [ |
0340 619A003 1.000 EACH 375. 00000 375. 00| 465. 32000 465. 32| 420. 00000 420. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0350 621A000 2.000 EACH 1600. 00000 3200. 00| 2093. 91000 4187. 82| 1890. 00000 3780. 00
Junction Boxes, Type 1, 1P O 5 | [
0360 621A005 9.000 EACH 1600. 00000 14400. 00| 2559. 21000 23032. 89| 2310. 00000 20790. 00
Junction Boxes, Type 1 | [ |
0370 621B000 4.000 EACH 350. 00000 1400. 00| 279. 19000 1116. 76| 252. 00000 1008. 00
Junction Box Units, Type 1, 1P O 5 | [
0380 621C015 26.000 EACH 1600. 00000 41600. 00| 2152. 06000 55953. 56| 1942. 50000 50505. 00
Inlets, Type S1 O S3 (1 Wng) | [
0390 621C017 2.000 EACH 2000. 00000 4000. 00| 2442. 89000 4885. 78| 2205. 00000 4410. 00
Inlets, Type S1 O S3 (2 Wng) | [
0400 621C052 15. 000 EACH 2400. 00000 36000. 00| 1919. 41000 28791. 15| 1732. 50000 25987. 50
Inlets, Type B (Special) | [ |
0410 621C111 4.000 EACH| 2100. 00000 8400. 00| 2733. 71000 10934. 84| 2467.50000 9870. 00
Inlets, Type PB | [ |
0420 621D015 14.000 EACH 275. 00000 3850. 00| 279. 19000 3908. 66| 252. 00000 3528. 00
Inlet Units, Type S1 O S3 | [ |
0430 621D035 12. 000 EACH 300. 00000 3600. 00| 232. 66000 2791. 92| 210. 00000 2520. 00
Inlet Units, Type B (Special) | [ |
0440 6211002 1.000 EACH 8000. 00000 8000. 00| 12214. 42000 12214. 42| 11025. 00000 11025. 00
Stilling Basins, Type 2 | [ |
0450 623A003 515.000 LF | 16. 00000 8240. 00| 16. 58000 8538. 70| 14. 96000 7704. 40
Concrete Cutter (4 0" Wde) | [ |
0460 623B000 60.000 LF | 13. 00000 780. 00| 8. 72000 523. 20| 7. 88000 472. 80
Concrete Curb, Type N | [ |
0470 623B004 155.000 LF | 13. 00000 2015. 00| 9. 19000 1424. 45| 8. 30000 1286. 50
Concrete Curb, Type D | [ |
0480 623B006 155.000 LF | 13. 00000 2015. 00| 9. 19000 1424. 45| 8. 30000 1286. 50
Concrete Curb, Type F | [ |
0490 623C000 4725.000 LF | 8. 75000 41343. 75| 9. 71000 45879. 75| 8. 77000 41438. 25
Conbi nation Curb & Cutter, Type C | [ |
0500 641A046 1470. 000 LF | 2. 00000 2940. 00| 3. 19000 4689. 30| 11. 95000 17566. 50
2 Inch P.V.C. Water Main Laid | [ |
0510 646A051 20.000 LF | 15. 00000 300. 00| 22. 40000 448. 00| 26. 25000 525. 00
1 Inch Wl ded Steel Gas Line Laid | [ |
0520 646A054 2830.000 LF | 18. 00000 50940. 00| 19. 09000 54024. 70| 24.15000 68344. 50
6 Inch Wel ded Steel Gas Line Laid | [ |
0530 646B010 1.000 EACH 1000. 00000 1000. 00| 407. 15000 407. 15| 703. 50000 703. 50
| | |

1 Inch X 1 Inch Hot

Tie-In



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 024 -5
TABULATI ON OF BI DS

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6"Wde) |

CALL ORDER . 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 09
SET- ASI DE
| (1) 08072 | (2) 19058 | (3) 23011
| GEORGE B. HARDEE CONSTRUCTIQ S J & L, INC | HOSEA O, WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0540 646B019 2.000 EACH 4000. 00000 8000. 00| 9306. 23000 18612. 46| 8190. 00000 16380. 00
6 Inch X 6 Inch Hot Tie-In "Bottom Qut" | [ |
Li ne Stopper Fitting | [ |
0550 646D001 1. 000 EACH| 2000. 00000 2000. 00| 2028. 54000 2028. 54| 3570. 00000 3570. 00
1 Inch Regulator Station | | |
0560 650A000 500. 000 CYIP| 8. 00000 4000. 00| 7.54000 3770. 00| 7. 68000 3840. 00
Topsoi | | | |
0570 650B000 1720. 000 CYIP| 4. 00000 6880. 00| 4.51000 7757. 20| 6. 04000 10388. 80
Topsoi | From St ockpil es | | |
0580 652A057 3.000 ACRE| 675. 00000 2025. 00| 581. 64000 1744. 92| 525. 00000 1575. 00
Seeding (M x 3A) | | |
0590 652A061 3.000 ACRE| 675. 00000 2025. 00| 581. 64000 1744. 92| 525. 00000 1575. 00
Seeding (M x 3E) | | |
0600 652D057 6. 000 ACRE| 675. 00000 4050. 00| 581. 64000 3489. 84| 525. 00000 3150. 00
Seeding In Stubble (Mx 3A) | | |
0610 654A001 2170. 000 SQYD| 3. 00000 6510. 00| 3. 20000 6944. 00| 2.89000 6271. 30
Sol i d Soddi ng (Bernuda) | | |
0620 656A000 6. 000 ACRE| 800. 00000 4800. 00| 581. 64000 3489. 84| 525. 00000 3150. 00
Mul ching, Cass A Type 1 | | |
0630 659A000 2245. 000 SQYD| 1. 75000 3928. 75| 2. 33000 5230. 85| 2.10000 4714. 50
Erosion Control Netting, Class A | | |
0640 659A001 4770. 000 SQYD| 1. 75000 8347. 50| 1. 45000 6916. 50| 1. 31000 6248. 70
Erosion Control Netting, Class B | | |
0650 665A000 6. 000 ACRE| 350. 00000 2100. 00| 407. 15000 2442. 90| 367. 50000 2205. 00
Tenporary Seedi ng | | |
0660 665B000 6. 000 ACRE| 650. 00000 3900. 00| 407. 15000 2442. 90| 367. 50000 2205. 00
Tenporary Ml chi ng | | |
0670 665C001 60. 000 LF | 25. 00000 1500. 00| 19. 75000 1185. 00| 16. 47000 988. 20
18" Tenporary Pi pe | | |
0680 665E000 100. 000 SQYD| 1. 00000 100. 00| 1. 52000 152. 00| 0. 71000 71. 00
Pol yet hyl ene | | |
0690 665F000 1085. 000 EACH| 7.50000 8137. 50| 4.32000 4687. 20| 6. 61000 7171. 85
Hay Bal es | | |
0700 665J000 2450. 000 LF | 3. 25000 7962. 50| 2. 24000 5488. 00| 3. 74000 9163. 00
Silt Fence, Type A | | |
0710 665K000 120. 000 CUYD| 10. 00000 1200. 00| 2. 54000 304. 80| 6. 20000 744. 00
Dr ai nage Sunp Excavation | | |
0720 680A000 LUWP| 3000. 00000 3000. 00| 6398. 03000 6398. 03| 12980. 77000 12980. 77
Engi neering Controls | [ |
0730 701A028 2.000 M LE 1237. 50000 2475. 00| 2326. 56000 4653. 12| 1181. 25000 2362. 50
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 024 -6
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 09
SET- ASI DE :

| (1) 08072 | (2) 19058 | (3) 23011

| GEORGE B. HARDEE CONSTRUCTIOS J & L, INC. | HOSEA O WEAVER & SONS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0740 701A041 2.000 M LE| 797. 50000 1595. 00 1744. 92000 3489. 84| 761. 25000 1522. 50

Broken Wihite, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |
0750 701A046 2.000 M LE| 792. 00000 1584. 00

Portabl e Sequential Arrow And Chevron |
Sign Unit |

I
| |
[ 2326. 56000 4653. 12| 756. 00000 1512. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0760 701B009 1260. 000 LF | 0. 72000 907. 20| 1. 45000 1827. 00| 0. 68000 856. 80
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0770 701C000 8.000 M LE] 231. 00000 1848. 00| 232. 66000 1861. 28| 220. 50000 1764. 00
Broken Tenporary Traffic Stripe | [ |
0780 701C001 8.000 M LE] 341. 00000 2728. 00| 290. 82000 2326. 56| 325. 50000 2604. 00
Solid Tenporary Traffic Stripe | [ |
0790 701D008 2.000 M LE| 1457. 50000 2915. 00| 1163. 28000 2326. 56| 1391. 25000 2782.50
Solid Traffic Stripe Renoved (Plastic) | [ |
0800 701D015 2.000 M LE| 907. 50000 1815. 00| 1163. 28000 2326. 56| 866. 25000 1732. 50
Broken Traffic Stripe Renoved (Plastic) | [ |
0810 703A002 6300. 000 SQFT]| 1. 71000 10773. 00| 1. 74000 10962. 00| 1. 63000 10269. 00
Traffic Control Markings, Cass 2, Type | [ |
A | |
0820 703B002 724.000 SQFT| 2.31000 1672. 44| 1. 86000 1346. 64| 2.21000 1600. 04
Traffic Control Legends, dass 2, Type A [ |
0830 705A030 46. 000 EACH| 4. 35000 200. 10| 5. 82000 267. 72| 4. 15000 190. 90
Paverent Markers, Class A-H Type 2-C | [ |
0840 705A031 486. 000 EACH| 4. 35000 2114. 10| 5. 70000 2770. 20| 4. 15000 2016. 90
Paverent Markers, Class A-H Type 1-A | [ |
0850 705A032 118. 000 EACH| 4. 35000 513. 30| 5. 70000 672. 60| 4. 15000 489. 70
Paverent Markers, Class A-H Type 1-B | [ |
0860 705A037 88. 000 EACH| 4. 35000 382. 80| 5. 82000 512. 16| 4. 15000 365. 20
Paverent Markers, Class A-H Type 2-D | [ |
0870 705A038 32.000 EACH| 4. 35000 139. 20| 5. 82000 186. 24| 4. 15000 132. 80
Paverent Markers, Class A-H Type 2-E | [ |
0880 740B000 576. 000 SQFT| 13. 00000 7488. 00| 9. 91000 5708. 16| 13. 87000 7989. 12
Construction Signs | [ |
0890 740D000 160. 000 EACH| 55. 00000 8800. 00| 33. 13000 5300. 80| 42.00000 6720. 00
Channel i zi ng Druns | [ |
0900 740EO000 150. 000 EACH| 14. 00000 2100. 00| 9. 34000 1401. 00| 12. 18000 1827. 00
Cones (36 Inches High) | [ |
0910 740MDOO 150. 000 EACH| 7. 00000 1050. 00| 5. 73000 859. 50| 7.32000 1098. 00
Wi ght For Cone | [ |
0920 741C010 2.000 EACH 4500. 00000 9000. 00| 4499. 67000 8999. 34| 2500. 00000 5000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 024 -7
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 08072 | (2) 19058 | (3) 23011
| GEORGE B. HARDEE CONSTRUCTIQ S J & L, INC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0930 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000 600. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,176, 627. 16| $ 1,238,777.78| $ 1,297,173.21
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 1,176, 627. 16| $ 1,238,777.78 $ 1,297,173.21




I mproved Bitum nous Concrete Wearing
Level ing, 1/2" Maxi mum
ESAL Range C

Sur f ace Layer,
Aggregate Size M x,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 024 -8
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (4) 23056 [ |
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 46515. 00000 46515. 00| |
Clearing & Gubbing (Approxinmately 17 | | |
Acres) | [ |
0020 205A001 1.000 EACH 525. 00000 525. 00| |
Removal OF Structures, Structure No. 1 | [ |
0030 206C002 285.000 SQYD| 7.28000 2074. 80| |
Removi ng Concrete Sl ope Paving | [ |
0040 206D000 330.000 LF | 6. 29000 2075. 70| |
Removi ng Pi pe | [ |
0050 206D002 650. 000 LF | 4.37000 2840. 50| |
Rerovi ng Curb | [ |
0060 210A000 6773.000 CYIP| 5. 00000 33865. 00| |
Uncl assi fied Excavation [ |
0070 210D000 6076. 000 CYIP| 8. 90000 54076. 40| |
Borr ow Excavati on | [ |
0080 214A000 4406. 000 CUYD| 1. 48000 6520. 88| |
Structure Excavation | [ |
0090 214B000 1176. 000 CUYD| 10. 21000 12006. 96| |
Foundati on Backfill, Local | [ |
0100 230A000 35.000 RBST| 211. 67000 7408. 45| |
Roadbed Processing | [ |
0110 301A012 14050. 000 SYCP| 7. 75000 108887. 50| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0120 401A000 13070. 000 SYCP| 0. 40000 5228. 00| |
Bi t um nous Treatnment A | | |
0130 401B100 2100. 000 SYCP| 2.11000 4431. 00| |
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0140 405A000 1480. 000 GAL | 0. 87000 1287. 60| |
Tack Coat | [ |
0160 429A240 2269. 000 TON | 38. 22000 86721. 18| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0165 429A246 100. 000 TON | 39. 58000 3958. 00| |
| | I
I I I
| | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 024 -9
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23056

|

| JOHN G WALTON CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 429B241 2651. 000 TON | 34. 79000 92228. 29| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0175 429B249 1000. 000 TON | 34. 84000 34840. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [
Size M x, ESAL Range C | [ |
0180 429C240 3243.000 TON | 37. 20000 120639. 60| |
I mproved Bitum nous Concrete Base Layer, | [
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C | | |
0190 429C244 60. 000 TON | 72. 69000 4361. 40| |
I mproved Bitum nous Concrete Base Layer, | [
Pat chi ng, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C | [ |
0210 430B040 120. 000 TNCP| 24. 45000 2934. 00| |
Aggregate Surfacing (Crushed Aggregate | [
Base, Type B) | | |
0220 530A003 68.000 LF | 50. 25000 3417. 00| |
30" Roadway Pipe (Class 3 RC.) | | |
0230 532A010 120. 000 LF | 133. 56000 16027. 20| |
12" B.C.C.S. Slotted Drain Pipe (Wth | | |
Variabl e Hei ght G ate) | [ |
0240 533A098 3609.000 LF | 23.59000 85136. 31| |
18" Storm Sewer Pipe (Class 3 RC.) | [ |
0250 533A099 470.000 LF | 34. 49000 16210. 30| |
24" Storm Sewer Pipe (Class 3 R C.) | [ |
0260 533A100 196.000 LF | 51. 16000 10027. 36| |
30" Storm Sewer Pipe (Class 3 R C.) | [ |
0270 533A102 14.000 LF | 123. 79000 1733. 06| |
42" Storm Sewer Pipe (Class 3 RC) | [ |
0280 600A000 LUMP| 77710. 00000 77710. 00| |
Mobi | i zat i on | [ |
0290 602A000 10. 000 CH| 120. 81000 1208. 10| |
R ght O Way Markers | [ |
0300 610C001 116. 000 TON | 36. 55000 4239. 80| |
Loose Riprap, Class 2 | [ |
0310 610D003 84.000 SQYD| 2. 43000 204. 12| |
Filter Blanket, Ceotextile | [ |
0320 614A000 14.000 CUYD| 278. 25000 3895. 50| |
| |

Sl ope Pavi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 024 -10
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23056 [ |
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 619A002 1.000 EACH 389. 55000 389. 55| |
18" Roadway Pipe End Treatnment, Cass 1 | [ |
0340 619A003 1.000 EACH 445, 20000 445. 20| |
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0350 621A000 2.000 EACH 2003. 40000 4006. 80| |
Junction Boxes, Type 1, 1P O 5 | [
0360 621A005 9.000 EACH 2448. 60000 22037. 40| |
Junction Boxes, Type 1 | [ |
0370 621B000 4.000 EACH 267. 12000 1068. 48| |
Junction Box Units, Type 1, 1P O 5 | [
0380 621C015 26.000 EACH 2059. 05000 53535. 30| |
Inlets, Type S1 O S3 (1 Wng) | [
0390 621C017 2.000 EACH 2337.30000 4674. 60| |
Inlets, Type S1 O S3 (2 Wng) | [
0400 621C052 15. 000 EACH 1836. 45000 27546. 75| |
Inlets, Type B (Special) | [ |
0410 621C111 4.000 EACH| 2615. 55000 10462. 20| |
Inlets, Type PB | [ |
0420 621D015 14. 000 EACH 267. 12000 3739. 68| |
Inlet Units, Type S1 O S3 | [ |
0430 621D035 12. 000 EACH 222. 60000 2671. 20| |
Inlet Units, Type B (Special) | [ |
0440 6211002 1.000 EACH 11686. 50000 11686. 50| |
Stilling Basins, Type 2 | [ |
0450 623A003 515.000 LF | 15. 86000 8167. 90| |
Concrete Cutter (4 0" Wde) | [ |
0460 623B000 60.000 LF | 8. 35000 501. 00| |
Concrete Curb, Type N | [ |
0470 623B004 155.000 LF | 8. 79000 1362. 45| |
Concrete Curb, Type D | [ |
0480 623B006 155.000 LF | 8. 79000 1362. 45| |
Concrete Curb, Type F | [ |
0490 623C000 4725.000 LF | 9. 29000 43895. 25| |
Conbi nation Curb & Cutter, Type C | [ |
0500 641A046 1470. 000 LF | 12. 67000 18624. 90| |
2 Inch P.V.C. Water Main Laid | [ |
0510 646A051 20.000 LF | 7.01000 140. 20| |
1 Inch Wl ded Steel Gas Line Laid | [ |
0520 646A054 2830.000 LF | 26. 67000 75476. 10| |
6 Inch Wel ded Steel Gas Line Laid | [ |
0530 646B010 1.000 EACH 2036. 79000 2036. 79| |
| | |

1 Inch X 1 Inch Hot

Tie-In



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 024 -11
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23056

I

| JOHN G WALTON CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |

I

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6"Wde) |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0540 646B019 2.000 EACH 9480. 35000 18960. 70| |
6 Inch X 6 Inch Hot Tie-In "Bottom Qut" | [ |
Li ne Stopper Fitting | [ |
0550 646D001 1. 000 EACH| 4751. 40000 4751. 40| |
1 Inch Regulator Station | | |
0560 650A000 500. 000 CYIP| 11. 58000 5790. 00| |
Topsoi | | | |
0570 650B000 1720. 000 CYIP| 4.57000 7860. 40| |
Topsoi | From St ockpil es | | |
0580 652A057 3.000 ACRE| 1026. 20000 3078. 60| |
Seeding (M x 3A) | | |
0590 652A061 3.000 ACRE| 1026. 20000 3078. 60| |
Seeding (M x 3E) | | |
0600 652D057 6. 000 ACRE| 920. 76000 5524. 56| |
Seeding In Stubble (Mx 3A) | | |
0610 654A001 2170. 000 SQYD| 3. 34000 7247. 80| |
Sol i d Soddi ng (Bernuda) | | |
0620 656A000 6. 000 ACRE| 914. 18000 5485. 08| |
Mul ching, Cass A Type 1 | | |
0630 659A000 2245. 000 SQYD| 1. 08000 2424. 60| |
Erosion Control Netting, Class A | | |
0640 659A001 4770. 000 SQYD| 1. 06000 5056. 20| |
Erosion Control Netting, Class B | | |
0650 665A000 6. 000 ACRE| 920. 76000 5524. 56| |
Tenporary Seedi ng | | |
0660 665B000 6. 000 ACRE| 715. 94000 4295. 64| |
Tenporary Ml chi ng | | |
0670 665C001 60. 000 LF | 20. 85000 1251. 00| |
18" Tenporary Pi pe | | |
0680 665E000 100. 000 SQYD| 2. 49000 249. 00| |
Pol yet hyl ene | | |
0690 665F000 1085. 000 EACH| 7.15000 7757. 75| |
Hay Bal es | | |
0700 665J000 2450. 000 LF | 2. 66000 6517. 00| |
Silt Fence, Type A | | |
0710 665K000 120. 000 CUYD| 11. 24000 1348. 80| |
Dr ai nage Sunp Excavation | | |
0720 680A000 LUWP| 13947. 00000 13947. 00| |
Engi neering Controls | [ |
0730 701A028 2.000 M LE 1252. 13000 2504. 26| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 024 -12

Portabl e Sequential Arrow And Chevron |

CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 23056 [ |
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0740 701A041 2.000 M LE| 806. 93000 1613. 86| |
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0750 701A046 2.000 M LE| 801. 36000 1602. 72| |
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0760 701B009 1260. 000 LF | 0. 72000 907. 20| |
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0770 701C000 8.000 M LE] 233. 73000 1869. 84| |
Broken Tenporary Traffic Stripe | [ |
0780 701C001 8.000 M LE] 345. 03000 2760. 24| |
Solid Tenporary Traffic Stripe | [ |
0790 701D008 2.000 M LE| 1474. 73000 2949. 46| |
Solid Traffic Stripe Renoved (Plastic) | [ |
0800 701D015 2.000 M LE| 918. 23000 1836. 46| |
Broken Traffic Stripe Renoved (Plastic) | [ |
0810 703A002 6300. 000 SQFT]| 1. 73000 10899. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | |
0820 703B002 724.000 SQFT| 2. 34000 1694. 16| |
Traffic Control Legends, dass 2, Type A [ |
0830 705A030 46. 000 EACH| 4.40000 202. 40| |
Paverent Markers, Class A-H Type 2-C | [ |
0840 705A031 486. 000 EACH| 4.40000 2138. 40| |
Paverent Markers, Class A-H Type 1-A | [ |
0850 705A032 118. 000 EACH| 4.40000 519. 20| |
Paverent Markers, Class A-H Type 1-B | [ |
0860 705A037 88. 000 EACH| 4.40000 387. 20| |
Paverent Markers, Class A-H Type 2-D | [ |
0870 705A038 32.000 EACH| 4.40000 140. 80| |
Paverent Markers, Class A-H Type 2-E | [ |
0880 740B000 576. 000 SQFT| 15. 13000 8714. 88| |
Construction Signs | [ |
0890 740D000 160. 000 EACH| 59. 26000 9481. 60| |
Channel i zi ng Druns | [ |
0900 740EO000 150. 000 EACH| 12. 90000 1935. 00| |
Cones (36 Inches High) | [ |
0910 740MDOO 150. 000 EACH| 7. 75000 1162. 50| |
Wi ght For Cone | [ |
0920 741C010 2.000 EACH 6057. 00000 12114. 00| |
| |
I I

Sign Unit |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 024 -13
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 19991105024 COUNTI ES : BALDW N
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23056 | |
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0930 999 000 750. 000 HOUR| 0. 80000 600. 00| |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,323, 246. 58| |
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS

I $ 1,323, 246. 58|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 025 -1
VENDOR RANKI NG
CALL ORDER : 025 CONTRACT I D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : BRZ-2400( 10)

for constructing the Bridge Replacenents and Approaches on
C.R #294 over Tributary to Valley Creek (Site No. 2) & on
C.R #306 over Beech Creek (Site No. 4) near Selma. Length

- 0.375 mi.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 490, 230. 05 100. 0000%
2 13021 MJURPHREE BRI DGE CORPORATI ON $ 540, 597. 05 110. 2741%
3 13053 MCI NNI S CORPORATI ON $ 553, 041. 05 112. 8125%
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON $ 637, 848. 95 130.1121%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 025 -2
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 14005 | (2) 13021 | (3) 13053
| G W NORRELL CONTRACTI NG CO MURPHREE BRI DGE CORPORATI ON | MCI NNI S CORPORATI ON
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 30000. 00000 30000. 00
Clearing & Grubbing (Approxinmately 4 | | |
Acres) | [ |
0020 206A000 LUWP| 20000. 00000 20000. 00| 10000. 00000 10000. 00| 12000. 00000 12000. 00
Rermoval OF O d Bridge (Sta. 4+68) | | |
0030 206A001 LUWP| 20000. 00000 20000. 00| 10000. 00000 10000. 00| 12000. 00000 12000. 00
Removal OF O d Bridge (Sta. 4+89) | | |
0040 210A000 2753.000 CYIP| 3. 75000 10323. 75| 3. 75000 10323. 75| 3. 75000 10323. 75
Uncl assi fied Excavation [ |
0050 210D001 3896. 000 CYIP| 6. 25000 24350. 00| 6. 25000 24350. 00| 6. 25000 24350. 00
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0060 230A000 17.000 RBST| 165. 00000 2805. 00| 165. 00000 2805. 00| 165. 00000 2805. 00
Roadbed Processing | | |
0070 301A102 4786. 000 SYCP| 4. 25000 20340. 50| 4. 25000 20340. 50| 4. 25000 20340. 50
Soi | Aggregate Base Course, Type A | | |
Road M xed, 6" Conpacted Thi ckness | [ |
0080 401A000 3919. 000 SYCP| 0. 50000 1959. 50| 0. 50000 1959. 50| 0. 50000 1959. 50
Bi t um nous Treatnment A | [ |
0090 405A000 120. 000 GAL | 2. 50000 300. 00| 2. 50000 300. 00| 2. 50000 300. 00
Tack Coat | [ |
0100 429A201 280.000 TON | 45.10000 12628. 00| 45. 10000 12628. 00| 45.10000 12628. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0110 429B201 410.000 TON | 42.10000 17261. 00| 42.10000 17261. 00| 42.10000 17261. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range A | [ |
0120 502A000 48.000 LB | 1. 50000 72. 00| 2.00000 96. 00| 1. 00000 48. 00
St eel Rei nforcenent | [ |
0130 505C002 3160. 000 LF | 27. 00000 85320. 00| 20. 00000 63200. 00| 28. 00000 88480. 00
Steel Piling (HP 12x53) | [ |
0140 507A000 4.000 EACH| 1850. 00000 7400. 00| 3000. 00000 12000. 00| 2500. 00000 10000. 00
Wre Rope Abut ment Anchor Assenbly | [ |
0150 510A000 5.000 cuyp 400. 00000 2000. 00| 800. 00000 4000. 00| 1000. 00000 5000. 00
Bridge Substructure Concrete, Class A | [ |
0160 512A008 4.000 EACH| 2000. 00000 8000. 00| 2970. 00000 11880. 00| 2800. 00000 11200. 00
Precast Concrete Abutment Caps, 2'-0" | [ |
Wde By 1'-7" Deep By 28 -0" Long | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 025 -3
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 14005 | (2) 13021 | (3) 13053

|
| G W NORRELL CONTRACTI NG CO MURPHREE BRI DGE CORPORATI ON | MCI NNI S CORPORATI ON
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0170 512B003 2.000 EACH 2100. 00000 4200. 00| 2970. 00000 5940. 00| 2800. 00000 5600. 00
Precast Concrete Internedi ate Bent Caps, | [ |
2'-0" Wde By 1'- 7" Deep By 27'-6" Long|

I I
0180 512C004 20. 000 EACH 2450. 00000 49000. 00| 3855. 00000 77100. 00| 2400. 00000 48000. 00
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | [ |
0190 512C007 8.000 EACH 2650. 00000 21200. 00| 3855. 00000 30840. 00| 2700. 00000 21600. 00
Precast Concrete Type 2C Span Section, | [ |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0200 512D002 8.000 EACH| 2775. 00000 22200. 00| 4240. 00000 33920. 00| 2800. 00000 22400. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | [ |
0210 512E001 28.000 EACH 350. 00000 9800. 00| 387. 00000 10836. 00| 500. 00000 14000. 00
Precast Concrete Abutment Panels, Type | [ |
A2 I I
0220 512E002 4.000 EACH 375. 00000 1500. 00| 645. 00000 2580. 00| 500. 00000 2000. 00
Precast Concrete Abutment Panels, Type | | |
A3 I I I
0230 512F001 14.000 EACH 500. 00000 7000. 00| 580. 50000 8127. 00| 600. 00000 8400. 00
Precast Concrete Wng Panels, Type W2 | [ |
0240 512F002 2.000 EACH 650. 00000 1300. 00| 774.00000 1548. 00| 750. 00000 1500. 00
Precast Concrete Wng Panels, Type W8 | [ |
0250 512G000 8.000 EACH| 480. 00000 3840. 00| 580. 50000 4644. 00| 600. 00000 4800. 00
Precast Concrete Abutment Wng Cap Panel | [ |
0260 600A000 LUWP| 30000. 00000 30000. 00| 54000. 00000 54000. 00| 50600. 00000 50600. 00
Mobi | i zat i on | [ |
0270 610C001 350.000 TON | 36. 00000 12600. 00| 36. 00000 12600. 00| 36. 00000 12600. 00
Loose Riprap, Class 2 | [ |
0280 610D000 350. 000 SQvYD| 2.70000 945. 00| 2.70000 945. 00| 2.70000 945. 00
Fi | ter Bl anket | [ |
0290 630A000 25.000 LF | 15. 00000 375. 00| 15. 00000 375. 00| 26. 00000 650. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0300 630C001 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 680. 00000 1360. 00
Quardrail End Anchor, Type 8 | [ |
0310 630C003 8.000 EACH| 950. 00000 7600. 00| 950. 00000 7600. 00| 1200. 00000 9600. 00
Quardrail End Anchor, Type 13 | [ |
0320 630C050 8.000 EACH| 1900. 00000 15200. 00| 1900. 00000 15200. 00| 3100. 00000 24800. 00
Quardrail End Anchor, Type 20 Series | [ |
0330 636A000 2000. 000 LF 4. 50000 9000. 00| 4. 50000 9000. 00| 4.50000 9000. 00
I I
I I

I
Barbed Wre Fence, 4 Strands, 4 Feet |
Hi gh |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PACGE : 025 -4
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 14005 | (2) 13021 | (3) 13053
| G W NORRELL CONTRACTI NG CO MURPHREE BRI DGE CORPORATI ON | MCI NNI S CORPORATI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 652A056 4.000 ACRE| 500. 00000 2000. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
Seeding (M x 2E) | [ |
0350 656A000 4.000 ACRE| 495. 00000 1980. 00| 495. 00000 1980. 00| 495. 00000 1980. 00
Mul ching, Cass A Type 1 | [ |
0360 665F000 1000. 000 EACH| 5. 00000 5000. 00| 5. 00000 5000. 00| 5. 00000 5000. 00
Hay Bal es | [ |
0370 665J000 3714.000 LF | 3. 95000 14670. 30| 3. 95000 14670. 30| 3. 95000 14670. 30
Silt Fence, Type A | [ |
0380 666A001 4.000 ACRE| 35. 00000 140. 00| 35. 00000 140. 00| 35. 00000 140. 00
Pest Control Treatnent | [ |
0390 680A000 LUWP| 6000. 00000 6000. 00| 10200. 00000 10200. 00| 7500. 00000 7500. 00
Engi neering Control s | [ |
0400 701A004 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0410 701A012 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0420 701C001 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |
0430 705A037 48. 000 EACH| 10. 00000 480. 00| 10. 00000 480. 00| 10. 00000 480. 00
Paverent Markers, Class A-H Type 2-D | [ |
0440 740B000 416. 000 SQFT| 15. 00000 6240. 00| 8. 50000 3536. 00| 20. 00000 8320. 00
Construction Signs | [ |
0450 740F002 16. 000 EACH| 300. 00000 4800. 00| 192. 00000 3072. 00| 500. 00000 8000. 00
Barri cades, Type 111 | [ |
0460 7401 005 16. 000 EACH 150. 00000 2400. 00| 320. 00000 5120. 00| 400. 00000 6400. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 490, 230. 05| $ 540, 597. 05| $ 553, 041. 05
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 490, 230. 05| $ 540, 597. 05| $ 553, 041. 05




Precast Concrete Abutnent Caps, 2'-0" |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 025 -5
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 55000. 00000 55000. 00| |
Clearing & Grubbing (Approxinmately 4 | | |
Acres) | [ |
0020 206A000 LUWP| 5000. 00000 5000. 00| |
Rermoval OF O d Bridge (Sta. 4+68) | | |
0030 206A001 LUWP| 5000. 00000 5000. 00| |
Removal OF O d Bridge (Sta. 4+89) | | |
0040 210A000 2753.000 CYIP| 5. 50000 15141. 50| |
Uncl assi fied Excavation [ |
0050 210D001 3896. 000 CYIP| 12. 00000 46752. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0060 230A000 17.000 RBST| 400. 00000 6800. 00| |
Roadbed Processing | | |
0070 301A102 4786. 000 SYCP| 2. 50000 11965. 00| |
Soi | Aggregate Base Course, Type A | | |
Road M xed, 6" Conpacted Thi ckness | [ |
0080 401A000 3919. 000 SYCP| 0. 55000 2155. 45| |
Bi t um nous Treatnment A | [ |
0090 405A000 120. 000 GAL | 3. 00000 360. 00| |
Tack Coat | [ |
0100 429A201 280.000 TON | 50. 00000 14000. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0110 429B201 410.000 TON | 47.50000 19475. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range A | [ |
0120 502A000 48.000 LB | 5. 00000 240. 00| |
St eel Rei nforcenent | [ |
0130 505C002 3160.000 LF | 30. 00000 94800. 00| |
Steel Piling (HP 12x53) | [ |
0140 507A000 4.000 EACH| 2502. 00000 10008. 00| |
Wre Rope Abut ment Anchor Assenbly | [ |
0150 510A000 5.000 cuyp 750. 00000 3750. 00| |
Bridge Substructure Concrete, Class A | [ |
0160 512A008 4.000 EACH| 3124. 00000 12496. 00| |
| I
I I

Wde By 1'-7" Deep By 28 -0" Long |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 025 -6
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10: 00 AM DI STRI CT . 06
SET- ASI DE :

| (4) 20011 |
| TRl COUNTY CONCRETE CONSTRUC|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
0170 512B003 2.000 EACH 3112. 00000 6224. 00

Precast Concrete Internedi ate Bent Caps, |

2'-0" Wde By 1'- 7" Deep By 27'-6" Long|
0180 512C004 20. 000 EACH 4172. 00000 83440. 00

Precast Concrete Type 1 Span Section, |

3'-6" Wde By 1'-9" Deep By 34'-0" Long |
0190 512C007 8.000 EACH| 4558. 00000 36464. 00

Precast Concrete Type 2C Span Section, |

3 -6" Wde By 1'- 9" Deep By 34'-0" Long]|
0200 512D002 8.000 EACH| 4620. 00000 36960. 00

Precast Concrete Barrier Rail End |

Section, 34'-0" Long |
0210 512E001 28. 000 EACH 364. 00000 10192. 00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

Precast Concrete Abutment Panels, Type | [ |
A2 I I
0220 512E002 4.000 EACH 430. 00000 1720. 00| |
Precast Concrete Abutment Panels, Type | | |
A3 I I I
0230 512F001 14.000 EACH 680. 00000 9520. 00| |
Precast Concrete Wng Panels, Type W2 | [ |
0240 512F002 2.000 EACH 886. 00000 1772. 00| |
Precast Concrete Wng Panels, Type W8 | [ |
0250 512G000 8.000 EACH| 632. 00000 5056. 00| |
Precast Concrete Abutment Wng Cap Panel | [ |
0260 600A000 LUWP| 15000. 00000 15000. 00| |
Mobi | i zat i on | [ |
0270 610C001 350.000 TON | 25. 00000 8750. 00| |
Loose Riprap, Class 2 | [ |
0280 610D000 350. 000 SQvYD| 5. 00000 1750. 00| |
Fi | ter Bl anket | [ |
0290 630A000 25.000 LF | 32. 00000 800. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0300 630C001 2.000 EACH 750. 00000 1500. 00| |
Quardrail End Anchor, Type 8 | [ |
0310 630C003 8.000 EACH| 1450. 00000 11600. 00| |
Quardrail End Anchor, Type 13 | [ |
0320 630C050 8.000 EACH| 3600. 00000 28800. 00| |
Quardrail End Anchor, Type 20 Series | [ |
0330 636A000 2000. 000 LF 7.50000 15000. 00| |
I I

I I

I
Barbed Wre Fence, 4 Strands, 4 Feet |
Hi gh |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PACGE : 025 -7
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 19991105025 COUNTI ES : DALLAS
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 652A056 4.000 ACRE| 1500. 00000 6000. 00| |
Seeding (M x 2E) | [ |
0350 656A000 4.000 ACRE| 1500. 00000 6000. 00| |
Mul ching, Cass A Type 1 | [ |
0360 665F000 1000. 000 EACH| 5. 00000 5000. 00| |
Hay Bal es | [ |
0370 665J000 3714.000 LF | 5. 00000 18570. 00| |
Silt Fence, Type A | [ |
0380 666A001 4.000 ACRE| 200. 00000 800. 00| |
Pest Control Treatnent | [ |
0390 680A000 LUWP| 7500. 00000 7500. 00| |
Engi neering Control s | [ |
0400 701A004 1.000 M LE| 550. 00000 550. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0410 701A012 1.000 M LE| 550. 00000 550. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0420 701C001 2.000 M LE| 550. 00000 1100. 00| |
Solid Tenporary Traffic Stripe | [ |
0430 705A037 48. 000 EACH| 11. 00000 528. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0440 740B000 416. 000 SQFT| 10. 00000 4160. 00| |
Construction Signs | [ |
0450 740F002 16. 000 EACH| 300. 00000 4800. 00| |
Barri cades, Type 111 | [ |
0460 7401 005 16. 000 EACH 300. 00000 4800. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 637, 848. 95| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER . 026 CONTRACT I D : 19991105026 COUNTI ES : JACKSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 01
CONTRACT TIME : 210 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : BR-3606(102)

for constructing the Partial G ade, Drain, Pave, Traffic
Stripe, and Bridge Replacenent on S.R #71 over MIler Creek
south of Hi gdon. Length - 0.340 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 1,233,322.80 100. 0000%

2 19037 S| MPSON BRI DGE COVPANY, | NC. $ 1,290,130.85 104. 6060%



I mproved Bitum nous Concrete Wearing

Surface Layer, Leveling, 1/2" Maximum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 026 -2
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19991105026 COUNTI ES : JACKSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAMA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 32000. 00000 32000. 00| 21000. 00000 21000. 00|
Clearing & Grubbing (Approxinmately 4 | | |
Acres) | [ |
0020 206A000 LUMP| 50000. 00000 50000. 00| 35500. 00000 35500. 00|
Rermoval OF O d Bridge Sta 10+00. 00 | | |
0030 206D000 80.000 LF | 4.00000 320. 00| 4. 00000 320. 00|
Removi ng Pi pe [ |
0040 210A000 13424.000 CYIP| 7.25000 97324. 00| 9. 00000 120816. 00|
Uncl assi fied Excavation [ |
0050 210D000 8098. 000 CYIP| 6. 80000 55066. 40| 6. 80000 55066. 40|
Borr ow Excavati on | [ |
0060 214A000 32.000 CUYD| 8. 00000 256. 00| 8. 00000 256. 00|
Structure Excavation | [ |
0070 214B001 9.000 CUYD 25. 00000 225. 00| 25. 00000 225. 00|
Foundati on Backfill, Commerci al | [ |
0080 215A000 32.000 CUYD| 50. 00000 1600. 00| 100. 00000 3200. 00|
Uncl assified Bridge Excavation | [ |
0090 235A002 LUMP| 70000. 00000 70000. 00 116500. 00000 116500. 00|
Det our Bridge At Station 9+97.25 (State | | |
Fur ni shed) | | |
0100 301A006 182. 000 SYCP| 4.30000 782. 60| 4.40000 800. 80|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4.5" Conpacted Thi ckness [ |
0110 301A012 7354. 000 SYCP| 5. 45000 40079. 30| 5. 60000 41182. 40|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0120 401A000 7224.000 SYCP| 0. 50000 3612. 00| 0. 60000 4334. 40|
Bi t um nous Treatnment A | | |
0130 401B108 1668. 000 SYCP| 5. 50000 9174. 00| 6. 45000 10758. 60|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0140 405A000 200. 000 GAL | 2. 00000 400. 00| 2. 25000 450. 00|
Tack Coat | [ |
0150 429A240 356. 000 TON | 38. 00000 13528. 00| 38. 00000 13528. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0160 429A246 200. 000 TON | 36. 50000 7300. 00| 38. 00000 7600. 00|
| | I
I I I
| | I

Aggregate Size Mx, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19991105026 COUNTI ES : JACKSON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 01007 | (2) 19037

| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COVPANY, | NC.
LINE NO/ ITEM CODE / ALT

| |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT

0170 429B241 1251. 000 TON
I mproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

| 28. 50000 35653. 50
|

0180 429C241 707.000 TON i 28. 25000 19972.
|
|

30. 75000 38468. 25|

Permanent Drilled Shaft Casing, 4’ -0"
Di anet er

+

I
| |
| |
75| 28. 25000 19972. 75|
I mproved Bitum nous Concrete Base Layer, [ |
1 1/2" Maxi mum Aggregate Size MX, [ |
ESAL Range C [ |
0190 430B015 150. 000 TNCP| 15. 00000 2250. 00| 16. 00000 2400. 00|
Aggregate Surfacing (AHD #57, #67, #410 | [ |
O #467) | [ |
0200 450B000 107. 000 SQYD| 65. 00000 6955. 00| 95. 00000 10165. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab [ |
0210 502A000 50300. 000 LB | 0. 50000 25150. 00| 0. 49000 24647. 00|
St eel Rei nforcenent | [ |
0220 502B000 LUMP| 30000. 00000 30000. 00| 22000. 00000 22000. 00|
St eel Reinforcenent For Bridge | [ |
Superstructure Sta 9+79. 00 Approx 51800 | | |
Lbs | | |
0230 505C000 144,000 LF | 22. 00000 3168. 00| 25. 50000 3672. 00|
Steel Piling (HP 10x42) | [ |
0240 505(002 8.000 EACH| 80. 00000 640. 00| 119. 00000 952. 00|
Pile Points (Type A 10") | [ |
0250 506A000 15.000 LF | 215. 00000 3225. 00| 210. 00000 3150. 00|
Drilled Shaft Excavation, 4’-6" D aneter| [ |
0260 506B003 40.000 LF | 1225. 00000 49000. 00| 1210. 00000 48400. 00|
Special Drilled Shaft Excavation, 4’ -0" | [ |
Di anet er | | |
0270 506C042 40.000 LF | 90. 00000 3600. 00| 90. 00000 3600. 00|
Drilled Shaft Construction, 4'-0" | | |
Di aneter, C ass DS1 Concrete | [ |
0280 506C043 22.000 LF | 115. 00000 2530. 00| 90. 00000 1980. 00|
Drilled Shaft Construction, 4'-6" | [ |
Di aneter, Cass DSl Concrete | | |
0290 506F001 22.000 LF | 105. 00000 2310. 00| 84. 00000 1848. 00|
Permanent Drilled Shaft Casing, 4'-6" | | |
Di anet er | [ |
0300 506F008 40.000 LF | 85. 00000 3400. 00| 100. 00000 4000. 00|
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/09/99
PAGE : 026 -4

24" Side Drain Pipe End Treatnent,
Class 2

CALL ORDER : 026 CONTRACT I D : 19991105026 COUNTI ES : JACKSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0310 5063002 2.000 EACH 1975. 00000 3950. 00| 1950. 00000 3900. 00|
Crosshol e Sonic Logging, 4'-0" Dianeter | [ |
0320 508A000 6120. 000 LB | 2. 00000 12240. 00| 2.50000 15300. 00|
Structural Steel | [ |
0330 510A000 176. 000 CUYD| 200. 00000 35200. 00| 380. 00000 66880. 00|
Bridge Substructure Concrete, Class A [ |
0340 510C051 LUWMP|  150000. 00000 150000. 00| 105000. 00000 105000. 00|
Bri dge Concrete Superstructure, Sta | [ |
9+79. 00 Approx 199 Cu Yds | | |
0350 510E000 635. 000 SQYD| 4. 50000 2857. 50| 2. 55000 1619. 25|
Groovi ng Concrete Bridge Decks | | |
0360 511A001 36. 000 EACH| 150. 00000 5400. 00| 65. 00000 2340. 00|
El astoneric Bearings, Type 2 | | |
0370 513B003 472.000 LF | 80. 00000 37760. 00| 63. 50000 29972. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |
0380 513B005 476.000 LF | 140. 00000 66640. 00| 95. 00000 45220. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0390 530A104 28.000 LF | 70. 00000 1960. 00| 70. 00000 1960. 00|
36" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |
0400 535A002 216.000 LF | 45. 00000 9720. 00| 45. 00000 9720. 00|
24" Side Drain Pipe | [ |
0410 535A652 72.000 LF | 38. 00000 2736. 00| 38. 00000 2736. 00|
24" Side Drain Pipe (Tenporary) | [ |
0420 600A000 LUMP|  110000. 00000 110000. 00| 134000. 00000 134000. 00|
Mobi | i zat i on | [ |
0430 602A000 11. 000 EACH 200. 00000 2200. 00| 75. 00000 825. 00|
R ght O Way Markers | [ |
0440 603A002 1.000 EACH 28000. 00000 28000. 00| 26500. 00000 26500. 00|
Furni shing Type 3 Field Ofice | [ |
0450 610C001 1138. 000 TON | 25. 00000 28450. 00| 25. 00000 28450. 00|
Loose Riprap, Class 2 | [ |
0460 610D000 455. 000 SQYD| 3. 25000 1478. 75| 4.50000 2047. 50|
Fi | ter Bl anket | [ |
0470 619A005 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0480 619A127 10. 000 EACH| 500. 00000 5000. 00| 500. 00000 5000. 00|
| |
I I



Broken Yellow, Inverted Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 026 -5
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19991105026 COUNTI ES : JACKSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0490 620A000 1.000 CUYD| 750. 00000 750. 00| 500. 00000 500. 00|
M nor Structure Concrete | [ |
0500 630A000 475.000 LF | 11. 80000 5605. 00| 11. 80000 5605. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0510 630C003 4.000 EACH 950. 00000 3800. 00| 950. 00000 3800. 00|
Quardrail End Anchor, Type 13 | [ |
0520 630C070 4.000 EACH 1290. 00000 5160. 00| 1290. 00000 5160. 00|
Quardrail End Anchor, Type 10 Series | [ |
0530 637A001 650. 000 LF | 8. 00000 5200. 00| 6. 00000 3900. 00|
Fence Reset (Includes Al Types) | [ |
0540 650A000 2714.000 CYIP| 12. 00000 32568. 00| 12. 00000 32568. 00|
Topsoi | | [ |
0550 652A053 2.000 ACRE| 750. 00000 1500. 00| 750. 00000 1500. 00|
Seeding (M x 1E) | [ |
0560 652B050 2.000 ACRE| 600. 00000 1200. 00| 600. 00000 1200. 00|
Tenporary Seeding (M x 1AT) | [ |
0570 652C000 2.000 ACRE| 100. 00000 200. 00| 100. 00000 200. 00|
Mowi ng | | |
0580 652D050 2.000 ACRE| 700. 00000 1400. 00| 700. 00000 1400. 00|
Seeding In Stubble (Mx 1A) | [ |
0590 654A009 200. 000 sQvYD| 7.00000 1400. 00| 6. 00000 1200. 00|
Sol id Soddi ng (Fescue) | [ |
0600 656A000 4.000 ACRE| 500. 00000 2000. 00| 500. 00000 2000. 00|
Mul ching, Cass A Type 1 | [ |
0610 659A001 2600. 000 SQvYD| 2. 00000 5200. 00| 2. 00000 5200. 00|
Erosion Control Netting, Class B | [ |
0620 665F000 200. 000 EACH 5. 00000 1000. 00| 6. 30000 1260. 00|
Hay Bal es | [ |
0630 6651 000 304.000 TON | 24. 00000 7296. 00| 25. 00000 7600. 00|
Tenporary Riprap, Cass 2 | [ |
0640 665J000 2000. 000 LF | 4. 50000 9000. 00| 4. 50000 9000. 00|
Silt Fence, Type A | [ |
0650 665K000 30. 000 cuYp| 10. 00000 300. 00| 26. 25000 787. 50|
Dr ai nage Sunp Excavation | [ |
0660 680A000 LUWP| 9500. 00000 9500. 00| 21000. 00000 21000. 00|
Engi neering Control s [ |
0670 701C001 3.000 M LE]| 500. 00000 1500. 00| 500. 00000 1500. 00|
Solid Tenporary Traffic Stripe | [ |
0680 701D007 2.000 M LE| 1200. 00000 2400. 00| 1250. 00000 2500. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0690 702A007 2.000 M LE| 2250. 00000 4500. 00| 2000. 00000 4000. 00|
| |
I I

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19991105026 COUNTI ES : JACKSON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0700 702A008 2.000 M LE| 5000. 00000 10000. 00| 4000. 00000 8000. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0710 705A014 154. 000 EACH 7.50000 1155. 00| 5. 00000 770. 00|
Pavenent Markers, Class C, Type 2-B | | |
0720 726A000 820.000 LF | 30. 00000 24600. 00| 62. 00000 50840. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 | | I
0730 740B000 239.000 SQFT| 15. 00000 3585. 00| 12. 00000 2868. 00|
Construction Signs | [ |
0740 740D000 100. 000 EACH| 65. 00000 6500. 00| 52. 00000 5200. 00|
Channel i zi ng Druns | [ |
0750 740E000 50. 000 EACH| 15. 00000 750. 00| 15. 00000 750. 00|
Cones (36 Inches High) | [ |
0760 740F002 4.000 EACH| 325. 00000 1300. 00| 475. 00000 1900. 00|
Barri cades, Type |11 | [ |
0770 7401 005 4.000 EACH| 750. 00000 3000. 00| 375. 00000 1500. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0780 740L006 64. 000 EACH 85. 00000 5440. 00| 90. 00000 5760. 00|
Vertical Panel Type |1, Doubl e-Sided | [ |
0790 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| 10. 00000 500. 00|
Wi ght For Cone | [ |
0800 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,233,322.80| $ 1,290, 130. 85|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,233,322.80| $ 1,290, 130. 85|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 027 -1
VENDOR RANKI NG
CALL ORDER . 027 CONTRACT I D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BRZ-4100(16 )

for constructing the Bridge Replacenent over Choctafaul a
Creek on C. R #010 southwest of Auburn. Length - 0.176 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 348, 584. 20 100. 0000%
2 14008 NEVELL & BUSH, | NC. $ 418, 481. 50 120. 0517%
3 13021 MURPHREE BRI DGE CORPCRATI ON $ 431, 306. 45 123. 7309%
4 19007 SCOTT BRI DGE COMPANY, | NC. $ 505, 534. 50 145. 0250%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 14005 | (2) 14008 | (3) 13021
|G W NORRELL CONTRACTI NG CO NEWELL & BUSH, | NC. | MURPHREE BRI DGE CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o o m e o e e o e e e e e et o e e o o e e e e e e e e e e e e e e e e meee e —eeeao -

SECTI ON 0001 TOTAL

I I
0010 201A000 LUMP| 12000. 00000 12000. 00 18000. 00000 18000. 00| 12000. 00000 12000. 00

I
|
Clearing & Gubbing (Approximately 0.2 | | |
Hect ar es) | [ |
0020 206A000 LUMP| 30000. 00000 30000. 00| 11000. 00000 11000. 00| 10000. 00000 10000. 00
Removal OF O d Bridge, Station 20+22.592| | |
0030 210A000 1145.000 M3 | 5. 35000 6125. 75| 14. 00000 16030. 00| 5. 35000 6125. 75
Uncl assi fied Excavation | [ |
0040 215A000 117.000 M | 6. 00000 702. 00| 75. 00000 8775. 00| 60. 00000 7020. 00
Uncl assified Bridge Excavation | [ |
0050 215B000 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 1. 00000 1.00
Cof f erdams Or Sheeting And Shoring, | [ |
Station 20+10 | | |
0060 230A000 2.000 MRBS| 600. 00000 1200. 00| 725. 00000 1450. 00| 600. 00000 1200. 00
Roadbed Processing | |
0070 301A012 960.000 M2 | 6. 50000 6240. 00| 8. 00000 7680. 00| 6. 50000 6240. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0080 401A000 960. 000 M2 | 0. 75000 720. 00| 2.50000 2400. 00| 0. 75000 720. 00
Bi t um nous Treatnment A | [ |
0090 405A000 160.000 L | 1. 00000 160. 00| 2. 25000 360. 00| 1. 00000 160. 00
Tack Coat | [ |
0100 429A221 80. 000 MIQN| 65. 00000 5200. 00| 145. 00000 11600. 00| 65. 00000 5200. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0110 429B221 160. 000 MION| 65. 00000 10400. 00| 145. 00000 23200. 00| 65. 00000 10400. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0120 450B000 112.000 M2 | 60. 00000 6720. 00| 90. 00000 10080. 00| 160. 00000 17920. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0130 502A000 4325.000 KG | 1. 50000 6487. 50| 1. 20000 5190. 00| 1. 00000 4325. 00
St eel Rei nforcenent | | |
0140 502B000 LUWP| 19995. 00000 19995. 00| 15300. 00000 15300. 00| 16000. 00000 16000. 00
St eel Reinforcement For Bridge | | |
Superstructure , Station 20+10, | | |
Approximately 13 330 kg | | |
0150 505C002 45.000 M | 100. 00000 4500. 00| 95. 00000 4275. 00| 90. 00000 4050. 00
I I I

Steel Piling (HP 310x79)
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TABULATI ON OF BI DS

Solid Wite, Cass 1, Type A Traffic
Stripe

CALL ORDER : 027 CONTRACT I D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14005 | (2) 14008 | (3) 13021
| G W NORRELL CONTRACTI NG CO NEWELL & BUSH, | NC. | MURPHREE BRI DGE CORPCORATI ON
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 505G003 10. 000 EACH| 100. 00000 1000. 00| 90. 00000 900. 00| 125. 00000 1250. 00
Pile Points (Type A 310 nm | [ |
0170 508A000 1095. 000 KG | 4.50000 4927. 50| 5. 00000 5475. 00| 4.50000 4927.50
Structural Steel | [ |
0180 510A000 68.000 M | 450. 00000 30600. 00| 410. 00000 27880. 00| 875. 00000 59500. 00
Bridge Substructure Concrete, Class A | [ |
0190 510C051 LUWP| 50400. 00000 50400. 00| 56000. 00000 56000. 00| 105000. 00000 105000. 00
Bridge Concrete Superstructure, Station | [
20+10, Approximately 112 Cubic Meters | [
0200 510E000 275.000 M2 | 6. 95000 1911. 25| 22.00000 6050. 00| 7. 40000 2035. 00
Groovi ng Concrete Bridge Decks | |
0210 511A001 8.000 EACH| 150. 00000 1200. 00| 220. 00000 1760. 00| 210. 00000 1680. 00
El astoneri c Bearings, Type 2 | |
0220 513B017 141.000 M | 500. 00000 70500. 00| 600. 00000 84600. 00| 385. 00000 54285. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1830 (Specialty Item | [ |
0230 600A000 LUWP| 25000. 00000 25000. 00| 40000. 00000 40000. 00| 48000. 00000 48000. 00
Mobi | i zat i on | [ |
0240 610C001 460. 000 MION| 36. 00000 16560. 00| 44, 00000 20240. 00| 36. 00000 16560. 00
Loose Riprap, Class 2 | [ |
0250 610D000 366.000 M2 | 2. 70000 988. 20| 3. 25000 1189. 50| 2.70000 988. 20
Fi | ter Bl anket | [ |
0260 630C003 4.000 EACH| 1100. 00000 4400. 00| 1325. 00000 5300. 00| 1100. 00000 4400. 00
Quardrail End Anchor, Type 13 | [ |
0270 630C050 4.000 EACH 1900. 00000 7600. 00| 2300. 00000 9200. 00| 1900. 00000 7600. 00
Quardrail End Anchor, Type 20 Series | [ |
0280 650A000 27.000 M3 | 12. 00000 324. 00| 12. 00000 324. 00| 12. 00000 324.00
Topsoi | | [ |
0290 652A056 1.000 HA | 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Seeding (M x 2E) | [
0300 656A001 1.000 HA | 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Mul ching, Cass A Type 2 | [ |
0310 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00| 5. 00000 250. 00
Hay Bal es | [ |
0320 665J000 210.000 M | 14. 00000 2940. 00| 14. 00000 2940. 00| 14. 00000 2940. 00
Silt Fence, Type A | [ |
0330 680A000 LUWP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 11700. 00000 11700. 00
Engi neering Control s | [ |
0340 701A004 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311. 00
| I I
I I I
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TABULATI ON OF BI DS

Warni ng Lights, Type B (Detachabl e Head) |

CALL ORDER . 027 CONTRACT I D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14005 | (2) 14008 | (3) 13021
| G W NORRELL CONTRACTI NG CO NEWELL & BUSH, | NC. | MURPHREE BRI DGE CORPCORATI ON

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0350 701A012 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311.00

Solid Yellow, Class 1, Type A Traffic | [ |

Stripe I I I
0360 701C001 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311. 00

Solid Tenporary Traffic Stripe | [ |
0370 740B000 26.000 M2 | 150. 00000 3900. 00| 200. 00000 5200. 00| 90. 00000 2340. 00

Construction Signs | | |
0380 740F002 8.000 EACH 400. 00000 3200. 00| 300. 00000 2400. 00| 214. 00000 1712. 00

Barri cades, Type |11 | | |
0390 7401 005 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 260. 00000 520. 00

I I

| |

SECTI ON TOTALS

CONTRACT TOTALS

$ 431, 306. 45
| $ 348, 584. 20| $ 418, 481. 50| $ 431, 306. 45




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 027 -5
TABULATI ON OF BI DS
CALL ORDER . 027 CONTRACT I D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 19007 | |
| SCOTT BRI DGE COMPANY, |NC. | |
LINE NO/ I TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 26000. 00000 26000. 00| |
Clearing & Gubbing (Approximately 0.2 | | |
Hect ar es) | [ |
0020 206A000 LUWP| 25000. 00000 25000. 00| |
Removal OF O d Bridge, Station 20+22.592| [ |
0030 210A000 1145.000 M8 | 10. 00000 11450. 00| |
Uncl assifi ed Excavation | [ |
0040 215A000 117.000 M3 | 20. 00000 2340. 00| |
Uncl assi fied Bridge Excavation | [ |
0050 215B000 LUWP| 1. 00000 1. 00| |
Cof ferdans Or Sheeting And Shori ng, | [ |
St ati on 20+10 | | |
0060 230A000 2.000 MRBS| 600. 00000 1200. 00| |
Roadbed Processing | |
0070 301A012 960. 000 M2 | 7.00000 6720. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0080 401A000 960. 000 M2 | 1. 00000 960. 00| |
Bi t um nous Treatnent A | [ |
0090 405A000 160.000 L | 2. 00000 320. 00| |
Tack Coat | [ |
0100 429A221 80.000 MION| 65. 00000 5200. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0110 429B221 160. 000 MION| 65. 00000 10400. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | | |
0120 450B000 112.000 M2 | 85. 00000 9520. 00| |
Rei nforced Cenment Concrete Bridge End | [ |
Sl ab | | |
0130 502A000 4325.000 KG | 1. 48000 6401. 00| |
St eel Rei nf or cenent | | |
0140 502B000 LUMP| 21000. 00000 21000. 00| |
St eel Rei nforcenent For Bridge | | |
Superstructure , Station 20+10, | | |
Approximately 13 330 kg | | |
0150 505C002 45.000 M | 210. 00000 9450. 00| |
I I I

Steel Piling (HP 310x79)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 027 -6
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 19007

|

| SCOTT BRI DGE COVPANY, INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 505@003 10. 000 EACH| 200. 00000 2000. 00|

Pile Points (Type A 310 nm |
0170 508A000 1095. 000 KG 9. 00000 9855. 00

Structural Steel
0180 510A000 68.000 MB 940. 00000 63920. 00

Bri dge Substructure Concrete, dass A

Bri dge Concrete Superstructure, Station

I
|
|
0190 5100051 LUWP| 92000. 00000 92000. 00
|
20+10, Approximately 112 Cubic Meters
|

Solid Wite, Cass 1, Type A Traffic
Stripe

I
|
I I
| |
I I
| |
I I
| |
0200 510E000 275.000 MR 8. 00000 2200. 00| |
Groovi ng Concrete Bridge Decks | |
0210 511A001 8.000 EACH| 300. 00000 2400. 00| |
El astoneri c Bearings, Type 2 | |
0220 513B017 141.000 M | 585. 00000 82485. 00| |
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1830 (Specialty Item | [ |
0230 600A000 LUMP| 63500. 00000 63500. 00|
Mobi | i zat i on | [ |
0240 610C001 460. 000 MION| 34. 00000 15640. 00| |
Loose Riprap, Class 2 | [ |
0250 610D000 366.000 M2 | 3. 25000 1189. 50| |
Fi | ter Bl anket | [ |
0260 630C003 4.000 EACH| 1100. 00000 4400. 00| |
Quardrail End Anchor, Type 13 | [ |
0270 630C050 4.000 EACH| 1900. 00000 7600. 00| |
Quardrail End Anchor, Type 20 Series | [ |
0280 650A000 27.000 M3 | 25. 00000 675. 00| |
Topsoi | | [ |
0290 652A056 1.000 HA | 1400. 00000 1400. 00| |
Seeding (M x 2E) | [
0300 656A001 1.000 HA | 1400. 00000 1400. 00| |
Mul ching, Cass A Type 2 | [ |
0310 665F000 50. 000 EACH| 10. 00000 500. 00| |
Hay Bal es | [ |
0320 665J000 210.000 M | 12. 30000 2583. 00| |
Silt Fence, Type A | [ |
0330 680A000 LUMP| 10000. 00000 10000. 00|
Engi neering Control s | [ |
0340 701A004 1.000 KM | 315. 00000 315. 00| |
| | |
I I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 027 -7
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 19991105027 COUNTI ES : LEE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 19007

|

| SCOTT BRI DGE COVPANY, INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e
0350 701A012 1.000 KM | 315. 00000 315. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0360 701C001 1.000 KM | 315. 00000 315. 00| |
Solid Tenporary Traffic Stripe | [ |
0370 740B000 26.000 M2 | 100. 00000 2600. 00| |
Construction Signs | | |
0380 740F002 8.000 EACH 220. 00000 1760. 00| |
Barri cades, Type |11 | |
0390 7401 005 2.000 EACH 260. 00000 520. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 505, 534. 50| |
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 505, 534. 50 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 19991105028 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-4213(102)
for constructing the Resurfacing and Traffic Stripe on STPNU- 4205(104)

Dupree-Wrthey Road from U.S. #72 north to Capshaw Road east
of Athens and on SalemMnor H |l Road fromS. R #99 north to
the Tennessee State Line east of Lester. Length 6.677mles

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 277,825.92 100. 0000%

2 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 324, 405. 00 116. 7655%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991105028 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 19010 | (2) 02035

I

| SHELBY CONTRACTI NG COVPANY, | BURGREEN CONTRACTING CO., IN|

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I I
0010 206C010 53. 000 SQYD| 12. 00000 636. 00 20. 00000 1060. 00|

Solid Yellow, Cass 2T, Type A Traffic |
Stripe |

|
Renovi ng Concrete Driveway | [ |
0020 206E039 7.000 EACH 100. 00000 700. 00| 60. 00000 420. 00|
Rermovi ng Mai | boxes (I ncludi ng Reset | [ |
Wth a New 2 Inch Metal O 4 Inch | [ |
Ti nber Post) | | |
0030 210D021 2750.000 CYIP| 5. 00000 13750. 00| 8. 00000 22000. 00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0040 212A000 706. 000 STA | 6. 00000 4236. 00| 7.00000 4942. 00|
Machi ne Gradi ng Shoul ders | [ |
0050 405A000 2500. 000 GAL | 0. 90000 2250. 00| 1. 00000 2500. 00|
Tack Coat | [ |
0060 429A201 6170. 000 TON | 29. 49000 181953. 30| 32.50000 200525. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0070 429A206 900. 000 TON | 28. 87000 25983. 00| 34. 00000 30600. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0080 429C211 350. 000 TON | 27. 49000 9621. 50| 28. 00000 9800. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/ 2" Maxi mum Aggr egat e | [ |
Size M x, ESAL Range A | [ |
0090 600A000 LUWP| 1000. 00000 1000. 00| 11000. 00000 11000. 00|
Mobi | i zat i on | [ |
0100 630A000 75.000 LF | 18. 90000 1417. 50| 63. 00000 4725. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0110 630C050 4.000 EACH 2258. 00000 9032. 00| 1890. 00000 7560. 00|
Quardrail End Anchor, Type 20 Series | [ |
0120 652A050 6. 000 ACRE| 630. 00000 3780. 00| 675. 00000 4050. 00|
Seeding (M x 1A) | [ |
0130 656A000 6. 000 ACRE| 420. 00000 2520. 00| 450. 00000 2700. 00|
Mul ching, Cass A Type 1 | [ |
0140 701A030 14.000 M LE| 580. 00000 8120. 00| 600. 00000 8400. 00|
Solid Wite, COass 2T, Type A Traffic | [ |
Stripe I I I
0150 701A034 10. 000 M LE| 580. 00000 5800. 00| 600. 00000 6000. 00|
I I
| I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 028 -3
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 19991105028 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 19010 | (2) 02035 |
| SHELBY CONTRACTI NG COVPANY, | BURGREEN CONTRACTI NG CO., IN
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701A044 5.000 M LE] 280. 00000 1400. 00| 295. 00000 1475. 00|
Broken Yell ow, dass 2T, Type A | [ |
Traffic Stripe | [ |
0170 701C000 5.000 M LE] 325. 00000 1625. 00| 340. 00000 1700. 00|
Broken Tenporary Traffic Stripe | |
0180 701C001 10. 000 M LE 340. 00000 3400. 00| 350. 00000 3500. 00|
Solid Tenporary Traffic Stripe | | |
0190 703A002 322.000 SQFT| 1. 85000 595. 70| 2.00000 644. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0200 740B000 392. 000 SQFT| 0. 01000 3.92] 2.00000 784. 00|
Construction Signs | [ |
0210 740EO000 200. 000 EACH| 0. 01000 2. 00| 0. 10000 20. 00|
Cones (36 Inches High) | [ |
SECTI ON TOTALS | $ 277, 825. 92| 324, 405. 00|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 277, 825. 92| 324, 405. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 032 -1
VENDOR RANKI NG
CALL ORDER . 032 CONTRACT I D : 19991105032 COUNTI ES : RANDOLPH
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-5605(112 )

for constructing the Resurfacing and Traffic Stripe on
C. R #15 from S.R #77 at Alnond to the CSX Railroad and on
C. R #872 from C. R #15 to C. R #889 north of Wadley. Length

4.989 niles
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 418, 321. 67 100. 0000%
2 04013 DUNN CONSTRUCTI ON CO., | NC. $ 436, 876. 43 104. 4355%
3 01018 APAC- ALABAMA, | NC. $ 446, 654. 25 106. 7729%
4 05002 EAST ALABAMVA PAVI NG CO., | NC $ 474, 633. 13 113. 4612%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 032 -2
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 19991105032 COUNTI ES : RANDOLPH
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
[ (1) 13022 | (2) 04013 | (3) 01018

| MCCARTNEY CONSTRUCTI ON CO., | DUNN CONSTRUCTI ON CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I I
0010 305B060 2635. 000 TNCP| 14. 00000 36890. 00 14. 24000 37522. 40| 15. 13000 39867. 55

|
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0020 405A000 3600. 000 GAL | 1. 50000 5400. 00| 0. 89000 3204. 00| 0. 01000 36. 00
Tack Coat | [ |
0030 429A200 3268. 000 TON | 31. 00000 101308. 00| 32.80000 107190. 40| 32. 72000 106928. 96
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0040 429A206 1170. 000 TON | 27. 00000 31590. 00| 35. 06000 41020. 20| 39. 11000 45758. 70
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0050 429B201 5845. 000 TON | 27. 00000 157815. 00| 27.74000 162140. 30| 28. 08000 164127. 60
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range A | [ |
0060 429B205 500. 000 TON | 55. 00000 27500. 00| 51. 85000 25925. 00| 76. 34000 38170. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0070 600A000 LUMP| 17300. 00000 17300. 00| 12758. 73000 12758. 73| 3780. 00000 3780. 00
Mobi | i zati on [ |
0080 630A010 100. 000 LF | 16. 50000 1650. 00| 18. 50000 1850. 00| 17. 33000 1733. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
(Steel Posts) | | |
0090 630C070 2.000 EACH 1400. 00000 2800. 00| 1569. 16000 3138. 32| 1470. 00000 2940. 00
Quardrail End Anchor, Type 10 Series | | |
0100 701A031 10. 000 M LE| 940. 00000 9400. 00| 1053. 57000 10535. 70| 987. 00000 9870. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0110 701A035 9.000 M LE| 1050. 00000 9450. 00| 1176. 87000 10591. 83| 1102. 50000 9922. 50
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 2.000 M LE| 600. 00000 1200. 00| 672. 50000 1345. 00| 630. 00000 1260. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701C000 4.000 M LE| 340. 00000 1360. 00| 381. 08000 1524. 32| 357. 00000 1428. 00
| I

Broken Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 19991105032 COUNTI ES :  RANDOLPH
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 04013 | (3) 01018

| MOCARTNEY CONSTRUCTI ON CO., | DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701C001 20.000 M LE| 380. 00000 7600. 00| 425. 91000 8518. 20| 399. 00000 7980. 00
Solid Tenporary Traffic Stripe | [ |
0150 703A002 293. 000 SQFT| 3. 00000 879. 00| 3. 36000 984. 48| 3. 15000 922. 95
Traffic Control Markings, Class 2, Type | [ |
A I I I
0160 705A032 172. 000 EACH 4. 80000 825. 60| 5. 38000 925. 36| 5. 04000 866. 88
Pavenent Markers, Cass A-H Type 1-B | | |
0170 705A037 515. 000 EACH 5. 00000 2575. 00| 5. 61000 2889. 15| 5. 25000 2703.75
Pavenent Markers, Cass A-H Type 2-D | | |
0180 740B000 177.000 SQFT| 9. 91000 1754. 07| 9. 50000 1681. 50| 14. 18000 25009. 86
Construction Signs | | |
0190 740E000 25.000 EACH 1. 00000 25. 00| 11. 88000 297. 00| 11. 34000 283.50
Cones (36 Inches High) | | |
0200 7400000 1.000 EACH 1000. 00000 1000. 00| 2834. 54000 2834. 54| 5565. 00000 5565. 00
Pil ot Car | [ |
SECTI ON TOTALS | $ 418, 321. 67| $ 436, 876. 43| $ 446, 654. 25
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 418, 321. 67| $ 436, 876. 43| $ 446, 654. 25




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 032 -4
TABULATI ON OF BI DS
CALL ORDER : 032 CONTRACT I D : 19991105032 COUNTI ES : RANDCLPH
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 05002 [ |
| EAST ALABAMA PAVING CO, | NC| |
LINE NO/ ITEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 305B060 2635. 000 TNCP| 16. 84000 44373. 40| |
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0020 405A000 3600. 000 GAL | 1. 00000 3600. 00| |
Tack Coat | [ |
0030 429A200 3268. 000 TON | 35. 66000 116536. 88| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0040 429A206 1170. 000 TON | 36. 66000 42892. 20| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0050 429B201 5845. 000 TON | 33. 15000 193761. 75| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range A | [ |
0060 429B205 500. 000 TON | 60. 00000 30000. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0070 600A000 LUMP| 1000. 00000 1000. 00| |
Mobi | i zat i on | [ |
0080 630A010 100. 000 LF | 15. 00000 1500. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
(Steel Posts) | | |
0090 630C070 2.000 EACH 1550. 00000 3100. 00| |
Quardrail End Anchor, Type 10 Series | | |
0100 701A031 10. 000 M LE| 920. 00000 9200. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0110 701A035 9.000 M LE| 1400. 00000 12600. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 2.000 M LE| 800. 00000 1600. 00| |
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701C000 4.000 M LE| 310. 00000 1240. 00| |
I I

Broken Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 032 -5

TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 19991105032 COUNTI ES : RANDOLPH
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 05002 [ |
| EAST ALABANVA PAVI NG CO., | NC| |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701C001 20.000 M LE| 390. 00000 7800. 00| |
Solid Tenporary Traffic Stripe | [ |
0150 703A002 293. 000 SQFT| 3. 00000 879. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0160 705A032 172. 000 EACH 4. 20000 722. 40| |
Pavenent Markers, Cass A-H Type 1-B | | |
0170 705A037 515. 000 EACH 4. 50000 2317. 50| |
Pavenent Markers, Cass A-H Type 2-D | | |
0180 740B000 177.000 SQFT| 5. 00000 885. 00| |
Construction Signs | | |
0190 740E000 25.000 EACH 5. 00000 125. 00| |
Cones (36 Inches High) | | |
0200 7400000 1.000 EACH 500. 00000 500. 00| |
Pil ot Car | [ |
SECTI ON TOTALS | $ 474, 633. 13| |
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 474, 633. 13| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 19991105033 COUNTI ES : SUMTER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-6012(105)

for constructing the Resurfacing and Traffic Stripe on
C.R #35 from Sal em Church to C R #34 northeast of GCeiger.
Lengt h 2. 700km

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 267, 638. 42 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 033 -2
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 19991105033 COUNTI ES : SUMIER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 02033 [ |
| S. T. BUNN CONSTRUCTION CO. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 305A000 720.000 M3 | 10. 50000 7560. 00| |
Borrow, Section 210, For M scel |l aneous | [ |
Use A-4 OR BETTER | | |
0020 405A000 4847.000 L | 0. 25000 1211. 75| |
Tack Coat | [ |
0030 429A200 1127.000 Mroy| 41. 25000 46488. 75| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range A [ |
0040 429B201 2851. 000 MIQN| 39. 52000 112671. 52| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range A | | |
0050 429B205 500. 000 Mroy| 75. 00000 37500. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0060 429B209 536. 000 Mroy 46. 90000 25138. 40| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi num | | |
Aggregate Size M x, ESAL Range A [ |
0070 429B212 260. 000 Mroy 52. 80000 13728. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0080 600A000 LUMP| 14300. 00000 14300. 00| |
Mbbi |'i zati on | | |
0090 701A004 6.000 KM | 311. 00000 1866. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0100 701A008 1.000 KM | 311. 00000 311. 00| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0110 701A012 2.000 KM | 311. 00000 622. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0120 701C000 2.000 KM | 311. 00000 622. 00| |
Broken Tenporary Traffic Stripe | [ |
0130 701C001 4.000 KM | 311. 00000 1244. 00| |
I I I

Solid Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 033 -3
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 19991105033 COUNTI ES : SUMIER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 02033 [ |
| S. T. BUNN CONSTRUCTI ON CO. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 740B000 25.000 M | 125. 00000 3125. 00| |
Construction Signs | [ |
0150 740D000 50. 000 EACH| 5. 00000 250. 00| |
Channel i zi ng Druns | [ |
0160 7400000 1.000 EACH 1000. 00000 1000. 00| |
Pi l ot Car | [ |
SECTI ON TOTALS | $ 267, 638. 42| |
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 267, 638. 42| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 034 -1
VENDOR RANKI NG
CALL ORDER . 034 CONTRACT I D : 19991105034 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : STPNU- 6400(11)

for constructing the Resurfacing and Traffic Stripe on Fall
City Road fromS. R #195 to the Wnston County Line, north
of Jasper. Length - 6.684 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 234, 414. 31 100. 0000%
2 04013 DUNN CONSTRUCTI ON CO., I NC $ 247,184. 14 105. 4475%
3 08068 H & L TRUCKI NG COVPANY, | NC. $ 265, 364. 50 113.2031%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 034 -2
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 19991105034 COUNTI ES : WALKER
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 04013 (3) 08068

I
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTION CO., INC. |H & L TRUCKI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  TOTAL

I
0. 82000 2378. 00| 1. 25000 3625. 00

I I

0010 405A000 2900. 000 GAL | 1. 00000 2900. 00|
Tack Coat | [ |

0020 429A201 7200.000 TON | 27.75000 199800. 00| 30. 60000 220320. 00| 33. 50000 241200. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |

0030 600A000 LUWP| 15162. 71000 15162. 71| 9086. 74000 9086. 74| 4000. 00000 4000. 00
Mobi |'i zati on | [ |

0040 701A004 14.000 M LE| 325. 00000 4550. 00| 362. 86000 5080. 04| 325. 00000 4550. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |

0050 701A008 5.000 M LE| 180. 00000 900. 00| 200. 97000 1004. 85| 180. 00000 900. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I

0060 701A012 9.000 M LE] 325. 00000 2925. 00| 362. 86000 3265. 74| 325. 00000 2925. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |

0070 701C000 5.000 M LE] 340. 00000 1700. 00| 379. 61000 1898. 05| 340. 00000 1700. 00
Broken Tenporary Traffic Stripe | [ |

0080 701C001 9.000 M LE| 380. 00000 3420. 00| 424.26000 3818. 34| 380. 00000 3420. 00
Solid Tenporary Traffic Stripe | [ |

0090 740B000 281.000 SQFT| 8. 60000 2416. 60| 1. 18000 331. 58| 8. 50000 2388. 50
Construction Signs | [ |

0100 740EO000 40. 000 EACH| 12. 00000 480. 00| 0. 01000 0. 40| 9. 90000 396. 00
Cones (36 Inches High) | [ |

0110 740MDOO 40. 000 EACH| 4.00000 160. 00| 0. 01000 0. 40| 6. 50000 260. 00
Wi ght For Cone | [ |

SECTI ON TOTALS | $ 234, 414. 31| $ 247,184. 14| $ 265, 364. 50
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 234,414 31 $ 247,184 14| $ 265, 364.50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 035 -1
VENDOR RANKI NG
CALL ORDER : 035 CONTRACT I D : 19991105035 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON PROQIECT(S) : BR-6503(104)

for constructing the Bridge Replacenent (Pre-Cast) on C R

#20 at Pine

Barren Creek south of Chatom Length - 0.051 km

SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D

1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 338, 920. 00 100. 0000%
2 13021 MURPHREE BRI DGE CORPORATI ON $ 357, 936. 16 105. 6108%
3 13053 MCI NNI S CORPORATI ON $ 398, 512. 00 117.5829%
4 16035 PACO, | NC. $ 415, 940. 00 122. 7251%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 035 -2
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT I D : 19991105035 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 14005 | (2) 13021 | (3) 13053

|G W NORRELL CONTRACTI NG CO MURPHREE BRI DGE CORPORATI ON | MCI NNI'S CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I I
0010 206A000 LUMP| 30000. 00000 30000. 00 15039. 63000 15039. 63| 30000. 00000 30000. 00

Precast Concrete Abutment Panels, Type |
A3

|
Removal OF O d Bridge, Station 1+36.855 | [ |
0020 210A000 200.000 M3 | 6. 00000 1200. 00| 3. 20000 640. 00| 6. 00000 1200. 00
Uncl assi fi ed Excavation | | |
0030 502A000 50. 000 KG | 1. 00000 50. 00| 2.15000 107. 50| 1. 40000 70. 00
St eel Rei nforcenent | | |
0040 505A002 1.000 EACH 2000. 00000 2000. 00| 2130. 00000 2130. 00| 2400. 00000 2400. 00
Steel Test Piles (HP 310x79) | [ |
0050 505B057 1.000 EACH 2000. 00000 2000. 00| 1700. 00000 1700. 00| 600. 00000 600. 00
Static Loading Tests (HP 310x79) | [ |
0060 505C002 650.000 M | 110. 00000 71500. 00| 63. 15000 41047. 50| 95. 00000 61750. 00
Steel Piling (HP 310x79) | [ |
0070 507A000 2.000 EACH 1800. 00000 3600. 00| 3100. 00000 6200. 00| 2126. 00000 4252. 00
Wre Rope Abutment Anchor Assenbly | | |
0080 510A000 11.000 M | 450. 00000 4950. 00| 850. 00000 9350. 00| 300. 00000 3300. 00
Bridge Substructure Concrete, Class A | | |
0090 512A001 2.000 EACH 2200. 00000 4400. 00| 2350. 00000 4700. 00| 2778. 00000 5556. 00
Precast Concrete Abutment Caps, 460 mm | | |
W de By 510 nm Deep By 10 060 mm Long | [ |
0100 512B004 4.000 EACH| 2600. 00000 10400. 00| 3100. 00000 12400. 00| 3548. 00000 14192. 00
Precast Concrete Internedi ate Bent Caps, | [ |
610 nm Wde By 610 mm Deep By 9600 mm | | |
Long | | I
0110 512C004 30. 000 EACH| 2500. 00000 75000. 00| 3300. 00000 99000. 00| 3958. 00000 118740. 00
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | I
0120 512C007 10. 000 EACH| 2700. 00000 27000. 00| 3400. 00000 34000. 00| 3992. 00000 39920. 00
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | I
0130 512D002 4.000 EACH| 2850. 00000 11400. 00| 3600. 00000 14400. 00| 4051. 00000 16204. 00
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |
0140 512D005 6. 000 EACH| 2850. 00000 17100. 00| 3600. 00000 21600. 00| 4060. 00000 24360. 00
Precast Concrete Barrier Rail | | |
Internedi ate Section, 10 360 nm Long | [ |
0150 512E002 16. 000 EACH 400. 00000 6400. 00| 320. 00000 5120. 00| 421. 00000 6736. 00
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 035 -3
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 19991105035 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 14005 | (2) 13021 | (3) 13053

|
| G W NORRELL CONTRACTI NG CO MURPHREE BRI DGE CORPORATI ON | MCI NNI S CORPORATI ON

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0160 512F002 8.000 EACH| 650. 00000 5200. 00| 535. 00000 4280. 00| 777.00000 6216. 00
Precast Concrete Wng Panels, Type W3 | [ |

0170 512G000 4.000 EACH 500. 00000 2000. 00| 480. 00000 1920. 00| 550. 00000 2200. 00
Precast Concrete Abutment Wng Cap Panel | [ |

0180 600A000 LUWP| 15000. 00000 15000. 00| 35000. 00000 35000. 00| 15000. 00000 15000. 00
Mobi | i zat i on | [ |

0190 610C001 600. 000 MrON| 40. 00000 24000. 00| 31. 00000 18600. 00| 32. 00000 19200. 00
Loose Riprap, Class 2 | [ |

0200 610D000 640.000 M | 5. 00000 3200. 00| 2. 15000 1376. 00| 3. 60000 2304. 00
Fi | ter Bl anket | [ |

0210 630A000 16.000 M | 70. 00000 1120. 00| 57. 41000 918. 56| 49. 50000 792. 00
Steel Beam Guardrail, Cass A Type 1 | [ |

0220 630C003 4.000 EACH 1000. 00000 4000. 00| 1150. 00000 4600. 00| 980. 00000 3920. 00
Quardrail End Anchor, Type 13 | [ |

0230 630C070 4.000 EACH 1800. 00000 7200. 00| 1750. 00000 7000. 00| 1280. 00000 5120. 00
Quardrail End Anchor, Type 10 Series | [ |

0240 665F000 100. 000 EACH| 2. 00000 200. 00| 8. 00000 800. 00| 6. 00000 600. 00
Hay Bal es | [ |

0250 665J000 250.000 M | 5. 00000 1250. 00| 7.00000 1750. 00| 19. 20000 4800. 00
Silt Fence, Type A | [ |

0260 680A000 LUWP| 3000. 00000 3000. 00| 9300. 00000 9300. 00| 3000. 00000 3000. 00
Engi neering Control s | [ |

0270 740B000 19.000 M | 150. 00000 2850. 00| 106. 33000 2020. 27| 140. 00000 2660. 00
Construction Signs | [ |

0280 740F002 8.000 EACH| 250. 00000 2000. 00| 276. 00000 2208. 00| 300. 00000 2400. 00
Barri cades, Type 111 | [ |

0290 7401 005 6. 000 EACH 150. 00000 900. 00| 121. 45000 728. 70| 170. 00000 1020. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |

SECTI ON TOTALS | $ 338, 920. 00| $ 357, 936. 16| $ 398, 512. 00

CONTRACT TOTALS | $ 338, 920. 00| $ 357, 936. 16| $ 398, 512. 00




A3

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
11/ 09/ 99
PAGE : 035 -4
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 19991105035 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 16035 [ |
| PACO, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| |
Removal OF O d Bridge, Station 1+36.855 | [ |
0020 210A000 200.000 M3 | 6. 00000 1200. 00| |
Uncl assi fi ed Excavation | | |
0030 502A000 50. 000 KG | 5. 00000 250. 00| |
St eel Rei nforcenent | | |
0040 505A002 1.000 EACH 3000. 00000 3000. 00| |
Steel Test Piles (HP 310x79) | [ |
0050 505B057 1.000 EACH 3000. 00000 3000. 00| |
Static Loading Tests (HP 310x79) | [ |
0060 505C002 650.000 M | 175. 00000 113750. 00| |
Steel Piling (HP 310x79) | [ |
0070 507A000 2.000 EACH 6500. 00000 13000. 00| |
Wre Rope Abutment Anchor Assenbly | | |
0080 510A000 11.000 M | 600. 00000 6600. 00| |
Bridge Substructure Concrete, Class A | | |
0090 512A001 2.000 EACH 2500. 00000 5000. 00| |
Precast Concrete Abutment Caps, 460 mm | | |
W de By 510 nm Deep By 10 060 mm Long | [ |
0100 512B004 4.000 EACH| 2500. 00000 10000. 00| |
Precast Concrete Internedi ate Bent Caps, | [ |
610 nm Wde By 610 mm Deep By 9600 mm | | |
Long | | I
0110 512C004 30. 000 EACH| 2500. 00000 75000. 00| |
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | I
0120 512C007 10. 000 EACH| 2800. 00000 28000. 00| |
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | I
0130 512D002 4.000 EACH| 3000. 00000 12000. 00| |
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |
0140 512D005 6. 000 EACH| 3000. 00000 18000. 00| |
Precast Concrete Barrier Rail | | |
Internedi ate Section, 10 360 nm Long | [ |
0150 512E002 16. 000 EACH 500. 00000 8000. 00| |
Precast Concrete Abutnment Panels, [ |
I I

Type }



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 035 -5
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT I D : 19991105035 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 16035 | |
| PACO, I NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 512F002 8.000 EACH| 500. 00000 4000. 00| |
Precast Concrete Wng Panels, Type W3 | [ |
0170 512(000 4.000 EACH 800. 00000 3200. 00| |
Precast Concrete Abutment Wng Cap Panel | [ |
0180 600A000 LUWP| 25000. 00000 25000. 00| |
Mobi | i zati on | [ |
0190 610C001 600. 000 MrON| 50. 00000 30000. 00| |
Loose Riprap, Class 2 | [ |
0200 610D000 640.000 M | 4. 00000 2560. 00| |
Fi | ter Bl anket | [ |
0210 630A000 16.000 M | 75. 00000 1200. 00| |
Steel Beam Guardrail, Cass A Type 1 | [ |
0220 630C003 4.000 EACH 1500. 00000 6000. 00| |
Quardrail End Anchor, Type 13 | [ |
0230 630C070 4.000 EACH 2000. 00000 8000. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0240 665F000 100. 000 EACH| 5. 00000 500. 00| |
Hay Bal es | [ |
0250 665J000 250.000 M | 8. 00000 2000. 00| |
Silt Fence, Type A | [ |
0260 680A000 LUWP| 7500. 00000 7500. 00| |
Engi neering Controls | [ |
0270 740B000 19.000 M2 | 120. 00000 2280. 00| |
Construction Signs | [ |
0280 740F002 8.000 EACH| 600. 00000 4800. 00| |
Barri cades, Type 111 | [ |
0290 7401 005 6. 000 EACH 350. 00000 2100. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 415, 940. 00| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 415, 940. 00| |




11/ 09/ 99

CALL ORDER
LETTI NG DATE :

CONTRACT DESCRI PTI ON :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

040 CONTRACT I D :
11/05/99 10:00 AM DI STRI CT :
CONTRACT TI ME :

RURAL

DATE :

PAGE : 040 -1
VENDOR RANKI NG

for constructing the Grade, Drain, Pave, Traffic Stripe, and

Bridge on C. R #314 over

Shoal s.

SET- ASI DE :

Length - 0.876 km

Bi g Nance Creek east of Miscle

RANK

VENDOR NO. / NAME

APAC- ALABAMA, | NC.

RI LEY BRI DGE & ENG NEERI NG CO., | NC.

J. W MARKHAM & SON, | NC
S & M EQUI PMENT CO., INC
BURGREEN CONTRACTI NG COVPANY, | NC.

19991105040 COUNTI ES : LAWRENCE
02
200 Wor ki ng Days (avai |l abl e days)
PRQIECT( S) I AR- 040- 000- 002
TOTAL % OVER
BI D LOW BI D
$ 945, 226. 56 100. 0000%
$ 989, 341. 30 104. 6671%
$ 990, 472. 87 104. 7868%
$ 1,009, 176.61 106. 7655%
$ 1,178, 465.22 124. 6754%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 040 -2
TABULATI ON OF BI DS

Drilled Shaft Excavation, 1520 mm
D anet er

CALL ORDER . 040 CONTRACT I D : 19991105040 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 01018 | (2) 18036 | (3) 13058
| APAC- ALABAMA, | NC. | RILEY BRI DGE & ENG NEERING C|J. W MARKHAM & SON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP| 10059. 38000 10059. 38| 5500. 00000 5500. 00| 45000. 00000 45000. 00
Clearing & Grubbing (Approximately 2.13 | [ |
Hect ar es) | [ |
0020 210A000 7774.000 M3 | 4. 04000 31406. 96| 2. 80000 21767. 20| 2. 82000 21922. 68
Uncl assi fied Excavation | [ |
0030 210D001 45761.000 M3 | 4. 69000 214619. 09| 5. 00000 228805. 00| 4.82000 220568. 02
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 214A000 207.000 M8 | 3.11000 643. 77| 8. 00000 1656. 00| 8. 20000 1697. 40
Structure Excavation | | |
0050 214B001 69.000 M3 | 18. 82000 1298. 58| 21. 50000 1483. 50| 21. 50000 1483. 50
Foundation Backfill, Commerci al | [ |
0060 301A004 12592. 000 M2 | 3. 36000 42309. 12| 4.10000 51627. 20| 3. 54000 44575. 68
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0070 305B060 570. 000 MION| 15. 03000 8567. 10| 18. 00000 10260. 00| 15. 87000 9045. 90
Crushed Aggregate, Section 825, For | [ |
M scel | aneous Use | | |
0080 401A000 5116. 000 M2 | 0. 61000 3120. 76| 0. 70000 3581. 20| 0. 66000 3376. 56
Bi t um nous Treatnment A | | |
0090 405A000 650.000 L | 0. 38000 247. 00| 1. 00000 650. 00| 0. 41000 266. 50
Tack Coat | [ |
0100 429A201 385.000 MION| 43. 33000 16682. 05| 46. 00000 17710. 00| 45. 92000 17679. 20
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0110 429B202 649. 000 MION| 33. 01000 21423. 49| 37. 00000 24013. 00| 34. 97000 22695. 53
I mproved Bitum nous Concrete Binder | | |
Layer, 37.5 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0120 502A000 17640. 000 KG | 1. 05000 18522. 00| 1. 03000 18169. 20| 1. 03000 18169. 20
St eel Rei nforcenent | | |
0130 502B000 LUWP| 32653. 06000 32653. 06| 32000. 00000 32000. 00| 31000. 00000 31000. 00
St eel Reinforcement For Bridge | | |
Superstructure Station 50+52 , | | |
Approximately 34 150 kg | | |
0140 5050002 114.000 M | 85. 71000 9770. 94| 80. 00000 9120. 00| 82. 00000 9348. 00
Steel Piling (HP 310x79) | [ |
0150 506A003 10.000 M | 1122. 45000 11224. 50| 500. 00000 5000. 00| 430. 00000 4300. 00
I I I
| | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 040 -3
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 19991105040 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/05/99 10: 00 AM DI STRI CT : 02
SET- ASI DE :

| (1) 01018 | (2) 18036 | (3) 13058

| APAC- ALABAMA, | NC. | RILEY BRI DGE & ENGI NEERI NG C] J. W MARKHAM & SON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0160 506B004 12.000 M
Special Drilled Shaft Excavation, 1370
mm Di anet er

4489. 80000 53877. 60 3600. 00000 43200. 00| 2590. 00000 31080. 00

600 mm Roadway Pi pe End Treat nént, |
Class 1 |

I I
| | |
0170 506C043 12.000 M | 408. 16000 4897. 92| 400. 00000 4800. 00| 400. 00000 4800. 00
Drilled Shaft Construction, 1370 mm | | |
Di aneter, C ass DSl Concrete | [ |
0180 506C044 16.000 M | 408. 16000 6530. 56| 400. 00000 6400. 00| 435. 00000 6960. 00
Drilled Shaft Construction, 1520 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0190 506F006 16.000 M | 918. 37000 14693. 92| 900. 00000 14400. 00| 730. 00000 11680. 00
Permanent Drilled Shaft Casing, 1520 nmm | | |
Di anet er | [ |
0200 5063003 2.000 EACH 2551. 02000 5102. 04| 2500. 00000 5000. 00| 2690. 00000 5380. 00
Crosshol e Soni c Loggi ng 1370 mm Di anet er | [ |
0210 508A000 2320.000 KG | 5. 71000 13247. 20| 5. 60000 12992. 00| 5. 50000 12760. 00
Structural Steel | [ |
0220 510A000 88.000 M3 | 428. 57000 37714. 16| 410. 00000 36080. 00| 605. 00000 53240. 00
Bridge Substructure Concrete, Class A | [ |
0230 510C051 LUMP| 86734. 70000 86734. 70| 83000. 00000 83000. 00| 115000. 00000 115000. 00
Bridge Concrete Superstructure, Station | [ |
50+52, Approxinmately 241 Cubic Meters | | |
0240 510E000 700.000 M2 | 3. 83000 2681. 00| 3. 75000 2625. 00| 3. 70000 2590. 00
Grooving Concrete Bridge Decks | | |
0250 511A001 24.000 EACH 122. 45000 2938. 80| 120. 00000 2880. 00| 135. 00000 3240. 00
El astoneri c Bearings, Type 2 | |
0260 513B015 356.000 M | 321. 43000 114429. 08| 315. 00000 112140. 00| 312. 00000 111072. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1370 (Specialty Item | [ |
0270 530A002 53.000 M | 118. 67000 6289. 51| 100. 00000 5300. 00| 100. 00000 5300. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0280 530A004 25.000 M | 186. 71000 4667. 75| 170. 00000 4250. 00| 170. 00000 4250. 00
900 mMm Roadway Pipe (Class 3 R C.) | [ |
0290 600A000 LUMP| 68020. 37000 68020. 37| 92000. 00000 92000. 00| 30000. 00000 30000. 00
Mbbi |'i zati on | | |
0300 603A000 1.000 EACH 9532. 29000 9532. 29| 20000. 00000 20000. 00| 16400. 00000 16400. 00
Furni shing Type 1 Field Ofice | [ |
0310 610C001 1052. 000 Mroy| 17. 27000 18168. 04| 22.50000 23670. 00| 23. 00000 24196. 00
Loose Riprap, Class 2 | [ |
0320 610D003 708.000 M2 | 3. 70000 2619. 60| 4.25000 3009. 00| 4.20000 2973. 60
Filter Blanket, Ceotextile | [ |
0330 619A003 4.000 EACH| 599. 22000 2396. 88| 760. 00000 3040. 00| 770. 00000 3080. 00
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 040 -4
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 19991105040 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/05/99 10: 00 AM DI STRI CT : 02
SET- ASI DE :

| (1) 01018 | (2) 18036 | (3) 13058

| APAC- ALABAMA, | NC. | RILEY BRI DGE & ENGI NEERI NG C] J. W MARKHAM & SON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Solid Yellow, Cass 2, Type A Traffic
Stripe (2.3 nmm Thi ck)

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 619A005 2.000 EACH 610. 42000 1220. 84| 950. 00000 1900. 00| 925. 00000 1850. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | |
0350 630A000 16.000 M | 53. 06000 848. 96| 54. 00000 864. 00 54. 00000 864. 00
Steel Beam Guardrail, dass A Type 1 | [
0360 630C003 4.000 EACH 1122. 45000 4489. 80| 1150. 00000 4600. 00 1130. 00000 4520. 00
Guardrail End Anchor, Type 13 |
0370 630C070 4.000 EACH 1224. 49000 4897. 96| 1250. 00000 5000. 00 1230. 00000 4920. 00
Quardrail End Anchor, Type 10 Series | |
0380 650A000 2294.000 M8 | 6. 73000 15438. 62| 6. 50000 14911. 00 6. 40000 14681. 60
Topsoi | | |
0390 652A053 3.000 HA | 2142. 86000 6428. 58| 2000. 00000 6000. 00 2025. 00000 6075. 00
Seeding (M x 1E) | |
0400 656A001 3.000 HA | 1875. 00000 5625. 00| 2000. 00000 6000. 00 1775. 00000 5325. 00
Mul ching, dass A Type 2 | [
0410 665F000 150. 000 EACH| 6. 82000 1023. 00| 5. 50000 825. 00 5. 25000 787.50
Hay Bal es |
0420 6653000 700.000 M | 11. 13000 7791. 00| 18. 00000 12600. 00 15. 90000 11130. 00
Silt Fence, Type A | |
0430 680A000 LUWP| 10178. 57000 10178. 57| 16000. 00000 16000. 00 35000. 00000 35000. 00
Engi neering Controls | [
0440 701A004 2.000 KM 255. 10000 510. 20
Solid Wite, Cass 1, Type A Traffic |
Stripe [
0450 701A035 2.000 KM 892. 86000 1785. 72| 1580. 00000 3160. 00 915. 00000 1830. 00
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
320. 00000 640. 00| 262. 00000 524. 00
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

|
I
|
I
I
0460 701C001 2.000 KM | 255. 10000 510. 20 320. 00000 640. 00 262. 00000 524. 00
Solid Tenporary Traffic Stripe |
0470 703A002 6.000 M2 | 109. 84000 659. 04 108. 00000 648. 00 112. 00000 672. 00
Traffic Control Markings, Cass 2, Type
A |
0480 703D001 6.000 M2 | 43. 93000 263. 58 10. 00000 60. 00 45. 00000 270. 00
Tenporary Traffic Control Markings
0490 740B000 35.000 M2 | 93. 25000 3263. 75 119. 00000 4165. 00 92. 00000 3220. 00
Construction Signs |
0500 740F002 8.000 EACH| 219. 39000 1755. 12 500. 00000 4000. 00 215. 00000 1720. 00
Barri cades, Type |11 |
0510 7401 005 2.000 EACH 723. 70000 1447. 40 600. 00000 1200. 00 715. 00000 1430. 00
Warni ng Lights, Type B (Detachabl e Head) |
SECTI ON TOTALS | $ 945, 226. 56 $ 989, 341. 30 $ 990, 472. 87
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 945, 226. 56| $ 989, 341. 30| $ 990, 472. 87




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
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TABULATI ON OF BI DS
CALL ORDER . 040 CONTRACT I D : 19991105040 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 19074 | (5) 02035 |
| S & M EQUI PMENT CO., |INC | BURGREEN CONTRACTI NG CO., I N|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP| 10000. 00000 10000. 00| 83500. 00000 83500. 00|
Clearing & Grubbing (Approximately 2.13 | [ |
Hect ar es) | [ |
0020 210A000 7774.000 M3 | 4. 00000 31096. 00| 4. 25000 33039. 50|
Uncl assi fied Excavation | [ |
0030 210D001 45761.000 M3 | 4. 60000 210500. 60| 5. 00000 228805. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 214A000 207.000 M8 | 8. 00000 1656. 00| 20. 00000 4140. 00|
Structure Excavation | | |
0050 214B001 69.000 M3 | 32. 00000 2208. 00| 30. 00000 2070. 00|
Foundation Backfill, Commerci al | [ |
0060 301A004 12592. 000 M2 | 3. 50000 44072. 00| 3. 50000 44072. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0070 305B060 570. 000 MION| 13. 45000 7666. 50| 15. 00000 8550. 00|
Crushed Aggregate, Section 825, For | [ |
M scel | aneous Use | | |
0080 401A000 5116. 000 M2 | 0. 65000 3325. 40| 0. 75000 3837. 00|
Bi t um nous Treatnment A | | |
0090 405A000 650.000 L | 1. 25000 812. 50| 0. 35000 227. 50|
Tack Coat | [ |
0100 429A201 385.000 MION| 34. 50000 13282. 50| 50. 00000 19250. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0110 429B202 649. 000 MION| 31. 00000 20119. 00| 40. 00000 25960. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, 37.5 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0120 502A000 17640. 000 KG | 1. 14000 20109. 60| 1. 10000 19404. 00|
St eel Rei nforcenent | | |
0130 502B000 LUWP| 35520. 00000 35520. 00| 35000. 00000 35000. 00|
St eel Reinforcement For Bridge | | |
Superstructure Station 50+52 , | | |
Approximately 34 150 kg | | |
0140 5050002 114.000 M | 93. 24000 10629. 36| 125. 00000 14250. 00|
Steel Piling (HP 310x79) | [ |
0150 506A003 10.000 M | 1400. 00000 14000. 00| 500. 00000 5000. 00|
Drilled Shaft Excavation, 1520 nmm | | |
| | I

D anet er
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TABULATI ON OF BI DS

600 mm Roadway Pi pe End Treat nént, |
Class 1 |

CALL ORDER : 040 CONTRACT I D : 19991105040 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 02035 |
| S & M EQUI PMENT CO., |NC. | BURGREEN CONTRACTI NG CO., IN
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 506B004 12.000 M | 5600. 00000 67200. 00| 3600. 00000 43200. 00|
Special Drilled Shaft Excavation, 1370 | [ |
mm Di anet er | | |
0170 506C043 12.000 M | 480. 00000 5760. 00| 350. 00000 4200. 00|
Drilled Shaft Construction, 1370 mm | | |
Di aneter, C ass DSl Concrete | [ |
0180 506C044 16.000 M | 480. 00000 7680. 00| 400. 00000 6400. 00|
Drilled Shaft Construction, 1520 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0190 506F006 16.000 M | 1100. 00000 17600. 00| 760. 00000 12160. 00|
Permanent Drilled Shaft Casing, 1520 nmm | | |
Di anet er | [ |
0200 5063003 2.000 EACH 2875. 00000 5750. 00| 3000. 00000 6000. 00|
Crosshol e Soni c Loggi ng 1370 mm Di anet er | [ |
0210 508A000 2320.000 KG | 6. 22000 14430. 40| 4.50000 10440. 00|
Structural Steel | [ |
0220 510A000 88.000 M3 | 466. 20000 41025. 60| 395. 49112 34803. 22|
Bridge Substructure Concrete, Class A | [ |
0230 510C051 LUMP| 92650. 00000 92650. 00| 125000. 00000 125000. 00|
Bridge Concrete Superstructure, Station | [ |
50+52, Approxinmately 241 Cubic Meters | | |
0240 510E000 700.000 M2 | 4.16000 2912. 00| 5. 00000 3500. 00|
Grooving Concrete Bridge Decks | | |
0250 511A001 24.000 EACH 133. 20000 3196. 80| 125. 00000 3000. 00|
El astoneri c Bearings, Type 2 | |
0260 513B015 356.000 M | 337. 05000 119989. 80| 400. 00000 142400. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1370 (Specialty Item | [ |
0270 530A002 53.000 M | 83. 50000 4425. 50| 110. 00000 5830. 00|
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0280 530A004 25.000 M | 147. 00000 3675. 00| 165. 00000 4125. 00|
900 mMm Roadway Pipe (Class 3 R C.) | [ |
0290 600A000 LUMP| 60000. 00000 60000. 00| 95000. 00000 95000. 00|
Mbbi |'i zati on | | |
0300 603A000 1.000 EACH 23000. 00000 23000. 00| 15000. 00000 15000. 00|
Furni shing Type 1 Field Ofice | [ |
0310 610C001 1052. 000 Mroy| 14. 50000 15254. 00| 27.50000 28930. 00|
Loose Riprap, Class 2 | [ |
0320 610D003 708.000 M2 | 2.50000 1770. 00| 4. 00000 2832. 00|
Filter Blanket, Ceotextile | [ |
0330 619A003 4.000 EACH| 600. 00000 2400. 00| 550. 00000 2200. 00|
| |
I I
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TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 19991105040 COUNTI ES : LAWRENCE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 02035 |
| S & M EQUI PMENT CO., |NC | BURGREEN CONTRACTI NG CO., IN
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 619A005 2.000 EACH 1000. 00000 2000. 00| 750. 00000 1500. 00|
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0350 630A000 16.000 M | 76. 70000 1227. 20| 55. 00000 880. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0360 630C003 4.000 EACH 1265. 00000 5060. 00| 1250. 00000 5000. 00|
Guardrail End Anchor, Type 13 | |
0370 630C070 4.000 EACH 2012. 50000 8050. 00| 1400. 00000 5600. 00|
Quardrail End Anchor, Type 10 Series | | |
0380 650A000 2294.000 M3 | 6. 15000 14108. 10| 5. 00000 11470. 00|
Topsoi | | | |
0390 652A053 3.000 HA | 2273. 55000 6820. 65| 1750. 00000 5250. 00|
Seeding (M x 1E) | | |
0400 656A001 3.000 HA | 1989. 50000 5968. 50| 1750. 00000 5250. 00|
Mul ching, Cass A Type 2 | | |
0410 665F000 150. 000 EACH| 4. 60000 690. 00| 5. 00000 750. 00|
Hay Bal es | | |
0420 665J000 700.000 M | 14. 00000 9800. 00| 25. 00000 17500. 00|
Silt Fence, Type A | | |
0430 680A000 LUMP| 28000. 00000 28000. 00| 40000. 00000 40000. 00|
Engi neering Controls | [ |
0440 701A004 2.000 KM | 400. 00000 800. 00| 300. 00000 600. 00|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0450 701A035 2.000 KM | 2500. 00000 5000. 00| 1000. 00000 2000. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0460 701C001 2.000 KM | 600. 00000 1200. 00| 295. 00000 590. 00|
Solid Tenporary Traffic Stripe | [ |
0470 703A002 6.000 M2 | 200. 00000 1200. 00| 150. 00000 900. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0480 703D001 6.000 M2 | 8. 00000 48. 00| 50. 00000 300. 00|
Tenporary Traffic Control Markings | [ |
0490 740B000 35.000 M2 | 110. 00000 3850. 00| 150. 00000 5250. 00|
Construction Signs | [ |
0500 740F002 8.000 EACH| 184. 00000 1472. 00| 350. 00000 2800. 00|
Barri cades, Type 111 | [ |
0510 7401 005 2.000 EACH 82. 80000 165. 60| 350. 00000 700. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 1,009, 176. 61| $ 1,178, 465. 22|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 1,009, 176. 61| $ 1,178, 465. 22|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 041 -1
VENDOR RANKI NG
CALL ORDER . 041 CONTRACT I D : 19991105041 COUNTI ES : CULLMAN
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT 01
CONTRACT TIME : 160 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : ST-552-14

for constructing the Partial Gade & Drain, Pave, Traffic
Stripe, and Signing on S. R #74 (U. S. #278) from S. R #157
to C.R #1635, east of Cullman. Length - 3.618 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 WH TAKER CONTRACTI NG CORPORATI ON $ 2,284,191.82 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 2,374,903.86 103. 9712%

3 01018 APAC- ALABAMA, | NC. $ 2,453,545.50 107. 4141%
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PAGE : 041 -2
TABULATI ON OF BI DS

Bi t um nous Treatnent G (Wth Pol yner |
Addi tive) |

CALL ORDER : 041 CONTRACT I D : 19991105041 COUNTI ES : CULLMAN
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (1) 23009 | (2) 07002 | (3) 01018
| WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 56242. 00000 56242. 00| 2500. 00000 2500. 00| 94691. 67000 94691. 67
Clearing & Grubbing (Approxinmately 4 | | |
Acres) | [ |
0020 206C023 50. 000 SQYD| 10. 00000 500. 00| 20. 00000 1000. 00| 7.06000 353. 00
Removi ng Ri prap | [ |
0030 206D000 276.000 LF | 5. 00000 1380. 00| 5. 00000 1380. 00| 3. 85000 1062. 60
Removi ng Pi pe | [ |
0040 206D001 25.000 LF | 1. 00000 25. 00| 20. 00000 500. 00| 20. 20000 505. 00
Removi ng Cuar dr ai | | [ |
0050 206E001 5.000 EACH| 310. 00000 1550. 00| 175. 00000 875. 00| 212.92000 1064. 60
Rermoving Inlets | [ |
0060 206E008 5.000 EACH| 125. 00000 625. 00| 125. 00000 625. 00| 126. 26000 631. 30
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0070 210A000 9990. 000 CYIP| 4.47000 44655. 30| 3. 35000 33466. 50| 4.11000 41058. 90
Uncl assi fied Excavation | [ |
0080 210D000 8995. 000 CYIP| 5. 02000 45154. 90| 3. 50000 31482. 50| 4. 49000 40387. 55
Borr ow Excavati on | [ |
0090 214A000 615. 000 CUYD| 10. 28000 6322. 20| 20. 00000 12300. 00| 3. 55000 2183. 25
Structure Excavation | [ |
0100 214B000 168. 000 CUYD| 6. 50000 1092. 00| 15. 00000 2520. 00| 3.18000 534. 24
Foundati on Backfill, Local | [ |
0110 230A000 189. 000 RBST| 225. 00000 42525. 00| 215. 00000 40635. 00| 167. 97000 31746. 33
Roadbed Processing | [ |
0120 301A006 178. 000 SYCP| 10. 50000 1869. 00| 7.75000 1379. 50| 4. 40000 783. 20
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4.5" Conpacted Thi ckness | [ |
0130 301A012 93943. 000 SYCP| 2.77000 260222. 11| 3. 25000 305314. 75| 2.72000 255524. 96
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness [ |
0140 306EO000 1.000 EACH 6424. 00000 6424. 00| 5500. 00000 5500. 00| 6718. 75000 6718. 75
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0150 401A000 97090. 000 SYCP| 0. 26000 25243. 40| 0. 25000 24272. 50| 0. 32000 31068. 80
Bi t um nous Treatnment A | [ |
0160 401B100 55188. 000 SYCP| 0. 50890 28085. 17| 0. 55050 30380. 99| 0. 56000 30905. 28
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0170 401B108 25217.000 SYCP| 0. 77860 19633. 96| 0. 80300 20249. 25| 0. 81000 20425. 77
I I
| I
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CALL ORDER : 041 CONTRACT 1D : 19991105041 COUNTI ES : CULLMAN
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

15" Roadway Pi pe (14 Gauge C. M)
(Tenpor ary)

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 405A000 3798.000 GAL | 1. 00000 3798. 00| 1. 00000 3798. 00| 1. 38000 5241. 24
Tack Coat | [ |
0190 408A051 62581. 000 SQYD| 0. 32000 20025. 92| 0. 34000 21277. 54| 0. 42000 26284. 02
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0200 410B000 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00| 2319. 79000 2319.79
State Furnished Profil ograph | |
0210 429A260 7463.000 TON | 26. 05000 194411. 15| 26. 28000 196127. 64| 32. 29000 240980. 27
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0220 429A266 200. 000 TON | 26. 05000 5210. 00| 30. 28000 6056. 00| 42.55000 8510. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0230 429B261 18799. 000 TON | 21. 91000 411886. 09| 21. 89000 411510. 11| 22. 94000 431249. 06
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range D | [ |
0240 429B265 100. 000 TON | 34. 35000 3435. 00| 40. 00000 4000. 00| 43.13000 4313. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0250 429C261 32619. 000 TON | 21. 91000 714682. 29| 21. 04000 686303. 76| 21. 70000 707832. 30
I nproved Bitum nous Concrete Base Layer, | | |
1 1/2" Maxi mum Aggregate Size M X, | [ |
ESAL Range D | [ |
0260 430B014 100. 000 TNCP| 10. 75000 1075. 00| 15. 00000 1500. 00| 9. 73000 973. 00
Aggregat e Surfacing (AHD #410 Modified) | [ |
0270 450B000 107. 000 SQYD| 68. 00000 7276. 00| 80. 00000 8560. 00| 53. 04000 5675. 28
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0280 502A000 420.000 LB | 1. 25000 525. 00| 3. 00000 1260. 00| 2.12000 890. 40
St eel Rei nforcenent | [ |
0290 510B001 1.000 CUYD| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 6363. 64000 6363. 64
Bridge Concrete, dass A | [ |
0300 530A001 301.000 LF | 19. 63000 5908. 63| 24. 00000 7224. 00| 25. 06000 7543. 06
18" Roadway Pipe (Cass 3 RC.) | [ |
0310 530A493 525.000 LF | 14. 78000 7759. 50| 12. 00000 6300. 00| 24.07000 12636. 75
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 041 -4
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 19991105041 COUNTI ES : CULLMAN
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0320 600A000 LUMP| 7600. 00000 7600. 00| 7468. 50000 7468. 50| 98932. 00000 98932. 00
Mbbi |'i zati on | | |

0330 601A000 1.000 EACH 2500. 00000 2500. 00| 7000. 00000 7000. 00| 4545. 83000 4545. 83
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0340 603A002 1. 000 EACH| 12000. 00000 12000. 00| 8000. 00000 8000. 00| 11562. 50000 11562. 50
Furni shing Type 3 Field Ofice | [ |

0350 603B000 700.000 LF | 3. 45000 2415. 00| 5. 70000 3990. 00| 7.86000 5502. 00
Furni shing Security Fence | | |

0360 614A000 33.000 cCuUYp 265. 00000 8745. 00| 250. 00000 8250. 00| 190. 88000 6299. 04
Sl ope Pavi ng | [ |

0370 619A001 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00| 664. 58000 1329. 16
15" Roadway Pi pe End Treatnment, Cass 1 | | |

0380 619A002 3.000 EACH 675. 00000 2025. 00| 550. 00000 1650. 00| 637. 85000 1913. 55
18" Roadway Pi pe End Treatnment, Cass 1 | | |

0390 6210020 5.000 EACH 1664. 00000 8320. 00| 1500. 00000 7500. 00| 2250. 42000 11252. 10
Inlets, Type Y | [ |

0400 621D019 3.000 EACH 400. 00000 1200. 00| 500. 00000 1500. 00| 532. 99000 1598. 97
Inlet Units, Type Y | [ |

0410 630A000 4738.000 LF | 10. 00000 47380. 00| 10. 75000 50933. 50| 10. 86000 51454. 68
Steel Beam Guardrail, dass A Type 1 | | |

0420 6300001 3.000 EACH 600. 00000 1800. 00| 610. 00000 1830. 00| 616. 16000 1848. 48
Quardrail End Anchor, Type 8 | | |

0430 6300003 3.000 EACH 925. 00000 2775. 00| 925. 00000 2775. 00| 934. 34000 2803. 02
Quardrail End Anchor, Type 13 | | |

0440 6300055 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00| 606. 06000 1212. 12
Guardrail End Anchor, Type 2A (Retrofit)] | |

0450 6300070 9. 000 EACH 1600. 00000 14400. 00| 1250. 00000 11250. 00| 1262. 63000 11363. 67
Quardrail End Anchor, Type 10 Series | | |

0460 650A000 1500. 000 CYI P| 8. 50000 12750. 00| 2. 00000 3000. 00| 6.10000 9150. 00
Topsoi | | | |

0470 650B000 834.000 CYIP| 3. 50000 2919. 00| 5. 00000 4170. 00| 4. 06000 3386. 04
Topsoi | From St ockpil es | | |

0480 652A053 17.000 ACRE| 600. 00000 10200. 00| 478. 00000 8126. 00| 477. 30000 8114. 10
Seeding (M x 1E) | | |

0490 652D050 9. 000 ACRE| 500. 00000 4500. 00| 530. 00000 4770. 00| 530. 30000 4772.70
Seeding In Stubble (Mx 1A) | | |

0500 654A001 1349. 000 SQYD| 3. 25000 4384. 25| 2. 65000 3574. 85| 2. 66000 3588. 34
Sol i d Soddi ng (Bernuda) | | |

0510 656A000 17.000 ACRE| 300. 00000 5100. 00| 371. 00000 6307. 00| 371. 24000 6311. 08

I I

Mul ching, Class A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
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TABULATI ON OF BI DS
CALL ORDER : 041 CONTRACT I D : 19991105041 COUNTI ES : CULLMAN
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 23009 | (2) 07002 | (3) 01018
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0520 659A000 1000. 000 SQYD| 1. 60000 1600. 00| 186. 00000 186000. 00| 1. 86000 1860. 00
Erosion Control Netting, Class A | [ |

0530 665F000 300. 000 EACH 5. 50000 1650. 00| 4. 00000 1200. 00| 4.21000 1263. 00
Hay Bal es | [ |

0540 665H000 10. 000 EACH| 700. 00000 7000. 00| 50. 00000 500. 00| 200. 00000 2000. 00
Er osi on Control Check Dams, Type 1 | [ |

0550 665J000 5470.000 LF | 3. 00000 16410. 00| 1. 00000 5470. 00| 2.39000 13073. 30
Silt Fence, Type A | [ |

0560 665K000 250. 000 cCuYD| 5. 00000 1250. 00| 5. 00000 1250. 00| 2.52000 630. 00
Dr ai nage Sunp Excavation | [ |

0570 680A000 LUWP| 32500. 00000 32500. 00| 10000. 00000 10000. 00| 10393. 94000 10393. 94
Engi neering Control s | [ |

0580 701C002 7.000 M LE| 335. 00000 2345. 00| 340. 00000 2380. 00| 338. 38000 2368. 66
Broken Tenporary Traffic Stripe (Paint) | [ |

0590 701C003 18.000 M LE| 350. 00000 6300. 00| 380. 00000 6840. 00| 353. 54000 6363. 72
Solid Tenporary Traffic Stripe (Paint) | [ |

0600 701HOO1 1000. 000 LF | 0. 25000 250. 00| 1. 00000 1000. 00| 0. 25000 250. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0610 701HO06 1000. 000 LF | 0. 25000 250. 00| 1. 00000 1000. 00| 0. 25000 250. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0620 702A007 7.000 M LE| 1800. 00000 12600. 00| 1850. 00000 12950. 00| 1818. 18000 12727. 26
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0630 702A008 7.000 M LE| 3700. 00000 25900. 00| 3700. 00000 25900. 00| 3737. 37000 26161. 59
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0640 702A009 7.000 M LE| 3700. 00000 25900. 00| 3700. 00000 25900. 00| 3737. 37000 26161. 59
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0650 703A002 6840. 000 SQFT]| 1. 85000 12654. 00| 2. 50000 17100. 00| 1. 87000 12790. 80
Traffic Control Markings, Cass 2, Type | [ |
A | |

0660 703B002 1600. 000 SQFT| 2. 50000 4000. 00| 2. 60000 4160. 00| 2. 53000 4048. 00
Traffic Control Legends, dass 2, Type A [ |

0670 705A011 138. 000 EACH| 4. 25000 586. 50| 4. 00000 552. 00| 4. 30000 593. 40
Paverent Markers, Class C, Type 1-A | [ |

0680 705A012 138. 000 EACH| 4. 25000 586. 50| 4. 00000 552. 00| 4. 30000 593. 40
Pavenment Markers, Cass C, Type 1-B [ |

0690 705A030 55. 000 EACH| 4. 25000 233. 75| 5. 00000 275. 00| 4. 30000 236. 50
Paverent Markers, Class A-H Type 2-C | [ |

0700 705A031 932. 000 EACH| 4. 25000 3961. 00| 4. 80000 4473. 60| 4.29000 3998. 28
Paverent Markers, Class A-H Type 1-A | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 041 -6
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 19991105041 COUNTI ES : CULLMAN
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0710 705A032 55. 000 EACH| 4. 25000 233. 75| 4. 80000 264. 00| 4. 30000 236. 50
Paverent Markers, Class A-H Type 1-B | [ |

0720 705A037 235.000 EACH 4. 25000 998. 75| 5. 00000 1175. 00| 4.29000 1008. 15
Paverent Markers, Class A-H Type 2-D | [ |

0730 705A038 100. 000 EACH| 4. 25000 425. 00| 5. 00000 500. 00| 4.29000 429. 00
Paverent Markers, Class A-H Type 2-E | [ |

0740 707B003 1.000 EACH 177. 00000 177. 00| 160. 00000 160. 00| 159. 60000 159. 60
Type A Hazard Marker Installation | [ |

0750 710A115 297.000 SQFT| 16. 60000 4930. 20| 14. 31000 4250. 07| 14. 32000 4253. 04
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |

0760 710B001 490.000 LF | 6. 45000 3160. 50| 5. 57000 2729. 30| 5. 57000 2729. 30
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |

0770 740B000 1185. 000 SQFT| 10. 00000 11850. 00| 8. 00000 9480. 00| 7.96000 9432. 60
Construction Signs | [ |

0780 740D000 400. 000 EACH| 40. 00000 16000. 00| 35. 00000 14000. 00| 43. 49000 17396. 00
Channel i zi ng Druns | [ |

0790 740E000 50. 000 EACH| 8. 00000 400. 00| 50. 00000 2500. 00| 12. 73000 636. 50
Cones (36 Inches High) | [ |

0800 740F002 48. 000 EACH| 150. 00000 7200. 00| 125. 00000 6000. 00| 218. 18000 10472. 64
Barri cades, Type 111 | [ |

0810 7401 005 24.000 EACH 240. 00000 5760. 00| 400. 00000 9600. 00| 394. 53000 9468. 72
Warni ng Lights, Type B (Detachabl e Head) | [ |

0820 740MD0O0O 50. 000 EACH| 1. 50000 75. 00| 1. 00000 50. 00| 9. 03000 451. 50
Wi ght For Cone | [ |

0830 741C010 1.000 EACH 1850. 00000 1850. 00| 500. 00000 500. 00| 3712.12000 3712.12
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

SECTI ON TOTALS | $ 2,284,191. 82| $ 2,374,903. 86| $ 2,453,545.50

CONTRACT TOTALS | $ 2,284,191. 82| $ 2,374,903. 86| $ 2,453,545.50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 042 -1
VENDOR RANKI NG
CALL ORDER : 042 CONTRACT I D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MONTGOVERY PROQIECT(S) : 99-406-261-009-901

for constructing the Culvert Extension on S.R #9 (U.S.
#231) at MP. 119.80 south of Wetunpka.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19047 SOUTHEAST CHERCOKEE CONSTRUCTI ON, | NC. $ 181, 841. 30 100. 0000%
2 06005 FLOYD CONSTRUCTI ON COVPANY, | NC. $ 184, 141. 40 101. 2648%
3 16048 WALKER PATTON COVPANY, | NC. $ 192, 729. 32 105. 9876%
4 08017 H & L CONSTRUCTI ON, | NC. $ 199, 775. 00 109. 8622%
5 13091 MCD CONSTRUCTI ON COVPANY $ 204, 484. 20 112. 4520%
6 08077 HASTI NGS GENERAL CONTRACTI NG | NC. $ 231,713.70 127. 4263%
7 04009 W W DYAR & SONS, | NC. $ 238, 126. 00 130. 9526%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 042 -2
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT I D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
[ (1) 19047 | (2) 06005 | (3) 16048

| SOUTHEAST CHEROKEE CONSTRUCT| FLOYD CONSTRUCTI ON COMPANY, | WALKER PATTON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 TOTAL

I I
0010 201A000 LUMP| 10000. 00000 10000. 00 5000. 00000 5000. 00| 10000. 00000 10000. 00

|
Clearing & Gubbing (Approximately 1 | | |
Acre) | | I
0020 210D021 9524. 000 CVIP| 4. 55000 43334. 20| 4. 75000 45239. 00| 4.56000 43429. 44
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 214A000 260. 000 CUYD 10. 00000 2600. 00| 35. 00000 9100. 00| 8. 00000 2080. 00
Structure Excavation | | |
0040 214B001 64. 000 CUYD| 25. 00000 1600. 00| 25. 00000 1600. 00| 28. 75000 1840. 00
Foundati on Backfill, Conmerci al [ |
0050 502A000 14934.000 LB | 0. 65000 9707. 10| 0. 60000 8960. 40| 0. 61000 9109. 74
St eel Rei nforcenent | | |
0060 524B011 117. 000 CUYD| 545. 00000 63765. 00| 550. 00000 64350. 00| 565. 00000 66105. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0070 530A002 480.000 LF | 30. 00000 14400. 00| 32. 00000 15360. 00| 36. 53000 17534. 40
24" Roadway Pipe (Class 3 RC.) | [ |
0080 530A817 6.000 LF | 50. 00000 300. 00| 26. 00000 156. 00| 28. 79000 172.74
24" Roadway Pipe (14 Gauge C.C. M) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |
0090 600A000 LUWP| 3500. 00000 3500. 00| 3000. 00000 3000. 00| 7600. 00000 7600. 00
Mobi |'i zati on | [ |
0100 602A000 8. 000 EACH 90. 00000 720. 00| 85. 00000 680. 00| 52. 00000 416. 00
Ri ght O Way Markers | | |
0110 6100001 85.000 TON | 25. 00000 2125. 00| 22. 00000 1870. 00| 26. 20000 2227.00
Loose Riprap, Cass 2 | | |
0120 6100003 150. 000 TON | 30. 00000 4500. 00| 28. 00000 4200. 00| 29. 35000 4402. 50
Loose Riprap, Cass 4 | | |
0130 610D000 134. 000 SQYD| 3. 00000 402. 00| 2. 00000 268. 00| 2. 25000 301. 50
Filter Bl anket | [ |
0140 619A003 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00| 613. 00000 1226. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0150 620A000 1. 000 CUYD| 1000. 00000 1000. 00| 600. 00000 600. 00| 715. 00000 715. 00
M nor Structure Concrete | | |
0160 621A005 4.000 EACH 1600. 00000 6400. 00| 1200. 00000 4800. 00| 2080. 00000 8320. 00
Junction Boxes, Type 1 | | |
0170 650A000 200. 000 CYIP| 5. 00000 1000. 00| 7.00000 1400. 00| 5. 00000 1000. 00
Topsoi | | | |
0180 652A054 1. 000 ACRE| 700. 00000 700. 00| 750. 00000 750. 00| 650. 00000 650. 00
I I

Seeding (M x 2A) |
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TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 19047 | (2) 06005 | (3) 16048

|

| SOUTHEAST CHEROKEE CONSTRUCT| FLOYD CONSTRUCTI ON COVPANY, | WALKER PATTON COMPANY, | NC
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0190 652B053 1.000 ACRE| 400. 00000 400. 00| 150. 00000 150. 00| 650. 00000 650. 00
Tenporary Seeding (M x 2AT) | [ |

0200 652D054 1.000 ACRE| 500. 00000 500. 00| 150. 00000 150. 00| 650. 00000 650. 00
Seeding In Stubble (Mx 2A) | [ |

0210 656A001 1.000 ACRE| 600. 00000 600. 00| 750. 00000 750. 00| 650. 00000 650. 00
Mul ching, Cass A Type 2 | [ |

0220 659A000 1500. 000 SQYD| 2. 00000 3000. 00| 2. 00000 3000. 00| 1. 40000 2100. 00
Erosion Control Netting, Class A | [ |

0230 665A000 1.000 ACRE| 300. 00000 300. 00| 150. 00000 150. 00| 390. 00000 390. 00
Tenporary Seedi ng | [ |

0240 665B000 1.000 ACRE| 375. 00000 375. 00| 150. 00000 150. 00| 390. 00000 390. 00
Tenporary Ml chi ng | [ |

0250 665F000 75.000 EACH 3. 00000 225. 00| 4. 00000 300. 00| 4. 00000 300. 00
Hay Bal es | [ |

0260 665J000 500. 000 LF | 2. 50000 1250. 00| 5. 00000 2500. 00| 1. 96000 980. 00
Silt Fence, Type A | [ |

0270 680A000 LUWP| 2000. 00000 2000. 00| 1200. 00000 1200. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |

0280 740B000 224.000 SQFT| 12. 00000 2688. 00| 17. 00000 3808. 00| 10. 00000 2240. 00
Construction Signs | [ |

0290 740D000 50. 000 EACH| 65. 00000 3250. 00| 65. 00000 3250. 00| 45. 00000 2250. 00
Channel i zi ng Druns | [ |

SECTI ON TOTALS | $ 181, 841. 30| $ 184, 141. 40| $ 192, 729. 32

CONTRACT TOTALS | $ 181, 841. 30| $ 184, 141. 40| $  192,729.32




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
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TABULATI ON OF BI DS
CALL ORDER : 042 CONTRACT I D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 08017 | (5) 13091 | (6) 08077
| H & L CONSTRUCTI ON, | NC. | MCD CONSTRUCTI ON COVPANY | HASTI NGS GENERAL CONTRACTI NG
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP| 7500. 00000 7500. 00| 6500. 00000 6500. 00| 1000. 00000 1000. 00
Clearing & Gubbing (Approximately 1 | | |
Acre) | | I
0020 210D021 9524. 000 CVIP| 5. 25000 50001. 00| 7. 05000 67144. 20| 7.00000 66668. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 214A000 260. 000 CUYD 6. 00000 1560. 00| 7.05000 1833. 00| 14. 00000 3640. 00
Structure Excavation | | |
0040 214B001 64. 000 CUYD| 35. 00000 2240. 00| 20. 00000 1280. 00| 20. 00000 1280. 00
Foundation Backfill, Commerci al | [ |
0050 502A000 14934.000 LB | 0. 50000 7467. 00| 0. 50000 7467. 00| 0. 55000 8213. 70
St eel Rei nforcenent | | |
0060 524B011 117. 000 CUYD| 600. 00000 70200. 00| 525. 00000 61425. 00| 500. 00000 58500. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0070 530A002 480.000 LF | 40. 00000 19200. 00| 26. 00000 12480. 00| 40. 00000 19200. 00
24" Roadway Pipe (Class 3 RC.) | [ |
0080 530A817 6.000 LF | 50. 00000 300. 00| 50. 00000 300. 00| 40. 00000 240. 00
24" Roadway Pipe (14 Gauge C.C. M) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |
0090 600A000 LUWP| 7765. 00000 7765. 00| 7500. 00000 7500. 00| 25000. 00000 25000. 00
Mobi |'i zati on | [ |
0100 602A000 8. 000 EACH 100. 00000 800. 00| 55. 00000 440. 00| 98. 50000 788. 00
Ri ght O Way Markers | | |
0110 6100001 85.000 T | 30. 00000 2550. 00| 28. 00000 2380. 00| 18. 00000 1530. 00
Loose Riprap, Cass 2 | | |
0120 6100003 150.000 T | 32. 00000 4800. 00| 28. 00000 4200. 00| 18. 00000 2700. 00
Loose Riprap, Cass 4 | | |
0130 610D000 134. 000 SQYD| 3. 00000 402. 00| 2.50000 335. 00| 2.50000 335. 00
Filter Bl anket | [ |
0140 619A003 2.000 EACH 550. 00000 1100. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0150 620A000 1. 000 CUYD| 800. 00000 800. 00| 500. 00000 500. 00| 650. 00000 650. 00
M nor Structure Concrete | | |
0160 621A005 4.000 EACH 1800. 00000 7200. 00| 1500. 00000 6000. 00| 2000. 00000 8000. 00
Junction Boxes, Type 1 | | |
0170 650A000 200. 000 CYIP| 7. 25000 1450. 00| 10. 00000 2000. 00| 10. 00000 2000. 00
Topsoi | | | |
0180 652A054 1. 000 ACRE| 500. 00000 500. 00| 1000. 00000 1000. 00| 1700. 00000 1700. 00
I I

Seeding (M x 2A)
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TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT I D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 08017 | (5) 13091 | (6) 08077
| H & L CONSTRUCTI ON, | NC. | MCD CONSTRUCTI ON COMPANY | HASTI NGS GENERAL CONTRACTI NG
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0190 652B053 1.000 ACRE| 400. 00000 400. 00| 800. 00000 800. 00| 1700. 00000 1700. 00
Tenporary Seeding (M x 2AT) | [ |
0200 652D054 1.000 ACRE| 500. 00000 500. 00| 1000. 00000 1000. 00| 1700. 00000 1700. 00
Seeding In Stubble (Mx 2A) | [ |
0210 656A001 1.000 ACRE| 750. 00000 750. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
Mul ching, Cass A Type 2 | [ |
0220 659A000 1500. 000 SQYD| 1. 75000 2625. 00| 2. 50000 3750. 00| 3. 00000 4500. 00
Erosion Control Netting, Class A | [ |
0230 665A000 1.000 ACRE| 300. 00000 300. 00| 700. 00000 700. 00| 1700. 00000 1700. 00
Tenporary Seedi ng | [ |
0240 665B000 1.000 ACRE| 500. 00000 500. 00| 700. 00000 700. 00| 1500. 00000 1500. 00
Tenporary Ml chi ng | [ |
0250 665F000 75.000 EACH 5. 00000 375. 00| 6. 00000 450. 00| 7. 00000 525. 00
Hay Bal es | [ |
0260 665J000 500. 000 LF | 3. 00000 1500. 00| 4. 50000 2250. 00| 7. 00000 3500. 00
Silt Fence, Type A | [ |
0270 680A000 LUWP| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |
0280 740B000 224.000 SQFT| 10. 00000 2240. 00| 25. 00000 5600. 00| 31. 00000 6944. 00
Construction Signs | [ |
0290 740D000 50. 000 EACH| 65. 00000 3250. 00| 55. 00000 2750. 00| 10. 00000 500. 00
Channel i zi ng Druns | [ |
SECTI ON TOTALS | $ 199, 775. 00| $ 204, 484. 20| $ 231, 713.70

CONTRACT TOTALS | $ 199, 775. 00| $ 204, 484. 20| $  231,713.70
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TABULATI ON OF BI DS
CALL ORDER . 042 CONTRACT I D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (7) 04009 [ |
|W W DYAR & SONS, |NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP| 6000. 00000 6000. 00| |
Clearing & Gubbing (Approximately 1 | | |
Acre) | [ |
0020 210D021 9524. 000 CYIP| 8. 00000 76192. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 214A000 260. 000 CUYD 6. 00000 1560. 00| |
Structure Excavation | | |
0040 214B001 64. 000 CUYD| 24.00000 1536. 00| |
Foundation Backfill, Commerci al | [ |
0050 502A000 14934.000 LB | 0. 50000 7467. 00| |
St eel Rei nforcenent | | |
0060 524B011 117. 000 CUYD| 650. 00000 76050. 00| |
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0070 530A002 480.000 LF | 32. 00000 15360. 00| |
24" Roadway Pipe (Class 3 RC.) | [ |
0080 530A817 6.000 LF | 40. 00000 240. 00| |
24" Roadway Pipe (14 Gauge C.C. M) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |
0090 600A000 LUWP| 15000. 00000 15000. 00| |
Mobi |'i zati on | [ |
0100 602A000 8. 000 EACH 50. 00000 400. 00| |
Ri ght O Way Markers | | |
0110 6100001 85.000 T | 34. 00000 2890. 00| |
Loose Riprap, Cass 2 | | |
0120 6100003 150.000 T | 34. 00000 5100. 00| |
Loose Riprap, Cass 4 | | |
0130 610D000 134. 000 SQYD| 5. 00000 670. 00| |
Filter Bl anket | [ |
0140 619A003 2.000 EACH 350. 00000 700. 00| |
24" Roadway Pipe End Treatment, Cass 1 | [ |
0150 620A000 1. 000 CUYD| 600. 00000 600. 00| |
M nor Structure Concrete | | |
0160 621A005 4.000 EACH 1800. 00000 7200. 00| |
Junction Boxes, Type 1 | | |
0170 650A000 200. 000 CYIP| 10. 00000 2000. 00| |
Topsoi | | | |
0180 652A054 1. 000 ACRE| 1800. 00000 1800. 00| |
I I

Seeding (M x 2A)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 042 -7
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 19991105042 COUNTI ES : ELMORE
LETTI NG DATE : 11/05/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
(7) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0190 652B053 1.000 ACRE| 800. 00000 800. 00| |

Tenporary Seeding (M x 2AT) | [ |
0200 652D054 1.000 ACRE| 1700. 00000 1700. 00| |

Seeding In Stubble (Mx 2A) | [ |
0210 656A001 1.000 ACRE| 1200. 00000 1200. 00| |

Mul ching, Cass A Type 2 | [ |
0220 659A000 1500. 000 SQYD| 1. 00000 1500. 00| |

Erosion Control Netting, Class A | [ |
0230 665A000 1.000 ACRE| 800. 00000 800. 00| |

Tenporary Seedi ng | [ |
0240 665B000 1.000 ACRE| 600. 00000 600. 00| |

Tenporary Ml chi ng | [ |
0250 665F000 75.000 EACH| 5. 00000 375. 00| |

Hay Bal es | [ |
0260 665J000 500. 000 LF | 5. 00000 2500. 00| |

Silt Fence, Type A | [ |
0270 680A000 LUWP| 3000. 00000 3000. 00|

Engi neering Controls | [ |
0280 740B000 224.000 SQFT| 14. 00000 3136. 00| |

Construction Signs | [ |
0290 740D000 50. 000 EACH| 35. 00000 1750. 00| |

Channel i zi ng Druns | [ |

SECTI ON TOTALS | $ 238, 126. 00| |

------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 238, 126.00] |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

11/ 09/ 99
PAGE : 043 -1
VENDOR RANKI NG
CALL ORDER : 043 CONTRACT I D : 19991105043 COUNTI ES : BI BB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : 99-505-044-025-802

for constructing the Bridge Cul vert Extension and
Resurfacing on S.R #25 over Blue Grth Creek at Pondville.
Length 0.094nmi .

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 04009 W W DYAR & SONS, | NC $ 265, 636. 50 100. 0000%
2 20011 TRl COUNTY CONCRETE CONSTRUCTI ON $ 286, 491. 00 107. 8507%
3 18024 RACON, | NC. $ 445, 886. 40 167. 8558%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99

PAGE : 043 -2
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 19991105043 COUNTI ES : BIBB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 20011 | (3) 18024
| W W DYAR & SONS, | NC. | TR COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 7000. 00000 7000. 00| 30000. 00000 30000. 00| 25000. 00000 25000. 00
Clearing & Gubbing (Approximately 1 | | |
Acre) | | I
0020 210A000 5.000 CYIP| 10. 00000 50. 00| 20. 00000 100. 00| 100. 00000 500. 00
Uncl assi fied Excavation | [ |
0030 210D013 1455. 000 CYIP| 9. 00000 13095. 00| 10. 00000 14550. 00| 10. 00000 14550. 00
Borrow Excavation (A-4(0) or Better) | [ |
0040 214A000 413. 000 CUYD| 7. 00000 2891. 00| 7.50000 3097. 50| 10. 00000 4130. 00
Structure Excavation | [ |
0050 214B001 238. 000 CUYD| 24. 00000 5712. 00| 22.00000 5236. 00| 40. 00000 9520. 00
Foundati on Backfill, Commerci al | [ |
0060 230A000 5.000 RBST| 1000. 00000 5000. 00| 500. 00000 2500. 00| 1000. 00000 5000. 00
Roadbed Processing | [ |
0070 305B060 50. 000 TNCP| 28. 00000 1400. 00| 40. 00000 2000. 00| 50. 00000 2500. 00
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use | [ |
0080 405A000 56. 000 GAL | 6. 00000 336. 00| 6. 00000 336. 00| 5. 00000 280. 00
Tack Coat | [ |
0090 429A220 101. 000 TON | 85. 00000 8585. 00| 90. 00000 9090. 00| 75. 00000 7575. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0100 429C220 181.000 TON | 65. 00000 11765. 00| 70. 00000 12670. 00| 65. 00000 11765. 00
I nproved Bitum nous Concrete Base Layer, | | |
1" Maxi mum Aggregate Size Mx, ESAL | [ |
Range B I I I
0110 502A000 56615. 000 LB | 0. 50000 28307. 50| 0. 50000 28307. 50| 0. 50000 28307. 50
St eel Rei nforcenent | | |
0120 524B011 308. 000 CUYD| 375. 00000 115500. 00| 350. 00000 107800. 00| 750. 00000 231000. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0130 530A101 25.000 LF | 24. 00000 600. 00| 30. 00000 750. 00| 51. 00000 1275. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0140 600A000 LUMP| 18000. 00000 18000. 00| 11900. 00000 11900. 00| 60000. 00000 60000. 00
Mobi |'i zati on [ |
0150 610C002 416. 000 TON | 28. 00000 11648. 00| 25. 00000 10400. 00| 20. 00000 8320. 00
Loose Riprap, Cass 3 | | |
0160 610D000 263.000 SQYDO| 5. 00000 1315. 00| 5. 00000 1315. 00| 2.00000 526. 00
I I

Fi | ter Bl anket |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PAGE : 043 -3
TABULATI ON OF BI DS

Solid Wite, Cass 1, Type A Traffic
Stripe (6" Wde) |
0340 701A010 1.000 M LE| 600. 00000 600. 00

CALL ORDER : 043 CONTRACT I D : 19991105043 COUNTI ES : BIBB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 20011 | (3) 18024
| W W DYAR & SONS, | NC. | TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 619A002 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00| 660. 00000 1320. 00
18" Roadway Pipe End Treatnment, Cass 1 | [ |
0180 620A000 1.000 CUYD| 600. 00000 600. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
M nor Structure Concrete | [ |
0190 630A000 142.000 LF | 24. 00000 3408. 00| 90. 00000 12780. 00| 16. 50000 2343.00
Steel Beam Guardrail, Cass A Type 1 | [ |
0200 630C050 1.000 EACH 3000. 00000 3000. 00| 2200. 00000 2200. 00| 2750. 00000 2750. 00
Quardrail End Anchor, Type 20 Series | [ |
0210 630C070 3.000 EACH 2000. 00000 6000. 00| 1250. 00000 3750. 00| 1980. 00000 5940. 00
Quardrail End Anchor, Type 10 Series | [ |
0220 650A000 80. 000 CYIP| 12. 00000 960. 00| 12. 00000 960. 00| 15. 00000 1200. 00
Topsoi | | [ |
0230 651C000 1.000 TON | 100. 00000 100. 00| 400. 00000 400. 00| 300. 00000 300. 00
8-8-8 Commercial Fertilizer | [ |
0240 652A056 1.000 ACRE| 1800. 00000 1800. 00| 2000. 00000 2000. 00| 800. 00000 800. 00
Seeding (M x 2E) | [ |
0250 654A001 88. 000 SQYD| 6. 00000 528. 00| 6. 00000 528. 00| 15. 00000 1320. 00
Sol id Soddi ng (Bernuda) | [ |
0260 656A000 1.000 ACRE| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 900. 00000 900. 00
Mul ching, Cass A Type 1 | [ |
0270 665F000 18. 000 EACH 5. 00000 90. 00| 6. 00000 108. 00| 5. 50000 99. 00
Hay Bal es | [ |
0280 665G000 20. 000 EACH 5. 00000 100. 00| 6. 00000 120. 00| 3. 00000 60. 00
Sand Bags | [ |
0290 665J000 731.000 LF | 5. 00000 3655. 00| 6. 00000 4386. 00| 2. 50000 1827. 50
Silt Fence, Type A | [ |
0300 665K000 25.000 cCuUYD| 20. 00000 500. 00| 25. 00000 625. 00| 8. 00000 200. 00
Dr ai nage Sunp Excavation | [ |
0310 666A001 1.000 ACRE| 30. 00000 30. 00| 200. 00000 200. 00| 30. 00000 30. 00
Pest Control Treatnent | [ |
0320 680A000 LUWP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
Engi neering Control s | [ |
0330 701A006 1.000 M LE| 800. 00000 800. 00| 550. 00000 550. 00| 550. 00000 550. 00
| |
[ 550. 00000 550. 00| 550. 00000 550. 00
Broken Yellow, Oass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0350 701C000 1.000 M LE| 400. 00000 400. 00| 550. 00000 550. 00| 550. 00000 550. 00
Broken Tenporary Traffic Stripe | [ |
0360 701C001 1.000 M LE| 500. 00000 500. 00| 550. 00000 550. 00| 550. 00000 550. 00
| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/09/99
PACGE : 043 -4
TABULATI ON OF BI DS
CALL ORDER : 043 CONTRACT I D : 19991105043 COUNTI ES : BIBB
LETTI NG DATE : 11/05/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 04009 | (2) 20011 | (3) 18024
| W W DYAR & SONS, | NC. | TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0370 701D005 1.000 M LE| 1100. 00000 1100. 00| 1320. 00000 1320. 00| 1320. 00000 1320. 00
Solid Traffic Stripe Renoved | [ |
0380 701D006 1.000 M LE| 900. 00000 900. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
Broken Traffic Stripe Renoved | [ |
0390 705A037 14.000 EACH 6. 00000 84. 00| 11. 00000 154. 00| 11. 00000 154. 00
Paverent Markers, Class A-H Type 2-D | [ |
0400 740B000 208. 000 SQFT| 14. 00000 2912. 00| 13. 50000 2808. 00| 8. 80000 1830. 40
Construction Signs | [ |
0410 740D000 14.000 EACH 35. 00000 490. 00| 75. 00000 1050. 00| 50. 00000 700. 00
Channel i zi ng Druns | [ |
0420 740E000 31. 000 EACH 15. 00000 465. 00| 30. 00000 930. 00| 14. 00000 434. 00
Cones (36 Inches High) | [ |
0430 740MD0O0 31. 000 EACH 10. 00000 310. 00| 20. 00000 620. 00| 10. 00000 310. 00
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 265, 636. 50| $ 286, 491. 00| $ 445, 886. 40
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 265, 636. 50| $ 286, 491. 00| $ 445, 886. 40




